
MAY 17, 2005 02:54 PM

TIP NO B-3445 2:00 PM 1 /  3 001

CURRITUCK

33065.3.2

MAY 17 2005 C200858
FED AID NO BRZ-615(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE #7 OVER A CREEK AND APPROACHES ON NC-615.

WATERFRONT MARINE CONST.,
INC.

VIRGINIA BEACH,  VA

0.171 MI

UNITED CONTRACTORS, INC.

CHESTER,  SC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 168000.00 238443.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 68000.00 27000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 19000.00 20000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 15000.00 15000.00 15000.00 15000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  500 CY  26.00 13000.00 30.00 15000.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  7,100 CY  36.00 255600.00 159.00 1128900.00UNDERCUT EXCAVATION
0007 0106000000-E 230  15,600 CY  31.00 483600.00 31.00 483600.00BORROW EXCAVATION
0008 0156000000-E 250  1,100 SY  16.00 17600.00 13.32 14652.00REMOVAL OF EXT ASPHALT PVMT
0009 0195000000-E 265  1,500 CY  33.00 49500.00 30.12 45180.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  1,300 SY  8.00 10400.00 5.27 6851.00SOIL STABILIZATION FABRIC
0011 0206000000-E SP   2,540 SF  35.00 88900.00 83.23 211404.20TEMP SHORING - BARR SUPPORTED
0012 0241000000-E SP   750 SY  75.00 56250.00 157.98 118485.00GENERIC GRADING ITEM (SY)

ROCK PLATING
0013 0366000000-E 310  112 LF  130.00 14560.00 122.17 13683.0415" RC PIPE CULV III
0014 0546000000-E 310  320 LF  170.00 54400.00 160.00 51200.00**" CAA PIPE CLVT *****"

(36", 0.075")
0015 0995000000-E 340  80 LF  30.00 2400.00 50.00 4000.00PIPE REMOVAL
0016 1011000000-N 500 Lump Sum 17900.00 80000.00FINE GRADING
0017 1121000000-E 520  260 TON 78.00 20280.00 71.62 18621.20AGGREGATE BASE COURSE
0018 1489000000-E 610  600 TON 110.00 66000.00 103.21 61926.00ASP CONC BASE CRS B25.0B
0019 1525000000-E SP   520 TON 110.00 57200.00 103.21 53669.20ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  60 TON 255.00 15300.00 242.23 14533.80ASP FOR PLANT MIX  PG64-22
0021 1693000000-E 654  30 TON 222.00 6660.00 432.62 12978.60ASPH PLT MIX PVMT REPAIR
0022 2286000000-N 840  4 EA  1900.00 7600.00 1579.79 6319.16MASNRY DRAINAGE STRUCT
0023 2367000000-N 840  4 EA  600.00 2400.00 394.95 1579.80FRAME W/2GRTS 840.29 STD
0024 2556000000-E 846  290 LF  49.00 14210.00 42.13 12217.70SHOULDER BERM GUTTER
0025 3030000000-E 862  625 LF  19.00 11875.00 14.16 8850.00STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  100.00 500.00 44.39 221.95ADDIT GUARDRAIL POSTS
0027 3215000000-N 862  4 EA  1600.00 6400.00 1397.36 5589.44GR ANCHOR TYPE III
0028 3270000000-N SP   4 EA  1900.00 7600.00 1809.59 7238.36GR ANCHOR TYPE 350
0029 3649000000-E 876  5 TON 130.00 650.00 105.32 526.60PLAIN RIP RAP, CLASS B
0030 3656000000-E 876  160 SY  8.00 1280.00 5.27 843.20FILTER FABRIC FOR DRAINGE
0031 4412000000-E SP   148 SF  17.00 2516.00 8.32 1231.36WORK ZONE SIGNS (STAT)
0032 4412100000-E SP   365 SF  14.00 5110.00 25.90 9453.50WORK ZONE SIGNS (PORT)
0033 4412200000-E SP   70 SF  19.00 1330.00 9.80 686.00WORK ZONE SIGNS (BARR)
0034 4425000000-N 1125  4 EA  56.00 224.00 42.72 170.88WARNING FLAG SETS
0035 4430000000-N 1130  50 EA  80.00 4000.00 33.65 1682.50DRUMS
0036 4435000000-N 1135  30 EA  34.00 1020.00 31.04 931.20CONES
0037 4446100000-E SP   80 LF  60.00 4800.00 35.94 2875.20BARRICADES (TYPE III)
0038 4455000000-N 1150  16 MD  310.00 4960.00 263.30 4212.80FLAGGER
0039 4465000000-N 1160  4 EA  9800.00 39200.00 6765.98 27063.92TEMPORARY CRASH CUSHIONS
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0040 4470000000-N 1160  4 EA  3900.00 15600.00 2287.24 9148.96RESET CRASH CUSHION
0041 4480000000-N 1165  2 EA  20000.00 40000.00 19899.31 39798.62TRUCK MTD IMP ATTN 60 MPH
0042 4485000000-E 1170  1,580 LF  27.00 42660.00 18.96 29956.80PORT CONC BARRIER
0043 4500000000-E 1170  1,140 LF  8.00 9120.00 18.61 21215.40RESET PORT CONC BARRIER
0044 4685000000-E 1205  2,896 LF  1.00 2896.00 0.69 1998.24THERMO PVT MKG LINES 4"90
0045 4686000000-E 1205  2,896 LF  1.00 2896.00 0.80 2316.80THERMO PVT MKG LINES 4"120
0046 4810000000-E 1205  10,850 LF  0.80 8680.00 0.21 2278.50PAINT PVMT MARKINGS 4"
0047 4835000000-E 1205  37 LF  10.00 370.00 1.90 70.30PAINT PVT MKG LINES 24"
0048 4850000000-E 1205  400 LF  3.00 1200.00 0.68 272.00LINE REMOVAL 4" WIDE
0049 4900000000-N 1252  34 EA  12.00 408.00 6.38 216.92PERM RAISED PVMT MARKERS
0050 6000000000-E 1605  985 LF  4.00 3940.00 7.64 7525.40TEMPORARY SILT FENCE
0051 6006000000-E 1610  75 TON 93.00 6975.00 90.00 6750.00EROS CONTRL STONE CL A
0052 6009000000-E 1610  155 TON 93.00 14415.00 90.00 13950.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  300 TON 56.00 16800.00 36.86 11058.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615 0.5 ACR 13800.00 6900.00 1474.48 737.24TEMPORARY MULCHING
0055 6018000000-E 1620  50 LB  15.00 750.00 8.43 421.50SEED FOR TEMP SEEDING
0056 6021000000-E 1620 0.25 TON 1400.00 350.00 1063.88 265.97FERT FOR TEMP SEEDING
0057 6029000000-E SP   300 LF  4.00 1200.00 1.91 573.00SAFETY FENCE
0058 6030000000-E 1630  370 CY  46.00 17020.00 41.92 15510.40SILT EXCAVATION
0059 6036000000-E 1631  525 SY  5.00 2625.00 2.39 1254.75MATTING FOR EROS CONTROL
0060 6042000000-E 1632  835 LF  4.00 3340.00 9.16 7648.601/4" HARDWARE CLOTH
0061 6048000000-E SP   107 SY  43.00 4601.00 40.43 4326.01FLOAT TURBIDITY CURTAIN
0062 6084000000-E 1660 0.5 ACR 13700.00 6850.00 1593.64 796.82SEEDING AND MULCHING
0063 6087000000-E 1660 0.5 ACR 710.00 355.00 531.94 265.97MOWING
0064 6090000000-E 1661  50 LB  11.00 550.00 53.19 2659.50SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 0.25 TON 2400.00 600.00 2659.60 664.90FERT FOR REPAIR SEEDING
0066 6096000000-E 1662  50 LB  7.00 350.00 53.19 2659.50SEED FOR SUPP SEEDING
0067 6108000000-E 1665  1 TON 780.00 780.00 2659.58 2659.58FERTILIZER TOPDRESSING
0068 6114000000-N SP   2 HR  79.00 158.00 265.96 531.92SPECIALIZED HAND MOWING
0069 6117000000-N 1675  8 EA  960.00 7680.00 157.98 1263.84RESPONSE FOR EROS CONTROL
0070 7060000000-E 1705  1,300 LF  4.50 5850.00 3.19 4147.00SIGNAL CABLE
0071 7120000000-E 1705  4 EA  1500.00 6000.00 1063.83 4255.32VEHICLE SIGNAL HD (12", 3 SECT)
0072 7252000000-E 1710  70 LF  6.00 420.00 2.66 186.20MESSENGER CABLE (1/4")
0073 7264000000-E 1710  1,180 LF  4.00 4720.00 2.66 3138.80MESSENGER CABLE (3/8")
0074 7300000000-E 1715  80 LF  9.00 720.00 4.79 383.20TRENCHING (UNPAVED)
0075 7324000000-N 1716  2 EA  410.00 820.00 265.96 531.92JUNCTION BOX (STANDARD SIZE)
0076 7360000000-N 1720  8 EA  835.00 6680.00 691.49 5531.92WOOD POLE
0077 7372000000-N 1721  4 EA  560.00 2240.00 372.34 1489.36GUY ASSEMBLY
0078 7408000000-E 1722  1 EA  490.00 490.00 319.15 319.151" RISER WITH WEATHERHEAD
0079 7420000000-E 1722  4 EA  510.00 2040.00 372.34 1489.362" RISER WITH WEATHERHEAD
0080 7444000000-E 1725  400 LF  9.00 3600.00 6.38 2552.00INDUCTIVE LOOP SAWCUT
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0081 7456000000-E 1726  1,320 LF  3.00 3960.00 2.13 2811.60LEAD-IN CABLE
0082 7636000000-N 1745  2 EA  480.00 960.00 345.75 691.50SIGN FOR SIGNALS
0083 7768000000-N 1751  1 EA  15000.00 15000.00 14361.74 14361.74CONTLR WITH CBNT, 2070L POLE MTD
0084 7780000000-N SP   1 EA  290.00 290.00 212.77 212.77DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0085 8021000000-N SP  Lump Sum 273000.00 155000.00REMV EXIST STR **********
(24+18.00-L-)

0086 8112700000-N SP   3 EA  2000.00 6000.00 5000.00 15000.00DYNAMIC LOAD TEST
0087 8121000000-N SP  Lump Sum 15000.00 12000.00UNCL STR EXCAV STA *****

(24+18.00-L-)
0088 8175000000-E 420 107.1 CY  890.00 95319.00 1750.00 187425.00CLASS AA CONC (BRIDGE)
0089 8210000000-N 422 Lump Sum 76000.00 117000.00BRG APPR SLAB ***********

(24+18.00-L-)
0090 8224000000-E 425  17,392 LB  2.00 34784.00 1.18 20522.56EPOXY COAT REINF STL BRDG
0091 8333000000-E 450  1,585 LF  60.00 95100.00 140.00 221900.0016" PRESTR CONC PILES
0092 8350000000-E 450  1,530 LF  87.00 133110.00 230.00 351900.0024" PRESTR CONC PILES
0093 8398000000-N SP   18 EA  995.00 17910.00 1200.00 21600.00STEEL PILE TIPS
0094 8475000000-E 460 339.33 LF  90.00 30539.70 145.00 49202.85TWO BAR METAL RAIL
0095 8517000000-E 460 355.22 LF  139.00 49375.58 234.00 83121.481'-**"X*****"CONC PARAPET

(1'-2" X 2'-8 1/2")
0096 8608000000-E 876  185 TON 88.00 16280.00 69.08 12779.80PLAIN RIP RAP II (2'-0")
0097 8622000000-E 876  215 SY  19.00 4085.00 4.34 933.10FILTER FABRIC FOR DRAINAGE
0098 8657000000-N 430 Lump Sum 6700.00 16000.00ELASTOMERIC BEARINGS
0099 8762000000-E 430 3,012.38 LF  149.00 448844.62 158.00 475956.043'-0"X 1'-9"PRESTR SLABS
0100 8860000000-N SP  Lump Sum 8600.00 17000.00GENERIC STRUCTURE ITEM (LS)

EPOXY SAND SURFACE
0101 8860000000-N SP  Lump Sum 56000.00 60000.00GENERIC STRUCTURE ITEM (LS)

RAILING SYSTEM
0102 8874000000-E SP   20 TON 139.00 2780.00 144.45 2889.00GENERIC STRUCTURE ITEM (TON)

SCOUR PROTECTION STONE

 

    TOTAL 3258511.90 TOTAL 4777947.72CONTRACT TOTAL

 

    SUB-TOTAL 1889084.00 SUB-TOTAL 2957717.89ROADWAY ITEMS
    SUB-TOTAL 1369427.90 SUB-TOTAL 1820229.83STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3258511.90WATERFRONT MARINE CONST., INC.
     2  4777947.72UNITED CONTRACTORS, INC.
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MAY 17 2005 C201458
FED AID NO BRSTP-45(3)

DECK REHABILITATION.

BRIDGE OVER ROANOKE, MIDDLE AND CASHIE RIVER ON NC-45.

CLECO CORPORATION

ROSEDALE,  VA

1.111 MI

LANFORD BROTHERS CO., INC.

ROANOKE,  VA  

STRUCTURE ITEMS

0001 8000000000-N 800 Lump Sum 139100.00 376458.00MOBILIZATION (STRUCTURES)
0002 8860000000-N SP  Lump Sum 2782000.00 7089702.00GENERIC STRUCTURE ITEM (LS)

DECK REHABILITATION FOR BRIDGE NO. 7 IN BERTIE
COUNTY

0003 8990000000-N SP   1,500 DOL 42.00 63000.00 42.00 63000.00CONTRACT TIME

 

    TOTAL 2984100.00 TOTAL 7529160.00CONTRACT TOTAL

 

    SUB-TOTAL 2984100.00 SUB-TOTAL 7529160.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2984100.00CLECO CORPORATION
     2  7529160.00LANFORD BROTHERS CO., INC.
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MAY 17 2005 C201200
FED AID NO BRSTP-58(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER WHEAT SWAMP CREEK AND APPROACHES ON NC-58.

T. A. LOVING COMPANY

GOLDSBORO,  NC

0.199 MI

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

WILSON,  NC SANFORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75500.00 79850.00 80000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 9000.00 9000.00 12500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 16000.00 29208.21 16000.00REINF BRG APPR **********

(19+21.50)
0004 0043000000-N 226 Lump Sum 161500.00 126500.00 215800.00GRADING
0005 0050000000-E 226  1 ACR 7350.00 7350.00 7351.00 7351.00 1.00 1.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  200 CY  22.50 4500.00 22.50 4500.00 22.50 4500.00UNDERCUT EXCAVATION
0007 0196000000-E 270  200 SY  6.65 1330.00 6.65 1330.00 6.65 1330.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  11 TON 43.90 482.90 43.90 482.90 43.90 482.90FND CONDIT MATL MINOR STRS
0009 0343000000-E 310  48 LF  51.60 2476.80 51.60 2476.80 51.60 2476.8015" SIDE DRAIN PIPE
0010 0366000000-E 310  48 LF  50.00 2400.00 50.00 2400.00 50.00 2400.0015" RC PIPE CULV III
0011 0995000000-E 340  38 LF  24.00 912.00 24.00 912.00 24.00 912.00PIPE REMOVAL
0012 1220000000-E 545  100 TON 44.35 4435.00 44.35 4435.00 44.35 4435.00INCIDENTAL STONE BASE
0013 1489000000-E 610  3,600 TON 42.60 153360.00 42.60 153360.00 42.60 153360.00ASP CONC BASE CRS B25.0B
0014 1498000000-E 610  3,300 TON 43.00 141900.00 43.00 141900.00 43.00 141900.00ASP CONC INTR CRS I19.0B
0015 1519000000-E 610  4,700 TON 38.90 182830.00 38.90 182830.00 38.90 182830.00ASP CONC SURF CRS S9.5B
0016 1560000000-E 620  592 TON 247.00 146224.00 247.00 146224.00 247.00 146224.00ASP FOR PLANT MIX  PG64-22
0017 1693000000-E 654  110 TON 254.00 27940.00 254.00 27940.00 254.00 27940.00ASPH PLT MIX PVMT REPAIR
0018 2286000000-N 840  2 EA  1260.00 2520.00 1260.00 2520.00 1260.00 2520.00MASNRY DRAINAGE STRUCT
0019 2366000000-N 840  2 EA  395.00 790.00 395.00 790.00 395.00 790.00FRAME W/2GRTS 840.24 STD
0020 2556000000-E 846  240 LF  26.90 6456.00 26.90 6456.00 26.90 6456.00SHOULDER BERM GUTTER
0021 2612000000-E 848  48 SY  71.70 3441.60 71.70 3441.60 71.70 3441.606" CONCRETE DRIVEWAY
0022 3030000000-E 862 612.5 LF  12.90 7901.25 12.25 7503.13 12.50 7656.25STL BM GUARDRAIL
0023 3150000000-N 862  5 EA  39.50 197.50 40.00 200.00 35.00 175.00ADDIT GUARDRAIL POSTS
0024 3215000000-N 862  4 EA  950.00 3800.00 1220.00 4880.00 1100.00 4400.00GR ANCHOR TYPE III
0025 3270000000-N SP   4 EA  1775.00 7100.00 1640.00 6560.00 1700.00 6800.00GR ANCHOR TYPE 350
0026 3649000000-E 876  23 TON 81.00 1863.00 81.00 1863.00 81.00 1863.00PLAIN RIP RAP, CLASS B
0027 3656000000-E 876  281 SY  5.50 1545.50 5.50 1545.50 5.50 1545.50FILTER FABRIC FOR DRAINGE
0028 4072000000-E 903  93 LF  6.00 558.00 5.98 556.14 5.98 556.14SUPPORT, 3-LB STL U-CHAN
0029 4082000000-E 903  40 LF  6.00 240.00 5.98 239.20 5.98 239.20SUPPORT, WOOD
0030 4096000000-N 904  2 EA  96.00 192.00 95.86 191.72 95.86 191.72SIGN ERECTION, TYPE D
0031 4102000000-N 904  3 EA  89.00 267.00 88.80 266.40 88.80 266.40SIGN ERECTION, TYPE E
0032 4110000000-N 904  1 EA  495.00 495.00 494.00 494.00 494.00 494.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0033 4129000000-N 906  2 EA  155.00 310.00 154.50 309.00 154.50 309.00RELOCATE SIGN, TYPE *****

(E)
0034 4141000000-N 907  2 EA  5.00 10.00 5.00 10.00 5.00 10.00DISPOSE SUPPORT, WOOD
0035 4158000000-N 907  16 EA  11.00 176.00 10.80 172.80 10.80 172.80DISPOSE SIGN SYST WOOD
0036 4412200000-E SP   20 SF  10.00 200.00 9.21 184.20 9.21 184.20WORK ZONE SIGNS (BARR)
0037 4446100000-E SP   80 LF  25.00 2000.00 44.89 3591.20 24.87 1989.60BARRICADES (TYPE III)
0038 4685000000-E 1205  2,150 LF  0.65 1397.50 1.05 2257.50 1.05 2257.50THERMO PVT MKG LINES 4"90
0039 4686000000-E 1205  2,150 LF  0.75 1612.50 1.35 2902.50 1.35 2902.50THERMO PVT MKG LINES 4"120
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0040 4810000000-E 1205  8,600 LF  0.20 1720.00 0.45 3870.00 0.45 3870.00PAINT PVMT MARKINGS 4"
0041 4900000000-N 1252  15 EA  10.00 150.00 16.00 240.00 16.00 240.00PERM RAISED PVMT MARKERS
0042 5300000000-E 1505  30 TON 20.00 600.00 44.44 1333.20 33.75 1012.50FND CONDIT MAT CL *******

(VI)
0043 5306000000-E SP   30 TON 20.00 600.00 44.44 1333.20 61.75 1852.50BEDDING MATL, CL ********

(IV)
0044 5426000000-E 1510  564 LF  15.00 8460.00 27.07 15267.48 30.00 16920.00***"PVC WAT PIPE ********

(3", SDR21)
0045 5480000000-E 1510  250 LB  4.00 1000.00 10.25 2562.50 10.06 2515.00DI H2O FITTINGS 250# MIN
0046 5534000000-E 1510  2 EA  500.00 1000.00 643.74 1287.48 600.00 1200.00**" GATE V&VB *****WP

(3", 200 PSI)
0047 5600000000-E SP   1 EA  600.00 600.00 1591.09 1591.09 1000.00 1000.00**" BLOW OFF ASSEMBLY

(2")
0048 5888000000-E SP   545 LF  50.00 27250.00 81.47 44401.15 30.00 16350.00GENERIC UTILITY ITEM (LF)

4" HDPE WATER PIPE, BY DIRECTIONAL BORE
0049 6000000000-E 1605  1,175 LF  2.25 2643.75 3.85 4523.75 3.85 4523.75TEMPORARY SILT FENCE
0050 6006000000-E 1610  50 TON 50.85 2542.50 50.85 2542.50 50.85 2542.50EROS CONTRL STONE CL A
0051 6009000000-E 1610  65 TON 49.00 3185.00 49.00 3185.00 49.00 3185.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  50 TON 46.35 2317.50 46.35 2317.50 46.35 2317.50SEDIMENT CONTROL STONE
0053 6015000000-E 1615 3.5 ACR 525.00 1837.50 525.00 1837.50 525.00 1837.50TEMPORARY MULCHING
0054 6018000000-E 1620  150 LB  4.20 630.00 4.20 630.00 4.20 630.00SEED FOR TEMP SEEDING
0055 6021000000-E 1620 0.5 TON 630.00 315.00 630.00 315.00 630.00 315.00FERT FOR TEMP SEEDING
0056 6024000000-E 1622  50 LF  44.00 2200.00 44.00 2200.00 44.00 2200.00TEMPORARY SLOPE DRAINS
0057 6027000000-N 1622  2 EA  210.00 420.00 210.00 420.00 210.00 420.00INLET PROTCN @ SLOPE DRNS
0058 6029000000-E SP   300 LF  2.15 645.00 3.50 1050.00 3.50 1050.00SAFETY FENCE
0059 6030000000-E 1630  150 CY  13.70 2055.00 13.70 2055.00 13.70 2055.00SILT EXCAVATION
0060 6036000000-E 1631  400 SY  3.25 1300.00 3.25 1300.00 3.25 1300.00MATTING FOR EROS CONTROL
0061 6070000000-N SP   2 EA  500.00 1000.00 634.55 1269.10 1475.00 2950.00SPECIAL STILLING BASINS
0062 6084000000-E 1660 3.5 ACR 1475.00 5162.50 1475.00 5162.50 1475.00 5162.50SEEDING AND MULCHING
0063 6087000000-E 1660  2 ACR 80.00 160.00 80.00 160.00 80.00 160.00MOWING
0064 6090000000-E 1661  50 LB  4.50 225.00 4.50 225.00 4.50 225.00SEED FOR REPAIR SEEDING
0065 6093000000-E 1661 0.25 TON 630.00 157.50 630.00 157.50 630.00 157.50FERT FOR REPAIR SEEDING
0066 6096000000-E 1662  100 LB  4.45 445.00 4.45 445.00 4.45 445.00SEED FOR SUPP SEEDING
0067 6108000000-E 1665 2.5 TON 630.00 1575.00 630.00 1575.00 630.00 1575.00FERTILIZER TOPDRESSING
0068 6114000000-N SP   2 HR  79.00 158.00 79.00 158.00 79.00 158.00SPECIALIZED HAND MOWING
0069 6117000000-N 1675  8 EA  210.00 1680.00 210.00 1680.00 210.00 1680.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0070 8035000000-N 402 Lump Sum 43000.00 22000.00 28000.00REMV EXIST STR **********
(19+21.50 -L-)

0071 8121000000-N SP  Lump Sum 9000.00 9000.00 5000.00UNCL STR EXCAV STA *****
(19+21.50 -L-)

0072 8161000000-E 420  4,736 SF  0.95 4499.20 0.59 2794.24 1.50 7104.00GROOVING BRIDGE FLOORS
0073 8182000000-E 420 36.4 CY  940.00 34216.00 1200.00 43680.00 1030.00 37492.00CLASS A CONCRETE (BRIDGE)



MAY 17, 2005 02:54 PM

TIP NO B-3866 2:00 PM 3 /  3 003

GREENE, LENOIR

33312.3.1

MAY 17 2005 C201200
FED AID NO BRSTP-58(6)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER WHEAT SWAMP CREEK AND APPROACHES ON NC-58.

T. A. LOVING COMPANY

GOLDSBORO,  NC

0.199 MI

S. T. WOOTEN CORPORATION SANFORD CONTRACTORS, INC.

WILSON,  NC SANFORD,  NC

0074 8210000000-N 422 Lump Sum 54000.00 68000.00 70000.00BRG APPR SLAB ***********
(19+21.50 -L-)

0075 8217000000-E 425  5,980 LB  1.15 6877.00 1.35 8073.00 1.20 7176.00REINF STEEL (BRIDGE)
0076 8329000000-E 450  900 LF  38.00 34200.00 42.50 38250.00 48.00 43200.0012" PRESTR CONC PILES
0077 8503000000-E 460 145.5 LF  83.00 12076.50 92.00 13386.00 83.00 12076.50CONCRETE BARRIER RAIL
0078 8608000000-E 876  181 TON 60.00 10860.00 55.00 9955.00 47.00 8507.00PLAIN RIP RAP II (2'-0")
0079 8622000000-E 876  201 SY  3.35 673.35 5.00 1005.00 3.00 603.00FILTER FABRIC FOR DRAINAGE
0080 8657000000-N 430 Lump Sum 3000.00 3000.00 3000.00ELASTOMERIC BEARINGS
0081 8692000000-N SP  Lump Sum 8500.00 12000.00 16000.00EVAZOTE JOINT SEALS
0082 8753000000-E SP  1,091.25 LF  210.00 229162.50 235.00 256443.75 200.00 218250.003'-0"X 2'-3" PRESTR BOX BEAM
0083 8892000000-E SP   3,043 SF  7.50 22822.50 12.25 37276.75 16.00 48688.00GENERIC STRUCTURE ITEM (SF)

CONCRETE WEARING SURFACE

 

    TOTAL 1526134.85 TOTAL 1597591.99 TOTAL 1623257.86CONTRACT TOTAL

 

    SUB-TOTAL 1053247.80 SUB-TOTAL 1072728.25 SUB-TOTAL 1118161.36ROADWAY ITEMS
    SUB-TOTAL 472887.05 SUB-TOTAL 524863.74 SUB-TOTAL 505096.50STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1526134.85T. A. LOVING COMPANY
     2  1597591.99S. T. WOOTEN CORPORATION
     3  1623257.86SANFORD CONTRACTORS, INC.



MAY 17, 2005 02:54 PM

TIP NO U-4737 2:00 PM 1 /  4 004

PITT

38245.3.1

MAY 17 2005 C201440
FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (ARLINGTON BLVD) FROM SR-1202 (MACGREGOR DOWNS RD) TO NC-43.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

0.468 MI

ATWELL CONSTRUCTION CO., INC. E. R. LEWIS CONST. CO., INC.

GREENVILLE,  NC GREENVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 77328.00 67777.55 75000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 329682.00 418803.16 327800.00GRADING
0003 0057000000-E 226  200 CY  28.00 5600.00 6.90 1380.00 10.00 2000.00UNDERCUT EXCAVATION
0004 0195000000-E 265  100 CY  40.50 4050.00 35.00 3500.00 10.00 1000.00SELECT GRANULAR MATERIAL
0005 0196000000-E 270  100 SY  18.75 1875.00 5.00 500.00 4.00 400.00SOIL STABILIZATION FABRIC
0006 0318000000-E 300  275 TON 36.25 9968.75 35.00 9625.00 22.00 6050.00FND CONDIT MATL MINOR STRS
0007 0366000000-E 310  392 LF  22.86 8961.12 24.30 9525.60 20.75 8134.0015" RC PIPE CULV III
0008 0372000000-E 310  1,214 LF  20.80 25251.20 26.85 32595.90 22.70 27557.8018" RC PIPE CULV III
0009 0378000000-E 310  188 LF  30.65 5762.20 34.13 6416.44 29.00 5452.0024" RC PIPE CULV III
0010 0762000000-E 310  364 LF  90.50 32942.00 151.48 55138.72 128.00 46592.0066" BCCSP B 0.138"
0011 0774000000-E 310  378 LF  119.75 45265.50 194.75 73615.50 177.00 66906.0078" BCCSP B 0.168"
0012 0995000000-E 340  203 LF  11.85 2405.55 16.39 3327.17 10.00 2030.00PIPE REMOVAL
0013 1220000000-E 545  100 TON 39.41 3941.00 24.82 2482.00 22.00 2200.00INCIDENTAL STONE BASE
0014 1489000000-E 610  3,800 TON 41.75 158650.00 38.90 147820.00 45.00 171000.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  3,220 TON 43.00 138460.00 35.85 115437.00 47.00 151340.00ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  2,370 TON 42.30 100251.00 36.34 86125.80 46.30 109731.00ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  458 TON 250.00 114500.00 239.86 109855.88 270.00 123660.00ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  28 EA  200.00 5600.00 150.00 4200.00 200.00 5600.00RIGHT OF WAY MARKERS
0019 2022000000-E 815  224 CY  8.00 1792.00 9.22 2065.28 11.00 2464.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  168 CY  30.00 5040.00 38.00 6384.00 6.75 1134.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  1,000 LF  5.00 5000.00 3.54 3540.00 11.75 11750.006" PERF SUBDRN PIPE
0022 2055000000-E 815  30 EA  0.50 15.00 55.00 1650.00 17.50 525.006" SUBDRN Y,T,OR L
0023 2066000000-N 815  2 EA  200.00 400.00 258.75 517.50 150.00 300.00CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  12 LF  5.00 60.00 14.38 172.56 11.75 141.006" OUTLET PIPE (SUBDRNS)
0025 2220000000-E 838  40 CY  1500.00 60000.00 1080.00 43200.00 1500.00 60000.00REINFORCED ENDWALLS
0026 2286000000-N 840  20 EA  1050.00 21000.00 1092.50 21850.00 950.00 19000.00MASNRY DRAINAGE STRUCT
0027 2364000000-N 840  4 EA  262.00 1048.00 468.00 1872.00 385.00 1540.00FRAME W/2GRTS 840.16 STD
0028 2374000000-N 840  1 EA  322.00 322.00 536.00 536.00 450.00 450.00FRAME-GRT-HD 840.03 **

(E)
0029 2374000000-N 840  10 EA  322.00 3220.00 536.00 5360.00 450.00 4500.00FRAME-GRT-HD 840.03 **

(F)
0030 2374000000-N 840  4 EA  322.00 1288.00 535.90 2143.60 450.00 1800.00FRAME-GRT-HD 840.03 **

(G)
0031 2396000000-N 840  1 EA  191.00 191.00 388.70 388.70 300.00 300.00FRAME W/COVER STD 840.54
0032 2440000000-N 840  2 EA  350.00 700.00 430.40 860.80 1250.00 2500.00CONC APRON FOR CATCH BASIN
0033 2451000000-N 840  2 EA  350.00 700.00 430.40 860.80 1250.00 2500.00CONC APRON FOR DROP INLET
0034 2542000000-E 846  2,650 LF  11.25 29812.50 9.51 25201.50 12.25 32462.501'-6"CONC CURB & GUTTER
0035 2549000000-E 846  4,950 LF  13.00 64350.00 11.49 56875.50 14.00 69300.002'-6"CONC CURB & GUTTER
0036 2591000000-E 848  2,550 SY  24.00 61200.00 20.54 52377.00 26.50 67575.004" CONCRETE SIDEWALK
0037 2598000000-E 848  110 SY  101.00 11110.00 36.81 4049.10 111.00 12210.00CONCRETE WHEELCHAIR RAMP
0038 2655000000-E 852  135 SY  64.00 8640.00 28.43 3838.05 70.00 9450.005" MONO CONC ISLDS (KEY IN)
0039 3649000000-E 876  14 TON 133.00 1862.00 40.56 567.84 45.00 630.00PLAIN RIP RAP, CLASS B



MAY 17, 2005 02:54 PM

TIP NO U-4737 2:00 PM 2 /  4 004

PITT

38245.3.1

MAY 17 2005 C201440
FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (ARLINGTON BLVD) FROM SR-1202 (MACGREGOR DOWNS RD) TO NC-43.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

0.468 MI

ATWELL CONSTRUCTION CO., INC. E. R. LEWIS CONST. CO., INC.

GREENVILLE,  NC GREENVILLE,  NC

0040 3656000000-E 876  45 SY  6.00 270.00 10.00 450.00 3.00 135.00FILTER FABRIC FOR DRAINGE
0041 4412000000-E SP   168 SF  7.45 1251.60 7.45 1251.60 8.00 1344.00WORK ZONE SIGNS (STAT)
0042 4412100000-E SP   30 SF  9.15 274.50 9.15 274.50 10.00 300.00WORK ZONE SIGNS (PORT)
0043 4412200000-E SP   96 SF  9.21 884.16 9.21 884.16 10.00 960.00WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  50 EA  19.5836 979.18 21.68 1084.00 25.00 1250.00DRUMS
0045 4446100000-E SP   100 LF  33.78 3378.00 33.78 3378.00 40.00 4000.00BARRICADES (TYPE III)
0046 4686000000-E 1205  3,550 LF  0.92 3266.00 1.50 5325.00 1.75 6212.50THERMO PVT MKG LINES 4"120
0047 4695000000-E 1205  350 LF  2.55 892.50 2.00 700.00 2.35 822.508"WIDE THERMO 90 MILS
0048 4710000000-E 1205  75 LF  6.30 472.50 6.00 450.00 7.00 525.0024"WIDE THERMO 120 MILS
0049 4721000000-E 1205  16 EA  52.00 832.00 85.00 1360.00 98.00 1568.00THERMO PVT MKG CHARACTER 120
0050 4725000000-E 1205  19 EA  110.00 2090.00 85.00 1615.00 98.00 1862.00THERMO PVT SYMBOL 90MILS
0051 4810000000-E 1205  4,750 LF  0.30 1425.00 0.25 1187.50 0.30 1425.00PAINT PVMT MARKINGS 4"
0052 4820000000-E 1205  350 LF  0.45 157.50 0.50 175.00 0.58 203.00PAINT PVMT MARKINGS 8"
0053 4835000000-E 1205  75 LF  2.70 202.50 2.00 150.00 2.35 176.25PAINT PVT MKG LINES 24"
0054 4840000000-N 1205  8 EA  30.00 240.00 25.00 200.00 30.00 240.00PAINT PVT MKG CHARACTER
0055 4845000000-N 1205  13 EA  45.00 585.00 25.00 325.00 30.00 390.00PAINT PVT MKG SYMBOL
0056 6000000000-E 1605  3,000 LF  3.20 9600.00 2.00 6000.00 3.00 9000.00TEMPORARY SILT FENCE
0057 6009000000-E 1610  100 TON 28.50 2850.00 46.32 4632.00 37.00 3700.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  100 TON 22.75 2275.00 39.82 3982.00 33.00 3300.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615  2 ACR 600.00 1200.00 400.00 800.00 6500.00 13000.00TEMPORARY MULCHING
0060 6018000000-E 1620  200 LB  5.00 1000.00 3.50 700.00 14.00 2800.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620  1 TON 1000.00 1000.00 304.75 304.75 880.00 880.00FERT FOR TEMP SEEDING
0062 6030000000-E 1630  50 CY  59.60 2980.00 8.00 400.00 25.00 1250.00SILT EXCAVATION
0063 6036000000-E 1631  500 SY  3.00 1500.00 2.00 1000.00 3.50 1750.00MATTING FOR EROS CONTROL
0064 6042000000-E 1632  250 LF  6.50 1625.00 3.50 875.00 4.00 1000.001/4" HARDWARE CLOTH
0065 6084000000-E 1660 4.25 ACR 1450.00 6162.50 1440.00 6120.00 5500.00 23375.00SEEDING AND MULCHING
0066 6090000000-E 1661  200 LB  20.00 4000.00 5.22 1044.00 18.00 3600.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661  1 TON 1000.00 1000.00 782.50 782.50 1100.00 1100.00FERT FOR REPAIR SEEDING

 

    TOTAL 1400636.76 TOTAL 1427885.96 TOTAL 1519152.55CONTRACT TOTAL

 

    SUB-TOTAL 1400636.76 SUB-TOTAL 1427885.96 SUB-TOTAL 1519152.55ROADWAY ITEMS



MAY 17, 2005 02:54 PM

TIP NO U-4737 2:00 PM 3 /  4 004

PITT

38245.3.1

MAY 17 2005 C201440
FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (ARLINGTON BLVD) FROM SR-1202 (MACGREGOR DOWNS RD) TO NC-43.

LANIER CONSTRUCTION
COMPANY., INC.

SNOW HILL,  NC

0.468 MI

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 76949.10 65000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 497618.00 513600.00GRADING
0003 0057000000-E 226  200 CY  10.00 2000.00 20.88 4176.00UNDERCUT EXCAVATION
0004 0195000000-E 265  100 CY  10.00 1000.00 24.26 2426.00SELECT GRANULAR MATERIAL
0005 0196000000-E 270  100 SY  2.50 250.00 2.40 240.00SOIL STABILIZATION FABRIC
0006 0318000000-E 300  275 TON 25.00 6875.00 28.80 7920.00FND CONDIT MATL MINOR STRS
0007 0366000000-E 310  392 LF  23.00 9016.00 27.89 10932.8815" RC PIPE CULV III
0008 0372000000-E 310  1,214 LF  27.00 32778.00 30.53 37063.4218" RC PIPE CULV III
0009 0378000000-E 310  188 LF  35.00 6580.00 41.21 7747.4824" RC PIPE CULV III
0010 0762000000-E 310  364 LF  190.00 69160.00 125.21 45576.4466" BCCSP B 0.138"
0011 0774000000-E 310  378 LF  205.00 77490.00 168.97 63870.6678" BCCSP B 0.168"
0012 0995000000-E 340  203 LF  15.50 3146.50 12.96 2630.88PIPE REMOVAL
0013 1220000000-E 545  100 TON 16.00 1600.00 24.26 2426.00INCIDENTAL STONE BASE
0014 1489000000-E 610  3,800 TON 40.85 155230.00 38.90 147820.00ASP CONC BASE CRS B25.0B
0015 1498000000-E 610  3,220 TON 37.64 121200.80 35.85 115437.00ASP CONC INTR CRS I19.0B
0016 1519000000-E 610  2,370 TON 38.16 90439.20 36.34 86125.80ASP CONC SURF CRS S9.5B
0017 1560000000-E 620  458 TON 251.85 115347.30 239.86 109855.88ASP FOR PLANT MIX  PG64-22
0018 2000000000-N 806  28 EA  155.00 4340.00 198.00 5544.00RIGHT OF WAY MARKERS
0019 2022000000-E 815  224 CY  8.80 1971.20 12.00 2688.00SUBDRAIN EXCAVATION
0020 2033000000-E 815  168 CY  32.10 5392.80 20.00 3360.00SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815  1,000 LF  5.50 5500.00 7.44 7440.006" PERF SUBDRN PIPE
0022 2055000000-E 815  30 EA  0.55 16.50 138.00 4140.006" SUBDRN Y,T,OR L
0023 2066000000-N 815  2 EA  210.00 420.00 1265.00 2530.00CONC PAD SUBDRN OUTLET
0024 2077000000-E 815  12 LF  5.50 66.00 17.82 213.846" OUTLET PIPE (SUBDRNS)
0025 2220000000-E 838  40 CY  1170.00 46800.00 1228.00 49120.00REINFORCED ENDWALLS
0026 2286000000-N 840  20 EA  1030.00 20600.00 1536.00 30720.00MASNRY DRAINAGE STRUCT
0027 2364000000-N 840  4 EA  345.00 1380.00 349.20 1396.80FRAME W/2GRTS 840.16 STD
0028 2374000000-N 840  1 EA  450.00 450.00 417.60 417.60FRAME-GRT-HD 840.03 **

(E)
0029 2374000000-N 840  10 EA  450.00 4500.00 451.20 4512.00FRAME-GRT-HD 840.03 **

(F)
0030 2374000000-N 840  4 EA  450.00 1800.00 451.20 1804.80FRAME-GRT-HD 840.03 **

(G)
0031 2396000000-N 840  1 EA  300.00 300.00 250.80 250.80FRAME W/COVER STD 840.54
0032 2440000000-N 840  2 EA  690.00 1380.00 187.20 374.40CONC APRON FOR CATCH BASIN
0033 2451000000-N 840  2 EA  700.00 1400.00 187.20 374.40CONC APRON FOR DROP INLET
0034 2542000000-E 846  2,650 LF  14.00 37100.00 16.54 43831.001'-6"CONC CURB & GUTTER
0035 2549000000-E 846  4,950 LF  15.00 74250.00 17.23 85288.502'-6"CONC CURB & GUTTER
0036 2591000000-E 848  2,550 SY  26.50 67575.00 31.82 81141.004" CONCRETE SIDEWALK
0037 2598000000-E 848  110 SY  58.00 6380.00 64.05 7045.50CONCRETE WHEELCHAIR RAMP
0038 2655000000-E 852  135 SY  68.50 9247.50 70.20 9477.005" MONO CONC ISLDS (KEY IN)
0039 3649000000-E 876  14 TON 40.00 560.00 84.24 1179.36PLAIN RIP RAP, CLASS B



MAY 17, 2005 02:54 PM

TIP NO U-4737 2:00 PM 4 /  4 004

PITT

38245.3.1

MAY 17 2005 C201440
FED AID NO STATE FUNDED

GRADING, DRAINAGE & PAVING.

SR-1323 (ARLINGTON BLVD) FROM SR-1202 (MACGREGOR DOWNS RD) TO NC-43.

LANIER CONSTRUCTION
COMPANY., INC.

SNOW HILL,  NC

0.468 MI

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE,  NC  

0040 3656000000-E 876  45 SY  2.50 112.50 14.46 650.70FILTER FABRIC FOR DRAINGE
0041 4412000000-E SP   168 SF  8.56 1438.08 8.19 1375.92WORK ZONE SIGNS (STAT)
0042 4412100000-E SP   30 SF  15.00 450.00 10.06 301.80WORK ZONE SIGNS (PORT)
0043 4412200000-E SP   96 SF  10.60 1017.60 10.13 972.48WORK ZONE SIGNS (BARR)
0044 4430000000-N 1130  50 EA  35.00 1750.00 23.85 1192.50DRUMS
0045 4446100000-E SP   100 LF  40.53 4053.00 37.16 3716.00BARRICADES (TYPE III)
0046 4686000000-E 1205  3,550 LF  1.61 5715.50 1.65 5857.50THERMO PVT MKG LINES 4"120
0047 4695000000-E 1205  350 LF  2.10 735.00 2.20 770.008"WIDE THERMO 90 MILS
0048 4710000000-E 1205  75 LF  6.30 472.50 6.60 495.0024"WIDE THERMO 120 MILS
0049 4721000000-E 1205  16 EA  89.25 1428.00 93.50 1496.00THERMO PVT MKG CHARACTER 120
0050 4725000000-E 1205  19 EA  89.25 1695.75 93.50 1776.50THERMO PVT SYMBOL 90MILS
0051 4810000000-E 1205  4,750 LF  0.26 1235.00 0.27 1282.50PAINT PVMT MARKINGS 4"
0052 4820000000-E 1205  350 LF  0.53 185.50 0.55 192.50PAINT PVMT MARKINGS 8"
0053 4835000000-E 1205  75 LF  2.10 157.50 2.20 165.00PAINT PVT MKG LINES 24"
0054 4840000000-N 1205  8 EA  26.25 210.00 27.50 220.00PAINT PVT MKG CHARACTER
0055 4845000000-N 1205  13 EA  26.25 341.25 27.50 357.50PAINT PVT MKG SYMBOL
0056 6000000000-E 1605  3,000 LF  4.00 12000.00 2.47 7410.00TEMPORARY SILT FENCE
0057 6009000000-E 1610  100 TON 40.00 4000.00 41.10 4110.00EROS CONTRL STONE CL B
0058 6012000000-E 1610  100 TON 35.00 3500.00 41.10 4110.00SEDIMENT CONTROL STONE
0059 6015000000-E 1615  2 ACR 1200.00 2400.00 6600.00 13200.00TEMPORARY MULCHING
0060 6018000000-E 1620  200 LB  4.00 800.00 13.20 2640.00SEED FOR TEMP SEEDING
0061 6021000000-E 1620  1 TON 550.00 550.00 880.00 880.00FERT FOR TEMP SEEDING
0062 6030000000-E 1630  50 CY  12.50 625.00 29.76 1488.00SILT EXCAVATION
0063 6036000000-E 1631  500 SY  2.50 1250.00 2.42 1210.00MATTING FOR EROS CONTROL
0064 6042000000-E 1632  250 LF  5.00 1250.00 2.64 660.001/4" HARDWARE CLOTH
0065 6084000000-E 1660 4.25 ACR 2000.00 8500.00 8800.00 37400.00SEEDING AND MULCHING
0066 6090000000-E 1661  200 LB  7.00 1400.00 16.50 3300.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661  1 TON 550.00 550.00 1100.00 1100.00FERT FOR REPAIR SEEDING

 

    TOTAL 1615931.08 TOTAL 1664027.34CONTRACT TOTAL

 

    SUB-TOTAL 1615931.08 SUB-TOTAL 1664027.34ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1400636.76COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     2  1427885.96ATWELL CONSTRUCTION CO., INC.
     3  1519152.55E. R. LEWIS CONST. CO., INC.
     4  1615931.08LANIER CONSTRUCTION COMPANY., INC.
     5  1664027.34GREENVILLE PAVING &  CONTRACTING, INC.



MAY 17, 2005 02:54 PM

TIP NO R-2539C 2:00 PM 1 /  7 005

PAMLICO

34452.3.7

MAY 17 2005 C201457
FED AID NO STP-55(33)

GRADING, DRAINAGE, PAVING, CURB & GUTTER AND CULVERTS.

NC-55 FROM SR-1129 (BENNETT-TINGLE RD) TO NC-304 IN BAYBORO.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

8.142 KM

PLT CONSTRUCTION CO., INC.

WILSON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 800000.00 1135000.00MOBILIZATION
0002 0000720000-N SP   35 MO  3000.00 105000.00 1200.00 42000.00FIELD OFFICE
0003 0001000000-M 200 Lump Sum 353688.71 1000000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  92625.00 37050.00 40000.00 16000.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  29,700 M3  4.70 139590.00 8.65 256905.00UNCLASSIFIED EXCAVATION
0006 0036000000-M 225  29,200 M3  20.00 584000.00 8.15 237980.00UNDERCUT EXCAVATION
0007 0080000000-M SP   2,500 MTN 31.20 78000.00 28.00 70000.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-M 230  98,000 M3  17.15 1680700.00 28.80 2822400.00BORROW EXCAVATION
0009 0134000000-M 240  8,020 M3  22.70 182054.00 11.50 92230.00DRAINAGE DITCH EXCAVATION
0010 0156000000-M 250  690 M2  18.00 12420.00 5.00 3450.00REMOVAL OF EXT ASPHALT PVM'T
0011 0163000000-M 250  120 M2  32.95 3954.00 7.00 840.00REMOVAL OF EXT CONC PVM'T
0012 0177000000-M 250  1,060 M2  4.35 4611.00 3.50 3710.00BREAKING OF EXT ASPH PVMT
0013 0195000000-M 265  18,000 M3  21.00 378000.00 14.50 261000.00SELECT GRANULAR MATERIAL
0014 0196000000-M 270  20,000 M2  1.30 26000.00 2.50 50000.00SOIL STABILIZATION FABRIC
0015 0199000000-M SP   850 M2  316.24 268804.00 250.82 213197.00TEMPORARY SHORING
0016 0234000000-M SP   16,500 M3  24.30 400950.00 14.50 239250.00GENERIC GRADING ITEM (M3)

SELECT MATERIAL, CLASS III
0017 0245000000-M SP   600,000 L   0.13 78000.00 0.17 102000.00GENERIC GRADING ITEM (L)

CONTAMINATED WATER DISPOSAL
0018 0255000000-M SP   10,600 MTN 45.00 477000.00 51.00 540600.00GENERIC GRADING ITEM (MTN)

EXCAVATION, HAULING & DISPOSAL OF CONTAMINATED
SOIL

0019 0318000000-M 300  3,040 MTN 29.00 88160.00 32.00 97280.00FND CONDIT MATL MINOR STRS
0020 0342000000-M 310 64.8 M   130.00 8424.00 143.00 9266.40****MM SIDE DRAIN PIPE

(750MM)
0021 0343000000-M 310 220.8 M   65.00 14352.00 72.00 15897.60375MM SIDE DRAIN PIPE
0022 0344000000-M 310  66 M   75.00 4950.00 82.00 5412.00450MM SIDE DRAIN PIPE
0023 0345000000-M 310 46.8 M   110.00 5148.00 120.00 5616.00600MM SIDE DRAIN PIPE
0024 0360000000-M 310 253.2 M   75.00 18990.00 82.00 20762.40300MM RCP CULV CLASS III
0025 0366000000-M 310 1,699.2 M   75.00 127440.00 82.00 139334.40375MM RCP CULV CLASS III
0026 0372000000-M 310  2,117 M   85.00 179945.00 93.00 196881.00450MM RCP CULV CLASS III
0027 0378000000-M 310 1,271.4 M   115.00 146211.00 125.00 158925.00600MM RCP CULV CLASS III
0028 0384000000-M 310 1,167.6 M   160.00 186816.00 175.00 204330.00750MM RCP CULV CLASS III
0029 0390000000-M 310  642 M   200.00 128400.00 220.00 141240.00900MM RCP CULV CLASS III
0030 0396000000-M 310 346.8 M   250.00 86700.00 275.00 95370.001050MM RCP CULV CLASS III
0031 0402000000-M 310  654 M   320.00 209280.00 350.00 228900.001200MM RCP CULV CLASS III
0032 0708000000-M 310 21.6 M   85.00 1836.00 93.00 2008.80400MM BCCSP B 1.63
0033 0986000000-M SP  121.2 M   800.00 96960.00 880.00 106656.00GENERIC PIPE ITEM (M)

1200MM DI PIPE, CLASS 50
0034 0986000000-M SP  3.6 M   250.00 900.00 275.00 990.00GENERIC PIPE ITEM (M)

300MM DI PIPE, CLASS 50
0035 0986000000-M SP  262.8 M   170.00 44676.00 185.00 48618.00GENERIC PIPE ITEM (M)

400MM DI PIPE, CLASS 50
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0036 0986000000-M SP  52.8 M   225.00 11880.00 250.00 13200.00GENERIC PIPE ITEM (M)
450MM DI PIPE, CLASS 50

0037 0986000000-M SP  338.4 M   300.00 101520.00 330.00 111672.00GENERIC PIPE ITEM (M)
600MM DI PIPE, CLASS 50

0038 0986000000-M SP   66 M   350.00 23100.00 385.00 25410.00GENERIC PIPE ITEM (M)
750MM DI PIPE, CLASS 50

0039 0986000000-M SP  229.2 M   475.00 108870.00 525.00 120330.00GENERIC PIPE ITEM (M)
900MM DI PIPE, CLASS 50

0040 0995000000-M 340  2,898 M   30.00 86940.00 35.00 101430.00PIPE REMOVAL
0041 1011000000-N 500 Lump Sum 470000.00 800000.00FINE GRADING
0042 1022000000-M SP   500 KG  7.50 3750.00 10.00 5000.00SEALING PVMT CRACKS
0043 1121000000-M 520  33,600 MTN 28.10 944160.00 28.00 940800.00AGGREGATE BASE COURSE
0044 1220000000-M 545  2,000 MTN 70.00 140000.00 30.00 60000.00INCIDENTAL STONE BASE
0045 1297000000-M 607  2,040 M2  7.45 15198.00 5.00 10200.00MILL ASP PVMT ****MM DTH

(100MM)
0046 1489000000-M 610  1,300 MTN 100.00 130000.00 48.50 63050.00ASP CONC BASE CRS B25.0B
0047 1491000000-M 610  15,700 MTN 53.00 832100.00 45.70 717490.00ASP CONC BASE CRS B25.0C
0048 1503000000-M 610  28,800 MTN 48.50 1396800.00 44.75 1288800.00ASP CONC INTR CRS I19.0C
0049 1519000000-M 610  1,400 MTN 160.00 224000.00 46.90 65660.00ASP CONC SURF CRS S9.5B
0050 1523000000-M 610  34,300 MTN 47.75 1637825.00 44.70 1533210.00ASP CONC SURF CRS S9.5C
0051 1560000000-M 620  2,170 MTN 260.65 565610.50 234.00 507780.00ASP FOR PLANT MIX  PG64-22
0052 1565000000-M 620  2,060 MTN 280.29 577397.40 254.00 523240.00ASP FOR PLANT MIX  PG70-22
0053 1693000000-M 654  1,000 MTN 150.00 150000.00 200.00 200000.00ASPH PLT MIX PVMT REPAIR
0054 2022000000-M 815  276 M3  10.00 2760.00 14.50 4002.00SUBDRAIN EXCAVATION
0055 2033000000-M 815  207 M3  45.00 9315.00 43.00 8901.00SUBDR FINE AGGREGATE
0056 2044000000-M 815  500 M   7.00 3500.00 23.00 11500.00150MM PERF SUBDR PIPE
0057 2055000000-M 815  50 EA  0.50 25.00 5.00 250.00150MM SUBDR PIPE Y,T,&L'S
0058 2066000000-N 815  4 EA  200.00 800.00 250.00 1000.00CONC PAD SUBDRN OUTLET
0059 2077000000-M 815  8 M   7.00 56.00 25.00 200.00150MM OUTLET PIPE (SD)
0060 2209000000-M 838 60.8 M3  800.00 48640.00 880.00 53504.00ENDWALLS
0061 2253000000-M 840  5 M3  1000.00 5000.00 1100.00 5500.00PIPE COLLARS
0062 2264000000-M 840  3 M3  1000.00 3000.00 1100.00 3300.00PIPE PLUGS
0063 2286000000-N 840  377 EA  1000.00 377000.00 1100.00 414700.00MASNRY DRAINAGE STRUCT
0064 2308000000-M 840  21 M   750.00 15750.00 825.00 17325.00MASONRY DRAINAGE STRS
0065 2355000000-N 840  1 EA  350.00 350.00 400.00 400.00FRAME W/GRATE 840.29 STD
0066 2363000000-N 840  121 EA  325.00 39325.00 350.00 42350.00FRAME W/2GRTS 840.***** STD

(840.16)
0067 2367000000-N 840  13 EA  325.00 4225.00 350.00 4550.00FRAME W/2GRTS 840.29 STD
0068 2374000000-N 840  50 EA  400.00 20000.00 450.00 22500.00FRAME-GRT-HD 840.03 **

(E)
0069 2374000000-N 840  94 EA  400.00 37600.00 450.00 42300.00FRAME-GRT-HD 840.03 **

(F)
0070 2374000000-N 840  86 EA  400.00 34400.00 450.00 38700.00FRAME-GRT-HD 840.03 **

(G)
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0071 2396000000-N 840  3 EA  250.00 750.00 275.00 825.00FRAME W/COVER STD 840.54
0072 2407000000-N 840  4 EA  1000.00 4000.00 1100.00 4400.00STL FRAM W/ 2 GTR, STD 840.37
0073 2418000000-M SP   50 M   290.00 14500.00 320.00 16000.00FRM W/GRATES, DRIVEWY DI
0074 2473000000-N SP   25 EA  4000.00 100000.00 4400.00 110000.00GENERIC DRAINAGE ITEM (EA)

MASONRY DRAINAGE STRUCTURES (SEALED SYSTEM)
0075 2535000000-M 846  3,450 M   54.00 186300.00 60.00 207000.00*** X ***MM CONC CURB

(200MM X 450MM)
0076 2549000000-M 846  8,500 M   60.00 510000.00 44.00 374000.00750MM CONC CURB & GUTTER
0077 2563000000-M 846  50 M   55.00 2750.00 65.00 3250.00***MM CONC GUTTER

(600MM)
0078 2570000000-N SP   6 EA  3050.00 18300.00 750.00 4500.00MODIFIED CONCRETE FLUME
0079 2577000000-M 846  380 M   85.00 32300.00 75.00 28500.00CONC XPRESSWAY GUTTER
0080 2580000000-M 846  25 M   65.00 1625.00 75.00 1875.00CONCRETE VALLEY GUTTER
0081 2591000000-M 848  3,700 M2  45.00 166500.00 35.00 129500.00100MM CONC SIDEWALK
0082 2598000000-M 848  270 M2  85.00 22950.00 125.00 33750.00CONC WHEELCHAIR RAMPS
0083 2612000000-M 848  1,050 M2  50.00 52500.00 40.00 42000.00150MM CONC DRIVEWAY
0084 2619000000-M 850  20 M2  105.00 2100.00 75.00 1500.00100MM CONC PAVED DITCH
0085 3030000000-M 862 1,184.91 M   42.18 49979.50 43.50 51543.59STL BM GRDRAIL
0086 3105000000-N 862  2 EA  80.00 160.00 100.00 200.00SBGR TERM SECT
0087 3150000000-N 862  5 EA  42.00 210.00 45.00 225.00ADDIT GUARDRAIL POSTS
0088 3210000000-N 862  4 EA  499.00 1996.00 520.00 2080.00GR ANCHOR TYPE CAT-1
0089 3270000000-N SP   4 EA  1615.00 6460.00 1700.00 6800.00GR ANCHOR TYPE 350
0090 3572000000-M 867  55 M   40.00 2200.00 40.00 2200.00CHAIN LINK FENCE RESET
0091 3628000000-M 876  750 MTN 50.00 37500.00 53.50 40125.00PLN RIP RAP CL I
0092 3649000000-M 876  225 MTN 50.00 11250.00 53.50 12037.50PLN RIP RAP, CLASS B
0093 3656000000-M 876  3,550 M2  1.90 6745.00 3.50 12425.00FILTER FABRIC FOR DRAINGE
0094 3659000000-N SP   2 EA  3000.00 6000.00 2500.00 5000.00PREFORMED SCOUR HOLES
0095 4082000000-M 903  683 M   13.43 9172.69 13.50 9220.50SUPPORT, WOOD
0096 4096000000-N 904  18 EA  98.03 1764.54 116.50 2097.00SIGN ERECTION, TYPE D
0097 4102000000-N 904  81 EA  61.91 5014.71 75.00 6075.00SIGN ERECTION, TYPE E
0098 4108000000-N 904  19 EA  88.83 1687.77 100.00 1900.00SIGN ERECTION, TYPE F
0099 4129000000-N 906  13 EA  96.40 1253.20 140.00 1820.00RELOCATE SIGN, TYPE *****

(D)
0100 4141000000-N 907  11 EA  18.82 207.02 25.00 275.00DISPOSE SUPPORT, WOOD
0101 4158000000-N 907  107 EA  14.86 1590.02 15.00 1605.00DISPOSE SIGN SYST WOOD
0102 4412000000-M SP   110 M2  200.00 22000.00 100.00 11000.00WORK ZONE SIGNS (STAT)
0103 4412100000-M SP   45 M2  200.00 9000.00 500.00 22500.00WORK ZONE SIGNS (PORT)
0104 4412200000-M SP   9 M2  200.00 1800.00 100.00 900.00WORK ZONE SIGNS (BARR)
0105 4415000000-N 1115  2 EA  4300.00 8600.00 7500.00 15000.00FLASHING ARROW PNL TYPE C
0106 4420000000-N 1120  2 EA  25000.00 50000.00 24000.00 48000.00CHANGEABLE MESSAGE SIGNS
0107 4425000000-N 1125  4 EA  100.00 400.00 20.00 80.00WARNING FLAG SETS
0108 4430000000-N 1130  600 EA  60.00 36000.00 75.00 45000.00DRUMS
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0109 4435000000-N 1135  100 EA  40.00 4000.00 35.00 3500.00CONES
0110 4446100000-M SP   40 M   135.00 5400.00 100.00 4000.00BARRICADES (TYPE III)
0111 4455000000-N 1150  600 MD  240.00 144000.00 380.00 228000.00FLAGGER
0112 4480000000-N 1165  2 EA  13250.00 26500.00 17000.00 34000.00TRUCK MTD IMP ATTN 60 MPH
0113 4507000000-M SP   920 M   140.00 128800.00 140.00 128800.00WATER FILLED BARRIER
0114 4650000000-N 1251  4,069 EA  4.00 16276.00 4.00 16276.00TEMP RAISED PVMT MRKS
0115 4685000000-M 1205  11,000 M   1.80 19800.00 1.80 19800.00100MM THERMO MKG, 2.3MMTK
0116 4686000000-M 1205  26,500 M   1.90 50350.00 1.90 50350.00100MM THERMO MKG, 3.1MMTK
0117 4695000000-M 1205  120 M   4.00 480.00 4.00 480.00200MM THERMO MKG 2.3MM TK
0118 4710000000-M 1205  380 M   16.50 6270.00 16.50 6270.00600MM THERMO MKG 3.1MM TK
0119 4721000000-M 1205  30 EA  75.00 2250.00 75.00 2250.00THERMO PVT MKG CHARACTER 3.1
0120 4725000000-M 1205  259 EA  100.00 25900.00 100.00 25900.00THERMO PVT MKG SYMB 2.3MM
0121 4810000000-M 1205  140,790 M   0.41 57723.90 0.41 57723.90PAINT PVT MKG LINES 100MM
0122 4820000000-M 1205  250 M   1.00 250.00 1.00 250.00PAINT PVT MKG LINES 200MM
0123 4835000000-M 1205  850 M   6.00 5100.00 6.00 5100.00PAINT PVT MKG LINES 600MM
0124 4840000000-N 1205  60 EA  25.00 1500.00 25.00 1500.00PAINT PVT MKG CHARACTER
0125 4845000000-N 1205  534 EA  25.00 13350.00 25.00 13350.00PAINT PVT MKG SYMBOL
0126 4850000000-M 1205  41,800 M   1.00 41800.00 1.00 41800.00REMVL OF 100MM LINES
0127 4870000000-M 1205  120 M   10.00 1200.00 10.00 1200.00REMVL OF 600MM LINES
0128 4875000000-N 1205  12 EA  25.00 300.00 25.00 300.00REMOVAL OF SYMBL & CHARAC
0129 4900000000-N 1252  2,940 EA  4.00 11760.00 4.00 11760.00PERM RAISED PVMT MARKERS
0130 4915000000-M 1264  3 EA  26.83 80.49 30.00 90.002.1M U-CHANNEL POSTS
0131 4955000000-N 1264  3 EA  48.24 144.72 60.00 180.00OBJECT MARKERS (END OF RD
0132 5300000000-M 1505  2,684 MTN 29.00 77836.00 32.00 85888.00FND CONDIT MAT'L ********

(VI)
0133 5306000000-M SP   2,684 MTN 29.00 77836.00 32.00 85888.00BEDDN MAT'L CL **********

(IV)
0134 5318000000-M 1505  35 MTN 200.00 7000.00 220.00 7700.00PVMT REP FOR UTILITY WORK
0135 5360000000-M 1510  30 M   90.00 2700.00 99.00 2970.00150MM DI H2O PIPE 2.41MPA
0136 5426000000-M 1510  268 M   35.00 9380.00 38.00 10184.00***MM PVC H2O P SDR **********

(75MM, SDR 21, 1.38MPA)
0137 5432000000-M 1510  115 M   34.00 3910.00 37.00 4255.0050MM PVC H2O P SD21 1.38
0138 5438000000-M 1510  872 M   37.00 32264.00 41.00 35752.00100MM PVC H2O P SD21 1.38
0139 5444000000-M 1510  509 M   45.00 22905.00 50.00 25450.00150MM PVC H2O P SD21 1.38
0140 5450000000-M 1510  119 M   50.00 5950.00 55.00 6545.00200MM PVC H2O P SD21 1.38
0141 5456000000-M 1510  6,350 M   64.00 406400.00 70.00 444500.00250MM PVC H2O P SD21 1.38
0142 5480000000-M 1510  12,074 KG  8.50 102629.00 9.50 114703.00DI H2O FITTINGS 1.72MPA
0143 5510000000-M 1510  145 EA  150.00 21750.00 165.00 23925.0020MM CORPORATION STOP
0144 5516000000-M 1510  1 EA  125.00 125.00 140.00 140.0025MM CORPORATION STOP
0145 5534000000-M 1510  6 EA  475.00 2850.00 525.00 3150.00***MM GATE V & V BX

(100MM, 1.38MPA)
0146 5534000000-M 1510  11 EA  500.00 5500.00 550.00 6050.00***MM GATE V & V BX

(50MM, 1.38MPA)
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0147 5534000000-M 1510  9 EA  600.00 5400.00 660.00 5940.00***MM GATE V & V BX
(75MM, 1.38MPA)

0148 5540000000-M 1510  17 EA  700.00 11900.00 770.00 13090.00150MM GATE V & V BX
0149 5546000000-M 1510  5 EA  900.00 4500.00 990.00 4950.00200MM GATE V & V BX **** MPA WP

(1.38MPA)
0150 5552000000-M 1510  12 EA  1300.00 15600.00 1430.00 17160.00250MM GATE V & V BX

(1.38MPA)
0151 5576000000-M 1510  2 EA  4000.00 8000.00 4400.00 8800.00*** X ***MM TAPN SLV V BX

(150MM X 150MM, 1.38MPA)
0152 5576000000-M 1510  1 EA  4500.00 4500.00 5000.00 5000.00*** X ***MM TAPN SLV V BX

(200MM X 150MM, 1.38MPA)
0153 5576000000-M 1510  3 EA  4600.00 13800.00 5000.00 15000.00*** X ***MM TAPN SLV V BX

(200MM X 200MM, 1.38MPA)
0154 5582000000-M 1510  16 EA  140.00 2240.00 155.00 2480.00*** X ***MM TAPPING SADDL

(100MM X 20MM)
0155 5582000000-M 1510  1 EA  145.00 145.00 160.00 160.00*** X ***MM TAPPING SADDL

(100MM X 25MM)
0156 5582000000-M 1510  2 EA  150.00 300.00 165.00 330.00*** X ***MM TAPPING SADDL

(150MM X 20MM)
0157 5582000000-M 1510  9 EA  175.00 1575.00 190.00 1710.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0158 5582000000-M 1510  118 EA  250.00 29500.00 275.00 32450.00*** X ***MM TAPPING SADDL

(250MM X 20MM)
0159 5648000000-N 1510  58 EA  400.00 23200.00 440.00 25520.00RELOCATE EXIST WAT METER
0160 5672000000-N 1510  7 EA  1000.00 7000.00 1100.00 7700.00RELOCATE EXIST FIRE HYD
0161 5708000000-M 1520  406 M   39.00 15834.00 43.00 17458.00***MM PVC FORCE M *******

(100MM, SDR 21, 1.38MPA)
0162 5708000000-M 1520  4,401 M   47.00 206847.00 52.00 228852.00***MM PVC FORCE M *******

(150MM, SDR 21, 1.38MPA)
0163 5708000000-M 1520  1,654 M   59.00 97586.00 65.00 107510.00***MM PVC FORCE M *******

(200MM,SDR 21, 1.38MPA)
0164 5708000000-M 1520 20.3 M   130.00 2639.00 143.00 2902.90***MM PVC FORCE M *******

(300MM, C900, DR 14, 1.38MPA)
0165 5708000000-M 1520  554 M   150.00 83100.00 165.00 91410.00***MM PVC FORCE M *******

(400MM, C900, DR 14, 1.38MPA)
0166 5708000000-M 1520  537 M   36.00 19332.00 40.00 21480.00***MM PVC FORCE M *******

(50MM, SDR 21, 1.38MPA)
0167 5708000000-M 1520  999 M   39.00 38961.00 43.00 42957.00***MM PVC FORCE M *******

(75MM, SDR 21, 1.38MPA)
0168 5756000000-M 1520  317 KG  9.00 2853.00 9.90 3138.30DI SS PIPE FITTINGS
0169 5882000000-N SP   1 EA  7000.00 7000.00 7700.00 7700.00GENERIC UTILITY ITEM (EA)

150MM LINE STOP & PLUG
0170 5882000000-N SP   3 EA  7500.00 22500.00 8300.00 24900.00GENERIC UTILITY ITEM (EA)

200MM LINE STOP & PLUG
0171 5882000000-N SP   13 EA  4300.00 55900.00 4700.00 61100.00GENERIC UTILITY ITEM (EA)

50MM SEWER AIR RELEASE VALVE AND MANHOLE
0172 5888000000-M SP   2,139 M   35.00 74865.00 38.00 81282.00GENERIC UTILITY ITEM (M)

20MM PE WATER TUBING, SDR9,   1.38MPA
0173 6000000000-M 1605  10,000 M   7.60 76000.00 6.50 65000.00TEMPORARY SILT FENCE
0174 6006000000-M 1610  750 MTN 50.00 37500.00 53.50 40125.00EROS CONTRL STONE CL A
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0175 6009000000-M 1610  3,300 MTN 50.00 165000.00 53.50 176550.00EROS CONTRL STONE CL B
0176 6012000000-M 1610  2,400 MTN 50.00 120000.00 48.00 115200.00SEDIMENT CONTROL STONE
0177 6015000000-M 1615 31.5 HA  1500.00 47250.00 2000.00 63000.00TEMPORARY MULCHING
0178 6018000000-M 1620  1,400 KG  1.50 2100.00 5.00 7000.00SEED FOR TEMP SEEDING
0179 6021000000-M 1620  12 MTN 380.00 4560.00 600.00 7200.00FERT FOR TEMP SEEDING
0180 6024000000-M 1622  60 M   50.00 3000.00 50.00 3000.00TEMPORARY SLOPE DRAINS
0181 6027000000-N 1622  5 EA  190.00 950.00 200.00 1000.00INLET PROTCN @ SLOPE DRNS
0182 6029000000-M SP   3,300 M   6.25 20625.00 5.90 19470.00SAFETY FENCE
0183 6030000000-M 1630  3,500 M3  5.70 19950.00 4.00 14000.00SILT EXCAVATION
0184 6036000000-M 1631  18,000 M2  1.35 24300.00 1.75 31500.00MATTING FOR EROS CONTROL
0185 6042000000-M 1632  2,460 M   9.80 24108.00 14.00 34440.006.4MM HARDWARE CLOTH
0186 6045000000-M SP   120 M   45.00 5400.00 45.00 5400.00***MM TEMPORARY PIPE

(600MM)
0187 6069000000-M 1638  260 M3  15.00 3900.00 15.00 3900.00STILLING BASINS
0188 6070000000-N SP   4 EA  500.00 2000.00 500.00 2000.00SPECIAL STILLING BASINS
0189 6084000000-M 1660  33 HA  2995.00 98835.00 8000.00 264000.00SEEDING & MULCHING
0190 6087000000-M 1660 17.5 HA  75.00 1312.50 75.00 1312.50MOWING
0191 6090000000-M 1661  400 KG  35.00 14000.00 46.00 18400.00SEED FOR REPAIR SEEDING
0192 6093000000-M 1661 1.5 MTN 400.00 600.00 900.00 1350.00FERT FOR REPAIR SEEDING
0193 6096000000-M 1662  925 KG  9.00 8325.00 9.00 8325.00SEED FOR SUPP SEEDING
0194 6108000000-M 1665  56 MTN 350.00 19600.00 350.00 19600.00FERTILIZER TOPDRESSING
0195 6109200000-M SP  0.2 HA  25000.00 5000.00 25000.00 5000.00SPECIAL SEED UND GR CENTIPEDE
0196 6111000000-M SP   90 M   272.00 24480.00 125.00 11250.00IMPERVIOUS DIKE
0197 6114000000-N SP  8.5 HR  50.00 425.00 50.00 425.00SPECIALIZED HAND MOWING
0198 6117000000-N 1675  24 EA  875.00 21000.00 1000.00 24000.00RESPONSE FOR EROS CONTROL
0199 6123000000-M 1670  5 HA  4140.00 20700.00 4500.00 22500.00REFORESTATION
0200 7060000000-M 1705  620 M   7.08 4389.60 7.08 4389.60SIGNAL CABLE
0201 7120000000-M 1705  24 EA  738.00 17712.00 738.00 17712.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0202 7132000000-M 1705  2 EA  1275.00 2550.00 1275.00 2550.00VEHICLE SIGNAL HD (300MM, 4 SECT)
0203 7264000000-M 1710  175 M   7.41 1296.75 7.41 1296.75MESSENGER CABLE (9.52MM)
0204 7288000000-M 1715  41 M   95.41 3911.81 95.41 3911.81TRENCHING (PAVED)
0205 7300000000-M 1715  245 M   19.74 4836.30 19.74 4836.30TRENCHING (UNPAVED)
0206 7301000000-M SP   160 M   72.38 11580.80 72.38 11580.80DIR DRILL POLY COND ***MM ** COND

(50MM, 2)
0207 7324000000-N 1716  12 EA  265.00 3180.00 265.00 3180.00JUNCTION BOX (STANDARD SIZE)
0208 7360000000-N 1720  4 EA  900.00 3600.00 900.00 3600.00WOOD POLE
0209 7372000000-N 1721  8 EA  245.00 1960.00 245.00 1960.00GUY ASSEMBLY
0210 7408000000-M 1722  1 EA  290.00 290.00 280.00 280.0025MM RISER W/ WEATHERHEAD
0211 7420000000-M 1722  1 EA  340.00 340.00 340.00 340.0050MM RISER W/ WEATHERHEAD
0212 7444000000-M 1725  1,100 M   19.58 21538.00 19.58 21538.00INDUCTIVE LOOP SAWCUT
0213 7456000000-M 1726  845 M   6.58 5560.10 6.58 5560.10LEAD-IN CABLE



MAY 17, 2005 02:54 PM

TIP NO R-2539C 2:00 PM 7 /  7 005

PAMLICO

34452.3.7

MAY 17 2005 C201457
FED AID NO STP-55(33)

GRADING, DRAINAGE, PAVING, CURB & GUTTER AND CULVERTS.

NC-55 FROM SR-1129 (BENNETT-TINGLE RD) TO NC-304 IN BAYBORO.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

8.142 KM

PLT CONSTRUCTION CO., INC.

WILSON,  NC  

0214 7484000000-N SP   2 EA  790.00 1580.00 790.00 1580.00MICROWAVE VEHICLE DETECTOR
0215 7588000000-N 1741  6 EA  8188.00 49128.00 8188.00 49128.00SGNL MAST ARM WITH METAL POLE
0216 7590000000-N SP   1 EA  11548.00 11548.00 11548.00 11548.00DBL MAST ARM WITH METAL POLE
0217 7613000000-N SP   7 EA  700.00 4900.00 700.00 4900.00SOIL TEST
0218 7614000000-M SP   35 M   1300.00 45500.00 1300.00 45500.00DRILLED PIER FOUND (***MM)

(1219MM)
0219 7631000000-N 1744  7 EA  300.00 2100.00 300.00 2100.00MAST ARM W/ MTL POLE DES
0220 7636000000-N 1745  1 EA  290.00 290.00 290.00 290.00SIGN FOR SIGNALS
0221 7688000000-N SP   2 EA  300.00 600.00 300.00 600.00CABINET BASE ADAPTER
0222 7756000000-N 1751  2 EA  12995.00 25990.00 12995.00 25990.00CONTLR WITH CBNT, 2070L BASE MTD
0223 7780000000-N SP   12 EA  138.00 1656.00 138.00 1656.00DETECTOR CARD (TYPE 2070L)

CULVERT ITEMS

0224 8126000000-N 414 Lump Sum 19350.00 19350.00CULV EXCAV @ ************
(196+60.650-L-)

0225 8126000000-N 414 Lump Sum 15450.00 15450.00CULV EXCAV @ ************
(199+76.780-L-)

0226 8126000000-N 414 Lump Sum 15450.00 15450.00CULV EXCAV @ ************
(206+01.869-L-)

0227 8133000000-M 414  200 MTN 45.00 9000.00 45.00 9000.00FND COND MATL BOX CULV
0228 8196000000-M 420 261.6 M3  821.98 215029.97 821.98 215029.97CL A CONC, CULVERT
0229 8248000000-M 425  20,468 KG  2.00 40936.00 2.00 40936.00EPOXY COAT REINF STEEL

 

    TOTAL 19774993.00 TOTAL 21424663.12CONTRACT TOTAL

 

    SUB-TOTAL 19459777.03 SUB-TOTAL 21109447.15ROADWAY ITEMS
    SUB-TOTAL 315215.97 SUB-TOTAL 315215.97CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19774993.00COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     2  21424663.12PLT CONSTRUCTION CO., INC.



MAY 17, 2005 02:54 PM

TIP NO B-3682, W-3413 2:00 PM 1 /  4 006

ONSLOW

33224.3.2,  35052.3.1

MAY 17 2005 C201465
FED AID NO BRSTP-1423(5), STP-1423(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE NE CREEK & APPROACHES ON SR-1423 AT JACKSONVILLE AND SR-1423 FROM NORTH OF SR-1411 TO SR-1413.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

2.215 MI

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 337764.85 185000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 54300.00 45000.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 80500.00 213000.00CLEARING & GRUBBING
0004 0008000000-E 200  2 ACR 3800.00 7600.00 3500.00 7000.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  20,800 CY  10.95 227760.00 9.75 202800.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 9500.00 11000.00REINF BRG APPR **********

(27+85.00)
0007 0036000000-E 225  8,400 CY  9.76 81984.00 15.00 126000.00UNDERCUT EXCAVATION
0008 0106000000-E 230  32,201 CY  13.10 421833.10 12.00 386412.00BORROW EXCAVATION
0009 0134000000-E 240  95 CY  14.10 1339.50 18.00 1710.00DRAINAGE DITCH EXCAVATION
0010 0156000000-E 250  1,800 SY  4.60 8280.00 4.00 7200.00REMOVAL OF EXT ASPHALT PVMT
0011 0177000000-E 250  228 SY  2.20 501.60 2.00 456.00BREAKING OF EXT ASPH PVMT
0012 0195000000-E 265  400 CY  13.10 5240.00 15.00 6000.00SELECT GRANULAR MATERIAL
0013 0196000000-E 270  400 SY  1.75 700.00 4.00 1600.00SOIL STABILIZATION FABRIC
0014 0206000000-E SP   600 SF  25.00 15000.00 12.00 7200.00TEMP SHORING - BARR SUPPORTED
0015 0318000000-E 300  298 TON 28.00 8344.00 29.00 8642.00FND CONDIT MATL MINOR STRS
0016 0343000000-E 310  932 LF  25.00 23300.00 22.00 20504.0015" SIDE DRAIN PIPE
0017 0344000000-E 310  36 LF  28.00 1008.00 26.00 936.0018" SIDE DRAIN PIPE
0018 0366000000-E 310  48 LF  25.00 1200.00 26.90 1291.2015" RC PIPE CULV III
0019 0372000000-E 310  248 LF  28.00 6944.00 27.00 6696.0018" RC PIPE CULV III
0020 0378000000-E 310  572 LF  32.00 18304.00 30.00 17160.0024" RC PIPE CULV III
0021 0384000000-E 310  272 LF  55.00 14960.00 52.00 14144.0030" RC PIPE CULV III
0022 0390000000-E 310  232 LF  75.00 17400.00 74.00 17168.0036" RC PIPE CULV III
0023 0396000000-E 310  192 LF  100.00 19200.00 95.00 18240.0042" RC PIPE CULV III
0024 0402000000-E 310  192 LF  125.00 24000.00 115.00 22080.0048" RC PIPE CULV III
0025 0708000000-E 310  72 LF  26.00 1872.00 27.00 1944.0015" BCCSP B 0.064"
0026 0714000000-E 310  12 LF  30.00 360.00 35.00 420.0018" BCCSP B 0.064"
0027 0806000000-E 310  4 EA  400.00 1600.00 350.00 1400.0015" BCCS ELB B 0.064"
0028 0807000000-E 310  2 EA  450.00 900.00 350.00 700.0018" BCCS ELB B 0.064"
0029 0995000000-E 340  1,674 LF  16.00 26784.00 12.00 20088.00PIPE REMOVAL
0030 0996000000-N 350  10 EA  1200.00 12000.00 1000.00 10000.00PIPE CLEAN-OUT
0031 1011000000-N 500 Lump Sum 66680.00 68000.00FINE GRADING
0032 1220000000-E 545  1,000 TON 38.00 38000.00 40.00 40000.00INCIDENTAL STONE BASE
0033 1245000000-E SP   1 SMI 7300.00 7300.00 8200.00 8200.00SHOULDER RECONSTRUCTION
0034 1489000000-E 610  6,260 TON 45.80 286708.00 51.15 320199.00ASP CONC BASE CRS B25.0B
0035 1498000000-E 610  5,182 TON 39.65 205466.30 44.25 229303.50ASP CONC INTR CRS I19.0B
0036 1525000000-E SP   2,652 TON 41.75 110721.00 46.65 123715.80ASP CONC SURF CRS SF9.5A
0037 1560000000-E 620  686 TON 222.00 152292.00 244.50 167727.00ASP FOR PLANT MIX  PG64-22
0038 1693000000-E 654  244 TON 112.00 27328.00 150.00 36600.00ASPH PLT MIX PVMT REPAIR
0039 1704000000-E SP   500 TON 182.00 91000.00 175.00 87500.00PATCHING EXIST PAVEMENT
0040 2209000000-E 838  20 CY  1000.00 20000.00 1200.00 24000.00ENDWALLS



MAY 17, 2005 02:54 PM

TIP NO B-3682, W-3413 2:00 PM 2 /  4 006

ONSLOW

33224.3.2,  35052.3.1

MAY 17 2005 C201465
FED AID NO BRSTP-1423(5), STP-1423(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE NE CREEK & APPROACHES ON SR-1423 AT JACKSONVILLE AND SR-1423 FROM NORTH OF SR-1411 TO SR-1413.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

2.215 MI

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC  

0041 2286000000-N 840  9 EA  1400.00 12600.00 1200.00 10800.00MASNRY DRAINAGE STRUCT
0042 2319000000-N 840  2 EA  500.00 1000.00 500.00 1000.00FRAME W/GRATE 840.***** DETL

(840.16)
0043 2330000000-N 840  3 EA  600.00 1800.00 600.00 1800.00FRAME W/2GRTS 840.***** DETL

(840.29)
0044 2354000000-N 840  2 EA  500.00 1000.00 580.00 1160.00FRAME W/GRATE 840.22 STD
0045 2363000000-N 840  2 EA  600.00 1200.00 650.00 1300.00FRAME W/2GRTS 840.***** STD

(840.22)
0046 2556000000-E 846  325 LF  29.00 9425.00 27.00 8775.00SHOULDER BERM GUTTER
0047 2612000000-E 848  200 SY  35.00 7000.00 40.00 8000.006" CONCRETE DRIVEWAY
0048 2619000000-E 850  12 SY  54.00 648.00 50.00 600.004" CONCRETE PAVED DITCH
0049 3030000000-E 862  350 LF  13.35 4672.50 14.00 4900.00STL BM GUARDRAIL
0050 3150000000-N 862  5 EA  40.00 200.00 44.00 220.00ADDIT GUARDRAIL POSTS
0051 3215000000-N 862  4 EA  1325.00 5300.00 1322.00 5288.00GR ANCHOR TYPE III
0052 3270000000-N SP   4 EA  1710.00 6840.00 1715.00 6860.00GR ANCHOR TYPE 350
0053 3387000000-N 862  1 EA  500.00 500.00 700.00 700.00GDRL ANCH UNITS ****** TEMP

(W-BEAM)
0054 3503000000-E 866  23 LF  5.00 115.00 14.80 340.40WOVEN WIRE FENCE 47" FAB
0055 3515000000-E 866  7 EA  50.00 350.00 40.00 280.005" TIMBER POSTS 8'-0"LONG
0056 3536000000-E 866  36 LF  7.00 252.00 25.00 900.00CHN LK FENCE 48" FABRIC
0057 3542000000-E 866  3 EA  50.00 150.00 50.00 150.00MET LINE PST 48" CL FEN
0058 3548000000-E 866  3 EA  115.00 345.00 600.00 1800.00MET TERM PST 48" CL FEN
0059 3564000000-E 866  1 EA  450.00 450.00 500.00 500.00SGL GATE **HIGH, **WIDE, **OPEN

(4' HIGH, 10' WIDE, 10' OPEN- ING)
0060 3628000000-E 876  36 TON 71.77 2583.72 100.00 3600.00PLAIN RIP RAP, CLASS I
0061 3649000000-E 876  119 TON 52.70 6271.30 60.00 7140.00PLAIN RIP RAP, CLASS B
0062 3656000000-E 876  1,083 SY  1.30 1407.90 2.00 2166.00FILTER FABRIC FOR DRAINGE
0063 3659000000-N SP   2 EA  2955.00 5910.00 2500.00 5000.00PREFORMED SCOUR HOLES
0064 4412000000-E SP   78 SF  7.85 612.30 9.00 702.00WORK ZONE SIGNS (STAT)
0065 4412100000-E SP   328 SF  23.60 7740.80 26.00 8528.00WORK ZONE SIGNS (PORT)
0066 4412200000-E SP   38 SF  18.50 703.00 12.00 456.00WORK ZONE SIGNS (BARR)
0067 4425000000-N 1125  3 EA  165.00 495.00 65.00 195.00WARNING FLAG SETS
0068 4430000000-N 1130  100 EA  38.00 3800.00 54.00 5400.00DRUMS
0069 4435000000-N 1135  50 EA  30.50 1525.00 34.00 1700.00CONES
0070 4446100000-E SP   96 LF  48.00 4608.00 55.00 5280.00BARRICADES (TYPE III)
0071 4450000000-N 1150  720 HR  26.50 19080.00 18.00 12960.00FLAGGER
0072 4465000000-N 1160  1 EA  8500.00 8500.00 7500.00 7500.00TEMPORARY CRASH CUSHIONS
0073 4470000000-N 1160  1 EA  2500.00 2500.00 2500.00 2500.00RESET CRASH CUSHION
0074 4480000000-N 1165  1 EA  12400.00 12400.00 14000.00 14000.00TRUCK MTD IMP ATTN 60 MPH
0075 4485000000-E 1170  230 LF  35.00 8050.00 35.00 8050.00PORT CONC BARRIER
0076 4650000000-N 1251  225 EA  4.75 1068.75 4.75 1068.75TEMP RAISED PVMT MRKS
0077 4685000000-E 1205  24,000 LF  0.40 9600.00 0.40 9600.00THERMO PVT MKG LINES 4"90
0078 4686000000-E 1205  25,915 LF  0.45 11661.75 0.45 11661.75THERMO PVT MKG LINES 4"120



MAY 17, 2005 02:54 PM

TIP NO B-3682, W-3413 2:00 PM 3 /  4 006

ONSLOW

33224.3.2,  35052.3.1

MAY 17 2005 C201465
FED AID NO BRSTP-1423(5), STP-1423(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE NE CREEK & APPROACHES ON SR-1423 AT JACKSONVILLE AND SR-1423 FROM NORTH OF SR-1411 TO SR-1413.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

2.215 MI

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC  

0079 4695000000-E 1205  100 LF  5.00 500.00 5.00 500.008"WIDE THERMO 90 MILS
0080 4710000000-E 1205  120 LF  6.00 720.00 6.00 720.0024"WIDE THERMO 120 MILS
0081 4721000000-E 1205  12 EA  100.00 1200.00 100.00 1200.00THERMO PVT MKG CHARACTER 120
0082 4725000000-E 1205  10 EA  100.00 1000.00 100.00 1000.00THERMO PVT SYMBOL 90MILS
0083 4810000000-E 1205  99,830 LF  0.09 8984.70 0.09 8984.70PAINT PVMT MARKINGS 4"
0084 4820000000-E 1205  200 LF  1.00 200.00 1.00 200.00PAINT PVMT MARKINGS 8"
0085 4835000000-E 1205  240 LF  3.00 720.00 3.00 720.00PAINT PVT MKG LINES 24"
0086 4840000000-N 1205  24 EA  50.00 1200.00 50.00 1200.00PAINT PVT MKG CHARACTER
0087 4845000000-N 1205  20 EA  50.00 1000.00 50.00 1000.00PAINT PVT MKG SYMBOL
0088 4850000000-E 1205  2,000 LF  1.00 2000.00 1.00 2000.00LINE REMOVAL 4" WIDE
0089 4900000000-N 1252  225 EA  4.75 1068.75 4.75 1068.75PERM RAISED PVMT MARKERS
0090 5300000000-E 1505  1,015 TON 35.00 35525.00 32.00 32480.00FND CONDIT MAT CL *******

(VI)
0091 5306000000-E SP   1,015 TON 35.00 35525.00 32.00 32480.00BEDDING MATL, CL ********

(IV)
0092 5444000000-E 1510  78 LF  15.00 1170.00 16.00 1248.006"PVC WATER PIPE ********

(SDR 21, 200# WP)
0093 5450000000-E 1510  8,235 LF  14.50 119407.50 14.00 115290.008"PVC WATER PIPE ******

(SDR 21, 200# WP)
0094 5480000000-E 1510  1,960 LB  3.30 6468.00 3.25 6370.00DI H2O FITTINGS 250# MIN
0095 5492000000-E SP   1,720 LF  7.65 13158.00 7.00 12040.003/4"PE WAT TUBN SDR9 ****

(200# WP)
0096 5510000000-E 1510  39 EA  28.50 1111.50 25.00 975.003/4" CORPORATION STOP
0097 5540000000-E 1510  3 EA  557.00 1671.00 600.00 1800.006" GATE V&VB 200# WP
0098 5546000000-E 1510  3 EA  890.00 2670.00 900.00 2700.008" GATE V&VB *****WP

(200# WP)
0099 5582000000-E 1510  39 EA  44.65 1741.35 45.00 1755.00**"X **" TAPPING SADDLE

(8" X 3/4")
0100 5648000000-N 1510  45 EA  196.65 8849.25 200.00 9000.00RELOCATE EXIST WAT METER
0101 5666000000-E 1510  2 EA  3300.00 6600.00 3200.00 6400.00FIRE HYDRANT, *****# WP

(150 #WP)
0102 6000000000-E 1605  1,250 LF  2.65 3312.50 2.40 3000.00TEMPORARY SILT FENCE
0103 6006000000-E 1610  150 TON 55.00 8250.00 75.00 11250.00EROS CONTRL STONE CL A
0104 6009000000-E 1610  940 TON 48.21 45317.40 70.00 65800.00EROS CONTRL STONE CL B
0105 6012000000-E 1610  355 TON 48.50 17217.50 70.00 24850.00SEDIMENT CONTROL STONE
0106 6015000000-E 1615 21.5 ACR 600.00 12900.00 600.00 12900.00TEMPORARY MULCHING
0107 6018000000-E 1620  800 LB  5.00 4000.00 5.00 4000.00SEED FOR TEMP SEEDING
0108 6021000000-E 1620 3.25 TON 1000.00 3250.00 1000.00 3250.00FERT FOR TEMP SEEDING
0109 6024000000-E 1622  120 LF  21.00 2520.00 23.00 2760.00TEMPORARY SLOPE DRAINS
0110 6027000000-N 1622  4 EA  230.00 920.00 200.00 800.00INLET PROTCN @ SLOPE DRNS
0111 6029000000-E SP   450 LF  1.95 877.50 2.20 990.00SAFETY FENCE
0112 6030000000-E 1630  2,550 CY  7.15 18232.50 8.00 20400.00SILT EXCAVATION
0113 6036000000-E 1631  5,150 SY  2.25 11587.50 2.25 11587.50MATTING FOR EROS CONTROL
0114 6042000000-E 1632  140 LF  5.00 700.00 2.60 364.001/4" HARDWARE CLOTH



MAY 17, 2005 02:54 PM

TIP NO B-3682, W-3413 2:00 PM 4 /  4 006

ONSLOW

33224.3.2,  35052.3.1

MAY 17 2005 C201465
FED AID NO BRSTP-1423(5), STP-1423(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LITTLE NE CREEK & APPROACHES ON SR-1423 AT JACKSONVILLE AND SR-1423 FROM NORTH OF SR-1411 TO SR-1413.

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

KINSTON,  NC

2.215 MI

TRIANGLE GRADING & PAVING,
INC.

BURLINGTON,  NC  

0115 6045000000-E SP   40 LF  50.00 2000.00 45.00 1800.00**" TEMPORARY PIPE
(18")

0116 6048000000-E SP   30 SY  48.00 1440.00 50.00 1500.00FLOAT TURBIDITY CURTAIN
0117 6084000000-E 1660 24.5 ACR 1350.00 33075.00 1400.00 34300.00SEEDING AND MULCHING
0118 6087000000-E 1660  13 ACR 50.00 650.00 50.00 650.00MOWING
0119 6090000000-E 1661  250 LB  15.00 3750.00 15.00 3750.00SEED FOR REPAIR SEEDING
0120 6093000000-E 1661 0.75 TON 1000.00 750.00 1000.00 750.00FERT FOR REPAIR SEEDING
0121 6096000000-E 1662  500 LB  2.30 1150.00 4.00 2000.00SEED FOR SUPP SEEDING
0122 6108000000-E 1665 18.25 TON 475.00 8668.75 600.00 10950.00FERTILIZER TOPDRESSING
0123 6114000000-N SP  1.5 HR  50.00 75.00 50.00 75.00SPECIALIZED HAND MOWING
0124 6117000000-N 1675  16 EA  200.00 3200.00 200.00 3200.00RESPONSE FOR EROS CONTROL
0125 6123000000-E 1670  1 ACR 1450.00 1450.00 3000.00 3000.00REFORESTATION

STRUCTURE ITEMS

0126 8035000000-N 402 Lump Sum 31600.00 12000.00REMV EXIST STR **********
(27+84.47 -L-)

0127 8182000000-E 420 73.2 CY  955.00 69906.00 800.00 58560.00CLASS A CONCRETE (BRIDGE)
0128 8210000000-N 422 Lump Sum 50900.00 50000.00BRG APPR SLAB ***********

(27+84.47 -L-)
0129 8217000000-E 425  13,298 LB  0.95 12633.10 0.90 11968.20REINF STEEL (BRIDGE)
0130 8364000000-E 450  420 LF  39.50 16590.00 50.00 21000.00HP12X53 PILES
0131 8386000000-E 450  840 LF  126.75 106470.00 120.00 100800.00PP18X0.50 STL PILE
0132 8475000000-E 460 382.63 LF  100.00 38263.00 75.00 28697.25TWO BAR METAL RAIL
0133 8517000000-E 460 397.63 LF  103.00 40955.89 50.00 19881.501'-**"X*****"CONC PARAPET

(1'-2" X 2'-8 1/2")
0134 8608000000-E 876  235 TON 49.00 11515.00 50.00 11750.00PLAIN RIP RAP II (2'-0")
0135 8622000000-E 876  262 SY  1.50 393.00 3.00 786.00FILTER FABRIC FOR DRAINAGE
0136 8657000000-N 430 Lump Sum 4600.00 7500.00ELASTOMERIC BEARINGS
0137 8762000000-E 430 2,379.75 LF  96.25 229050.94 118.05 280929.493'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 3649000.00 TOTAL 3698847.79CONTRACT TOTAL

 

    SUB-TOTAL 3036123.07 SUB-TOTAL 3094975.35ROADWAY ITEMS
    SUB-TOTAL 612876.93 SUB-TOTAL 603872.44STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3649000.00COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.
     2  3698847.79TRIANGLE GRADING & PAVING, INC.



MAY 17, 2005 02:54 PM

TIP NO R-2552AA, R-2552AB, R-2552C, R-2552B 2:00 PM 1 /  36 009

JOHNSTON, WAKE

34459.3.4,  34459.3.5

MAY 17 2005 C201466
FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 BYPASS (CLAYTON BYPASS) FROM I-40 TO US-70, WEST OF SR-1560.

S. T. WOOTEN CORPORATION

WILSON,  NC

17.243 KM

ENGLISH CONSTRUCTION CO.,
INC.

THE LANE CONSTRUCTION
CORPORATION

LYNCHBURG,  VA MERIDEN,  CT

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6185000.00 6474000.00 7000000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 6580000.00 10200000.00 3000000.00CLEARING & GRUBBING
0003 0008000000-M 200 5.6 HA  14820.00 82992.00 12000.00 67200.00 10000.00 56000.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  25 EA  1300.00 32500.00 2000.00 50000.00 1800.00 45000.00SEALING ABANDONED WELLS
0005 0022000000-M 225  3,370,400 M3  4.50 15166800.00 5.00 16852000.00 8.40 28311360.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 15000.00 19800.00 20000.00REINF BRG APPR **********

(109+56 -L2- LT)
0007 0029000000-N SP  Lump Sum 22000.00 25600.00 20000.00REINF BRG APPR **********

(11+64.125 -Y2-)
0008 0029000000-N SP  Lump Sum 24750.00 24900.00 30000.00REINF BRG APPR **********

(110+37 -L2- RT)
0009 0029000000-N SP  Lump Sum 33000.00 27700.00 35000.00REINF BRG APPR **********

(121+97.067 -L2- LT)
0010 0029000000-N SP  Lump Sum 43000.00 37300.00 45000.00REINF BRG APPR **********

(122+10 -L2- RT)
0011 0029000000-N SP  Lump Sum 30500.00 15800.00 25000.00REINF BRG APPR **********

(14+25.470 -Y7-)
0012 0029000000-N SP  Lump Sum 20500.00 23600.00 20000.00REINF BRG APPR **********

(14+26.000 -LREV- LT)
0013 0029000000-N SP  Lump Sum 16500.00 16800.00 20000.00REINF BRG APPR **********

(14+41.121 -Y4-)
0014 0029000000-N SP  Lump Sum 16500.00 23600.00 20000.00REINF BRG APPR **********

(14+50.000 -LREV- RT.)
0015 0029000000-N SP  Lump Sum 26500.00 16800.00 25000.00REINF BRG APPR **********

(14+72.000 -Y11- REV)
0016 0029000000-N SP  Lump Sum 20500.00 20000.00 25000.00REINF BRG APPR **********

(17+13.807 -LPB-)
0017 0029000000-N SP  Lump Sum 25500.00 26300.00 22000.00REINF BRG APPR **********

(22+59.308 -FLYLEREV-)
0018 0029000000-N SP  Lump Sum 38500.00 49000.00 35000.00REINF BRG APPR **********

(23+92.415 -Y4- RT)
0019 0029000000-N SP  Lump Sum 42500.00 43800.00 35000.00REINF BRG APPR **********

(24+07.107 -Y4- LT)
0020 0029000000-N SP  Lump Sum 18500.00 21000.00 20000.00REINF BRG APPR **********

(40+78.010 -L- LT)
0021 0029000000-N SP  Lump Sum 18500.00 20700.00 20000.00REINF BRG APPR **********

(40+95.009 -L- RT)
0022 0029000000-N SP  Lump Sum 38500.00 19800.00 35000.00REINF BRG APPR **********

(78+40.150 -L- LT)
0023 0029000000-N SP  Lump Sum 38500.00 19800.00 35000.00REINF BRG APPR **********

(78+40.150 -L- RT)
0024 0029000000-N SP  Lump Sum 17500.00 24000.00 25000.00REINF BRG APPR **********

(9+29.615 FLYOVER)
0027 0036000000-M 225  86,609 M3  6.50 562958.50 8.00 692872.00 4.50 389740.50UNDERCUT EXCAVATION
0028 0080000000-M SP   2,500 MTN 20.00 50000.00 22.00 55000.00 16.00 40000.00CLASS IV SUBGRD STABILIZATION
0029 0127000000-N SP   4 EA  1500.00 6000.00 2000.00 8000.00 5000.00 20000.00EMBM'T SETTLEMENT GAUGE
0030 0134000000-M 240  71,556 M3  6.40 457958.40 8.00 572448.00 5.75 411447.00DRAINAGE DITCH EXCAVATION
0031 0141000000-M 240  4,645 M   8.00 37160.00 7.00 32515.00 6.25 29031.25BERM DITCH CONSTRUCTION
0032 0156000000-M 250  73,070 M2  2.05 149793.50 3.00 219210.00 5.00 365350.00REMOVAL OF EXT ASPHALT PVM'T



MAY 17, 2005 02:54 PM

TIP NO R-2552AA, R-2552AB, R-2552C, R-2552B 2:00 PM 2 /  36 009

JOHNSTON, WAKE

34459.3.4,  34459.3.5

MAY 17 2005 C201466
FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 BYPASS (CLAYTON BYPASS) FROM I-40 TO US-70, WEST OF SR-1560.

S. T. WOOTEN CORPORATION

WILSON,  NC

17.243 KM

ENGLISH CONSTRUCTION CO.,
INC.

THE LANE CONSTRUCTION
CORPORATION

LYNCHBURG,  VA MERIDEN,  CT

0033 0177000000-M 250  10,100 M2  1.50 15150.00 2.00 20200.00 3.50 35350.00BREAKING OF EXT ASPH PVMT
0034 0192000000-N 260 180.2 HR  250.00 45050.00 175.00 31535.00 200.00 36040.00PROOF ROLLING
0035 0195000000-M 265  64,000 M3  30.00 1920000.00 30.00 1920000.00 45.00 2880000.00SELECT GRANULAR MATERIAL
0036 0196000000-M 270  20,100 M2  3.00 60300.00 2.50 50250.00 1.25 25125.00SOIL STABILIZATION FABRIC
0037 0199000000-M SP   124 M2  1625.00 201500.00 324.00 40176.00 700.00 86800.00TEMPORARY SHORING
0038 0241000000-M SP   1,900 M2  72.00 136800.00 55.00 104500.00 45.00 85500.00GENERIC GRADING ITEM (M2)

ROCK PLATTING
0039 0255000000-M SP   100 MTN 100.00 10000.00 200.00 20000.00 100.00 10000.00GENERIC GRADING ITEM (MTN)

DISPOSAL OF CONTAMINATED SOIL
0040 0300000000-M 300  11,955 MTN 18.50 221167.50 20.00 239100.00 20.00 239100.00SELECT MATERIAL CL II
0041 0306000000-M 300  4,470 MTN 18.50 82695.00 20.00 89400.00 16.80 75096.00SELECT MATERAIL CL III
0042 0312000000-M 300  4,950 MTN 18.50 91575.00 20.00 99000.00 14.25 70537.50SELECT MATERIAL CL IV
0043 0318000000-M 300  7,125 MTN 25.00 178125.00 29.00 206625.00 20.00 142500.00FND CONDIT MATL MINOR STRS
0044 0343000000-M 310  408 M   75.00 30600.00 80.00 32640.00 117.00 47736.00375MM SIDE DRAIN PIPE
0045 0344000000-M 310  60 M   79.00 4740.00 90.00 5400.00 125.00 7500.00450MM SIDE DRAIN PIPE
0046 0345000000-M 310 7.2 M   89.00 640.80 105.00 756.00 140.00 1008.00600MM SIDE DRAIN PIPE
0047 0366000000-M 310 6,011.6 M   79.00 474916.40 87.00 523009.20 145.00 871682.00375MM RCP CULV CLASS III
0048 0372000000-M 310  3,510 M   89.00 312390.00 105.00 368550.00 152.00 533520.00450MM RCP CULV CLASS III
0049 0378000000-M 310 3,770.4 M   109.00 410973.60 150.00 565560.00 190.00 716376.00600MM RCP CULV CLASS III
0050 0384000000-M 310 2,284.8 M   147.00 335865.60 183.00 418118.40 250.00 571200.00750MM RCP CULV CLASS III
0051 0390000000-M 310 1,155.6 M   198.00 228808.80 235.00 271566.00 340.00 392904.00900MM RCP CULV CLASS III
0052 0396000000-M 310  828 M   232.00 192096.00 302.00 250056.00 350.00 289800.001050MM RCP CULV CLASS III
0053 0402000000-M 310 339.6 M   293.00 99502.80 360.00 122256.00 380.00 129048.001200MM RCP CULV CLASS III
0054 0408000000-M 310 326.4 M   337.00 109996.80 425.00 138720.00 440.00 143616.001350MM RCP CULV CLASS III
0055 0414000000-M 310 242.4 M   455.00 110292.00 510.00 123624.00 610.00 147864.001500MM RCP CULV CLASS III
0056 0420000000-M 310 97.2 M   597.00 58028.40 650.00 63180.00 695.00 67554.001650MM RCP CULV CLASS III
0057 0426000000-M 310 15.6 M   820.00 12792.00 750.00 11700.00 800.00 12480.001800MM RCP CULV CLASS III
0058 0448000000-M 310 223.2 M   340.00 75888.00 330.00 73656.00 350.00 78120.00***MM RCP CULV CLASS IV

(1050MM)
0059 0448000000-M 310  120 M   425.00 51000.00 395.00 47400.00 850.00 102000.00***MM RCP CULV CLASS IV

(1200MM)
0060 0448000000-M 310  78 M   410.00 31980.00 460.00 35880.00 600.00 46800.00***MM RCP CULV CLASS IV

(1350MM)
0061 0448000000-M 310 140.4 M   560.00 78624.00 585.00 82134.00 700.00 98280.00***MM RCP CULV CLASS IV

(1500MM)
0062 0448000000-M 310 57.6 M   110.00 6336.00 125.00 7200.00 200.00 11520.00***MM RCP CULV CLASS IV

(450MM)
0063 0448000000-M 310 176.4 M   176.00 31046.40 175.00 30870.00 220.00 38808.00***MM RCP CULV CLASS IV

(600MM)
0064 0448000000-M 310 68.4 M   220.00 15048.00 210.00 14364.00 260.00 17784.00***MM RCP CULV CLASS IV

(750MM)
0065 0448000000-M 310 88.5 M   265.00 23452.50 270.00 23895.00 305.00 26992.50***MM RCP CULV CLASS IV

(900MM)
0066 0576000000-M 310 52.8 M   57.00 3009.60 65.00 3432.00 425.00 22440.00***MM CS PIPE CULV ****MM

(150MM, 1.63MM)
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0067 0582000000-M 310 91.2 M   72.00 6566.40 85.00 7752.00 150.00 13680.00400MM CS PIPE CULV 1.63MM
0068 0588000000-M 310 82.8 M   78.00 6458.40 95.00 7866.00 155.00 12834.00450MM CS PIPE CULV 1.63MM
0069 0594000000-M 310 21.6 M   93.00 2008.80 115.00 2484.00 175.00 3780.00600MM CS PIPE CULV 1.63MM
0070 0660000000-M 310 712.8 M   80.00 57024.00 86.00 61300.80 160.00 114048.00****MM BCCSP A ****

(400MM, 1.63MM)
0071 0660000000-M 310 28.8 M   89.00 2563.20 96.00 2764.80 195.00 5616.00****MM BCCSP A ****

(450MM, 1.63MM)
0072 0660000000-M 310 8.4 M   102.00 856.80 117.00 982.80 185.00 1554.00****MM BCCSP A ****

(600MM, 1.63MM)
0073 0660000000-M 310 51.6 M   135.00 6966.00 165.00 8514.00 305.00 15738.00****MM BCCSP A ****

(800MM, 2.01MM)
0074 0660000000-M 310 7.2 M   155.00 1116.00 195.00 1404.00 270.00 1944.00****MM BCCSP A ****

(900MM, 2.01MM)
0075 0680000000-M 310  63 EA  170.00 10710.00 175.00 11025.00 150.00 9450.00***MM BCCSP ELB A ****

(400MM, 1.63MM)
0076 0680000000-M 310  3 EA  200.00 600.00 240.00 720.00 175.00 525.00***MM BCCSP ELB A ****

(450MM, 1.63MM)
0077 0680000000-M 310  1 EA  310.00 310.00 320.00 320.00 210.00 210.00***MM BCCSP ELB A ****

(600MM, 1.63MM)
0078 0680000000-M 310  1 EA  560.00 560.00 450.00 450.00 280.00 280.00***MM BCCSP ELB A ****

(900MM, 2.01MM)
0079 0708000000-M 310  696 M   80.00 55680.00 81.00 56376.00 185.00 128760.00400MM BCCSP B 1.63
0080 0714000000-M 310 249.6 M   105.00 26208.00 91.00 22713.60 240.00 59904.00450MM BCCSP B 1.63
0081 0720000000-M 310 86.4 M   125.00 10800.00 117.00 10108.80 205.00 17712.00600MM BCCSP B 1.63
0082 0726000000-M 310 34.8 M   165.00 5742.00 200.00 6960.00 230.00 8004.00800MM BCCSP B 2.01
0083 0732000000-M 310 21.6 M   165.00 3564.00 195.00 4212.00 275.00 5940.00900MM BCCSP B 2.01
0084 0738000000-M 310 69.6 M   235.00 16356.00 275.00 19140.00 315.00 21924.001000MM BCCSP B 2.77
0085 0762000000-M 310 10.8 M   590.00 6372.00 555.00 5994.00 635.00 6858.001650MM BCCSP B 3.51
0086 0804000000-M 310  1 EA  1360.00 1360.00 550.00 550.00 315.00 315.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0087 0804000000-M 310  2 EA  510.00 1020.00 400.00 800.00 270.00 540.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0088 0806000000-M 310  47 EA  470.00 22090.00 175.00 8225.00 150.00 7050.00400MM BCCSP ELB B 1.63
0089 0807000000-M 310  20 EA  750.00 15000.00 250.00 5000.00 175.00 3500.00450MM BCCSP ELB B 1.63
0090 0808000000-M 310  6 EA  1270.00 7620.00 320.00 1920.00 255.00 1530.00600MM BCCSP ELB B 1.63
0091 0980000000-M SP  52.8 M   3100.00 163680.00 2600.00 137280.00 2850.00 150480.00****MM WS PIPE **** B, B&J

(1650MM, 22MM)
0092 0980000000-M SP   54 M   535.00 28890.00 650.00 35100.00 1200.00 64800.00****MM WS PIPE **** B, B&J

(375MM, 7MM)
0093 0980000000-M SP  15.6 M   665.00 10374.00 750.00 11700.00 2800.00 43680.00****MM WS PIPE **** B, B&J

(450MM, 8MM)
0094 0980000000-M SP  51.6 M   880.00 45408.00 800.00 41280.00 1600.00 82560.00****MM WS PIPE **** B, B&J

(600MM, 13MM)
0095 0995000000-M 340 2,393.4 M   35.00 83769.00 30.00 71802.00 5.50 13163.70PIPE REMOVAL
0096 1000000000-M 462  746 M2  96.00 71616.00 85.00 63410.00 50.00 37300.00150MM SLOPE PROTECTION
0097 1004000000-M 462  475 M2  75.00 35625.00 75.00 35625.00 16.00 7600.00GENERIC GRADING ITEM

100MM MEDIAN SLOPE PROTECTION
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0098 1011000000-N 500 Lump Sum 2230000.00 600000.00 800000.00FINE GRADING
0099 1044000000-M 501  204,150 M2  1.85 377677.50 2.20 449130.00 1.86 379719.00LIME TRTD SOIL (SLURRY)
0100 1066000000-M 501  1,815 MTN 150.00 272250.00 152.00 275880.00 150.94 273956.10LIME FOR LIME TREATED SOIL
0101 1077000000-M SP  152.7 MTN 32.46 4956.64 50.00 7635.00 24.00 3664.80#57 STONE
0102 1110000000-M 510  2,500 MTN 25.00 62500.00 22.00 55000.00 18.00 45000.00STABILIZER AGGREGATE
0103 1121000000-M 520  402,000 MTN 17.00 6834000.00 14.10 5668200.00 14.70 5909400.00AGGREGATE BASE COURSE
0104 1176000000-M 542  262,850 M2  1.75 459987.50 1.95 512557.50 1.76 462616.00***MM SOIL CEMENT BASE

(180MM)
0105 1187000000-M 542  7,906 MTN 146.00 1154276.00 140.00 1106840.00 146.91 1161470.46PC FOR SOIL CEMENT BASE
0106 1198000000-M SP   765 MTN 17.00 13005.00 22.00 16830.00 22.00 16830.00AGGREGATE FOR SOIL CEM BS
0107 1209000000-M 543  317,512 L   0.44 139705.28 0.40 127004.80 0.44 139705.28ASPHALT CURING SEAL
0108 1220000000-M 545  3,800 MTN 25.00 95000.00 22.00 83600.00 20.00 76000.00INCIDENTAL STONE BASE
0109 1231000000-M 560  150,200 M3  0.01 1502.00 0.01 1502.00 16.00 2403200.00SHOULDER BORROW
0110 1275000000-M 600  174,000 L   0.39 67860.00 0.45 78300.00 0.60 104400.00PRIME COAT
0111 1330000000-M 607  405 M2  12.00 4860.00 15.00 6075.00 10.00 4050.00INCIDENTAL MILLING
0112 1489000000-M 610  17,010 MTN 29.65 504346.50 30.50 518805.00 32.22 548062.20ASP CONC BASE CRS B25.0B
0113 1491000000-M 610  103,660 MTN 30.60 3171996.00 32.00 3317120.00 32.22 3339925.20ASP CONC BASE CRS B25.0C
0114 1498000000-M 610  6,980 MTN 32.60 227548.00 34.00 237320.00 32.22 224895.60ASP CONC INTR CRS I19.0B
0115 1503000000-M 610  120,515 MTN 30.60 3687759.00 32.00 3856480.00 32.22 3882993.30ASP CONC INTR CRS I19.0C
0116 1519000000-M 610  10,450 MTN 31.80 332310.00 33.00 344850.00 32.22 336699.00ASP CONC SURF CRS S9.5B
0117 1523000000-M 610  29,995 MTN 30.85 925345.75 32.00 959840.00 32.22 966438.90ASP CONC SURF CRS S9.5C
0118 1525000000-M SP   10,900 MTN 32.00 348800.00 33.00 359700.00 32.22 351198.00ASP CONC SURF CRS SF9.5A
0119 1526000000-M SP   35 MTN 34.00 1190.00 35.00 1225.00 125.00 4375.00ASP CONC SURF CRS S4.75A
0120 1539000000-M 610  102,255 MTN 30.15 3082988.25 31.00 3169905.00 32.22 3294656.10ASP CONC SURF CRS S12.5C
0121 1560000000-M 620  12,485 MTN 207.00 2584395.00 225.00 2809125.00 236.00 2946460.00ASP FOR PLANT MIX  PG64-22
0122 1565000000-M 620  7,505 MTN 222.00 1666110.00 240.00 1801200.00 243.00 1823715.00ASP FOR PLANT MIX  PG70-22
0123 1693000000-M 654  1,197 MTN 165.00 197505.00 175.00 209475.00 150.00 179550.00ASPH PLT MIX PVMT REPAIR
0124 1840000000-M 665  64,270 M   0.44 28278.80 0.75 48202.50 0.42 26993.40MILLED RUMBLE STRIPS
0125 1847000000-M 710  32,325 M2  63.70 2059102.50 79.00 2553675.00 90.00 2909250.00***MM PCC PVMT THRU LNS

(360MM)
0126 1869000000-M 710  1,150 M2  69.00 79350.00 134.00 154100.00 66.00 75900.00***MM PCC PVMT MISC

(360MM)
0127 1891000000-M SP   400 M2  1.00 400.00 20.00 8000.00 6.00 2400.00GENERIC PAVING ITEM (M2)

MILL EXISTING RUMBLE STRIP IN CONCRETE SHOULDER
0128 1902000000-N 710 Lump Sum 20000.00 25000.00 5800.00SURF TEST CONC PAVEMENT
0129 1914000000-M 720  17,175 M2  60.00 1030500.00 73.00 1253775.00 85.00 1459875.00CONC SHLD ADJ ******"PVMT W/ DWL

(360MM)
0130 1924000000-N 725 Lump Sum 30000.00 35000.00 36000.00FIELD LAB RENTAL, PCCP
0131 2022000000-M 815  16,750 M3  11.00 184250.00 12.00 201000.00 11.00 184250.00SUBDRAIN EXCAVATION
0132 2033000000-M 815  8,185 M3  38.00 311030.00 42.00 343770.00 38.00 311030.00SUBDR FINE AGGREGATE
0133 2044000000-M 815  19,700 M   17.50 344750.00 20.00 394000.00 17.50 344750.00150MM PERF SUBDR PIPE
0134 2055000000-M 815  1,970 EA  0.50 985.00 1.00 1970.00 0.50 985.00150MM SUBDR PIPE Y,T,&L'S
0135 2066000000-N 815  159 EA  150.00 23850.00 165.00 26235.00 150.00 23850.00CONC PAD SUBDRN OUTLET
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0136 2077000000-M 815  262 M   17.50 4585.00 20.00 5240.00 17.50 4585.00150MM OUTLET PIPE (SD)
0137 2099000000-M 816  19,740 M   8.00 157920.00 9.00 177660.00 8.00 157920.00SHLDR DRAINS
0138 2110000000-M 816  19,740 M   5.00 98700.00 6.00 118440.00 5.00 98700.00100MM SHLDR DRAINS PIPE
0139 2121000000-M 816  1,455 M   16.00 23280.00 18.00 26190.00 16.00 23280.00100MM OUTLET PIPE (SH DRN
0140 2132000000-N 816  129 EA  150.00 19350.00 165.00 21285.00 150.00 19350.00CONC PAD SHLDR DRN OUTLET
0141 2143000000-M 818  75 MTN 60.00 4500.00 100.00 7500.00 33.00 2475.00BLOTTING SAND
0142 2209000000-M 838 108.3 M3  995.00 107758.50 1100.00 119130.00 1650.00 178695.00ENDWALLS
0143 2220000000-M 838 57.1 M3  1695.00 96784.50 1200.00 68520.00 1700.00 97070.00REINFORCED ENDWALLS
0144 2253000000-M 840 24.2 M3  1155.00 27951.00 800.00 19360.00 900.00 21780.00PIPE COLLARS
0145 2264000000-M 840  3 M3  2220.00 6660.00 1000.00 3000.00 900.00 2700.00PIPE PLUGS
0146 2286000000-N 840  475 EA  1220.00 579500.00 1200.00 570000.00 1800.00 855000.00MASNRY DRAINAGE STRUCT
0147 2297000000-M 840  8 M3  2260.00 18080.00 1100.00 8800.00 875.00 7000.00MASONRY DRAINAGE STRS
0148 2308000000-M 840 64.907 M   1045.00 67827.82 1100.00 71397.70 1050.00 68152.35MASONRY DRAINAGE STRS
0149 2354000000-N 840  13 EA  325.00 4225.00 400.00 5200.00 350.00 4550.00FRAME W/GRATE 840.22 STD
0150 2364000000-N 840  4 EA  445.00 1780.00 400.00 1600.00 350.00 1400.00FRAME W/2GRTS 840.16 STD
0151 2364200000-N 840  105 EA  465.00 48825.00 450.00 47250.00 350.00 36750.00FRAME W/2GRTS 840.20 STD
0152 2365000000-N 840  296 EA  760.00 224960.00 450.00 133200.00 350.00 103600.00FRAME W/2GRTS 840.22 STD
0153 2366000000-N 840  8 EA  865.00 6920.00 450.00 3600.00 350.00 2800.00FRAME W/2GRTS 840.24 STD
0154 2367000000-N 840  12 EA  450.00 5400.00 450.00 5400.00 350.00 4200.00FRAME W/2GRTS 840.29 STD
0155 2374000000-N 840  2 EA  500.00 1000.00 500.00 1000.00 420.00 840.00FRAME-GRT-HD 840.03 **

(E)
0156 2374000000-N 840  2 EA  520.00 1040.00 500.00 1000.00 420.00 840.00FRAME-GRT-HD 840.03 **

(F)
0157 2374000000-N 840  2 EA  520.00 1040.00 500.00 1000.00 420.00 840.00FRAME-GRT-HD 840.03 **

(G)
0158 2396000000-N 840  28 EA  350.00 9800.00 400.00 11200.00 470.00 13160.00FRAME W/COVER STD 840.54
0159 2407000000-N 840  2 EA  1570.00 3140.00 1600.00 3200.00 470.00 940.00STL FRAM W/ 2 GTR, STD 840.37
0160 2451000000-N 840  2 EA  1960.00 3920.00 1000.00 2000.00 1500.00 3000.00CONC APRON FOR DROP INLET
0161 2462000000-M SP   2 EA  6400.00 12800.00 7000.00 14000.00 3000.00 6000.00***MM SLUICE GATE

(1050MM)
0162 2462000000-M SP   4 EA  7685.00 30740.00 8000.00 32000.00 3200.00 12800.00***MM SLUICE GATE

(1150MM)
0163 2462000000-M SP   2 EA  10825.00 21650.00 10500.00 21000.00 3300.00 6600.00***MM SLUICE GATE

(1330MM)
0164 2462000000-M SP   3 EA  2085.00 6255.00 1700.00 5100.00 1700.00 5100.00***MM SLUICE GATE

(375MM)
0165 2462000000-M SP   8 EA  2280.00 18240.00 2300.00 18400.00 1950.00 15600.00***MM SLUICE GATE

(550MM)
0166 2462000000-M SP   4 EA  3235.00 12940.00 3000.00 12000.00 2200.00 8800.00***MM SLUICE GATE

(800MM)
0167 2462000000-M SP   1 EA  4080.00 4080.00 4500.00 4500.00 2400.00 2400.00***MM SLUICE GATE

(900MM)
0168 2462000000-M SP   4 EA  6180.00 24720.00 6500.00 26000.00 2650.00 10600.00***MM SLUICE GATE

(970MM)
0169 2549000000-M 846  805 M   43.00 34615.00 50.00 40250.00 52.00 41860.00750MM CONC CURB & GUTTER
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0170 2556000000-M 846  4,570 M   39.00 178230.00 43.00 196510.00 52.00 237640.00SHLDR BERM GUTTER
0171 2563000000-M 846  350 M   43.40 15190.00 50.00 17500.00 117.00 40950.00***MM CONC GUTTER

(200MM X 300MM)
0172 2570000000-N SP   7 EA  1725.00 12075.00 1700.00 11900.00 2100.00 14700.00MODIFIED CONCRETE FLUME
0173 2577000000-M 846  4,130 M   63.50 262255.00 60.00 247800.00 74.00 305620.00CONC XPRESSWAY GUTTER
0174 2612000000-M 848  190 M2  71.00 13490.00 100.00 19000.00 75.00 14250.00150MM CONC DRIVEWAY
0175 2619000000-M 850  640 M2  71.00 45440.00 150.00 96000.00 70.00 44800.00100MM CONC PAVED DITCH
0176 2626000000-M 852  103 M2  81.00 8343.00 90.00 9270.00 63.00 6489.0075MM CONC ISLAND COVERS
0177 2647000000-M 852  855 M2  70.00 59850.00 90.00 76950.00 52.00 44460.00125MM MONOLITHIC CONC ISL (SURF MTD)
0178 2655000000-M 852  50 M2  62.50 3125.00 100.00 5000.00 64.00 3200.00125MM MONOLITHIC CONC ISL (KEY IN)
0179 2724000000-M 857  605 M   245.00 148225.00 290.00 175450.00 176.00 106480.00PC REINF BARRIER SNGL FC
0180 2815000000-N 858  6 EA  855.00 5130.00 1000.00 6000.00 1175.00 7050.00ADJ DROP INLETS
0181 2905000000-N 859  1 EA  1165.00 1165.00 1500.00 1500.00 4600.00 4600.00CONVERT DI TO JB
0182 3000000000-N SP   11 EA  6000.00 66000.00 6500.00 71500.00 6007.70 66084.70IMPACT ATTEN TYPE 350
0183 3030000000-M 862 19,987.26 M   41.75 834468.11 45.00 899426.70 41.80 835467.47STL BM GRDRAIL
0184 3045000000-M 862 126.478 M   50.00 6323.90 55.00 6956.29 50.06 6331.49STL BM GRDRAIL SHOP CURV
0185 3105000000-N 862  22 EA  80.00 1760.00 85.00 1870.00 80.10 1762.20SBGR TERM SECT
0186 3150000000-N 862  40 EA  44.00 1760.00 48.00 1920.00 44.06 1762.40ADDIT GUARDRAIL POSTS
0187 3195000000-N 862  6 EA  470.00 2820.00 500.00 3000.00 470.60 2823.60GR ANCHOR TYPE AT-1
0188 3210000000-N 862  65 EA  470.00 30550.00 500.00 32500.00 470.60 30589.00GR ANCHOR TYPE CAT-1
0189 3215000000-N 862  72 EA  1295.00 93240.00 1400.00 100800.00 1296.66 93359.52GR ANCHOR TYPE III
0190 3270000000-N SP   125 EA  1645.00 205625.00 1800.00 225000.00 1647.11 205888.75GR ANCHOR TYPE 350
0191 3285000000-N SP   19 EA  1325.00 25175.00 1500.00 28500.00 1326.70 25207.30GR ANCHOR TYPE M-350
0192 3317000000-N 862  18 EA  1290.00 23220.00 1400.00 25200.00 1291.66 23249.88GR ANCHOR TYPE B-77
0193 3375000000-M SP   125 M   14.00 1750.00 15.00 1875.00 14.02 1752.50R&STKPL GUARDRAIL
0194 3380000000-M 862 472.44 M   28.00 13228.32 30.00 14173.20 28.04 13247.22TEMP STL BM GUARDRAIL
0195 3389400000-M 865  10,935 M   18.50 202297.50 20.00 218700.00 18.52 202516.20DBL FACED CABLE GUIDERAIL
0196 3389600000-N 865  52 EA  740.00 38480.00 800.00 41600.00 740.95 38529.40CBL GUIDERAIL ANCH UNIT
0197 3420000000-M SP   660 M   14.50 9570.00 16.00 10560.00 14.52 9583.20GENERIC GUARDRAIL ITEM (M)

REMOVE & RESET EXISTING CABLE GUIDERAIL
0198 3420000000-M SP   260 M   7.55 1963.00 8.00 2080.00 7.56 1965.60GENERIC GUARDRAIL ITEM (M)

REMOVE EXISTING CABLE GUIDE-  RAIL
0199 3503000000-M 866  39,150 M   5.30 207495.00 6.00 234900.00 5.30 207495.00WW WIRE FENCE 1200MM FABR
0200 3509000000-M 866  7,105 EA  12.95 92009.75 14.00 99470.00 12.95 92009.75100MM FENCE POSTS 2.30M
0201 3515000000-M 866  2,070 EA  28.00 57960.00 30.00 62100.00 28.00 57960.00125MM FENCE POSTS 2.50M
0202 3533000000-M 866  15 M   40.00 600.00 45.00 675.00 40.00 600.00CL FENCE ****MM FABRIC

(1800MM)
0203 3536000000-M 866  1,070 M   12.95 13856.50 14.00 14980.00 12.95 13856.50CL FENCE 1200MM FABRIC
0204 3539000000-M 866  3 EA  80.00 240.00 90.00 270.00 80.00 240.00LINE POST FOR ****MM CL F

(1800MM)
0205 3542000000-M 866  295 EA  34.90 10295.50 36.00 10620.00 34.90 10295.50LINE POST FOR 1200MM CL F
0206 3545000000-M 866  2 EA  145.00 290.00 150.00 300.00 145.00 290.00TERM POST FOR ****MM CL

(1800MM)
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0207 3548000000-M 866  22 EA  112.00 2464.00 130.00 2860.00 112.00 2464.00TERM POST FOR 1200MM CL
0208 3557000000-M 866  1,150 M   2.29 2633.50 3.00 3450.00 2.29 2633.50ADDITIONAL BARBED WIRE
0209 3578000000-N SP   1,000 EA  32.00 32000.00 50.00 50000.00 20.00 20000.00GENERIC FENCING ITEM (EA)

100MM PLASTIC FENCE POSTS 2.30M LONG
0210 3628000000-M 876  3,845 MTN 50.00 192250.00 40.00 153800.00 30.00 115350.00PLN RIP RAP CL I
0211 3635000000-M 876  115 MTN 55.00 6325.00 40.00 4600.00 31.00 3565.00PLN RIP RAP CL II
0212 3642000000-M 876  130 MTN 48.00 6240.00 35.00 4550.00 27.50 3575.00PLN RIP RAP, CLASS A
0213 3649000000-M 876  4,405 MTN 48.00 211440.00 35.00 154175.00 30.00 132150.00PLN RIP RAP, CLASS B
0214 3651000000-M SP   290 MTN 150.00 43500.00 100.00 29000.00 40.00 11600.00BOULDERS
0215 3656000000-M 876  31,010 M2  4.00 124040.00 2.50 77525.00 1.10 34111.00FILTER FABRIC FOR DRAINGE
0216 3659000000-N SP   47 EA  2000.00 94000.00 1500.00 70500.00 550.00 25850.00PREFORMED SCOUR HOLES
0217 4048000000-M 902  39 M3  400.00 15600.00 450.00 17550.00 1080.80 42151.20RC SIGN FOOTINGS
0218 4054000000-M 902  6 M3  400.00 2400.00 450.00 2700.00 946.36 5678.16PLN CONC SIGN FOOTINGS
0219 4060000000-M 903  16,480 KG  6.00 98880.00 6.50 107120.00 5.79 95419.20SUPPORT, BRKWY STL BEAM
0220 4066000000-M 903  5,159 KG  6.00 30954.00 6.50 33533.50 4.33 22338.47SIMPLE STL BEAM SIGN SUPP
0221 4072000000-M 903  2,050 M   14.00 28700.00 15.00 30750.00 21.61 44300.50SUPPORT, 4.5KG STEEL U-CHNL
0222 4078000000-M 903  40 EA  1.00 40.00 2.00 80.00 72.60 2904.00SUPPORT, 3KG STEEL U-CHAN
0223 4082200000-N SP  Lump Sum 35000.00 38000.00 61672.88OVRHD SIGN ASSEMBLY @ STA ***

(ASSY "A" @ STA. 118+50)
0224 4082200000-N SP  Lump Sum 35000.00 39000.00 54013.78OVRHD SIGN ASSEMBLY @ STA ***

(ASSY "B" @ STA. 134+80)
0225 4082200000-N SP  Lump Sum 35000.00 39000.00 57132.31OVRHD SIGN ASSEMBLY @ STA ***

(ASSY "C" @ STA. 142+80)
0226 4082200000-N SP  Lump Sum 50000.00 55000.00 69945.97OVRHD SIGN ASSEMBLY @ STA ***

(ASSY "D" @ STA 150+80)
0227 4082200000-N SP  Lump Sum 56000.00 60000.00 79890.60OVRHD SIGN ASSEMBLY @ STA ***

(ASSY A @ STA 16+80 -I1Y1-)
0228 4082200000-N SP  Lump Sum 35000.00 40000.00 57139.24OVRHD SIGN ASSEMBLY @ STA ***

(ASSY B @ STA 35+00 -I1Y1-)
0229 4082200000-N SP  Lump Sum 55000.00 60000.00 76196.88OVRHD SIGN ASSEMBLY @ STA ***

(ASSY C @ STA 17+81.185 -FLYLWREV-)
0230 4082200000-N SP  Lump Sum 80000.00 90000.00 115122.98OVRHD SIGN ASSEMBLY @ STA ***

(ASSY D @ I-40/US-70 I-40 EBL)
0231 4082200000-N SP  Lump Sum 75000.00 80000.00 96148.50OVRHD SIGN ASSEMBLY @ STA ***

(ASSY E @ I-40/US-70 I-40 EBL)
0232 4082200000-N SP  Lump Sum 75000.00 80000.00 109079.97OVRHD SIGN ASSEMBLY @ STA ***

(ASSY F @ I-40/US-70 I-40 EBL)
0233 4082200000-N SP  Lump Sum 75000.00 85000.00 108144.42OVRHD SIGN ASSEMBLY @ STA ***

(ASSY G @ I-40/US-70 I-40 EBL)
0234 4082200000-N SP  Lump Sum 50000.00 55000.00 72045.78OVRHD SIGN ASSEMBLY @ STA ***

(ASSY H @ I-40/US-70 US-70    EBL)
0235 4082200000-N SP  Lump Sum 55000.00 60000.00 77063.13OVRHD SIGN ASSEMBLY @ STA ***

(ASSY I @ I-40/US-70 US-70    EBL)
0236 4082200000-N SP  Lump Sum 60000.00 65000.00 82815.08OVRHD SIGN ASSEMBLY @ STA ***

(ASSY J @ I-40/US-70 I-40 WBL)
0237 4082200000-N SP  Lump Sum 45000.00 50000.00 66813.59OVRHD SIGN ASSEMBLY @ STA ***

(ASSY K @ I-40/US-70 I-40 WBL)
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0238 4082200000-N SP  Lump Sum 41000.00 45000.00 57887.68OVRHD SIGN ASSEMBLY @ STA ***
(ASSY L @ I-40/US-70 US-70    EBL)

0239 4082200000-N SP  Lump Sum 50000.00 55000.00 66543.32OVRHD SIGN ASSEMBLY @ STA ***
(ASSY M @ I-40/US-70 US-70    WBL)

0240 4082200000-N SP  Lump Sum 30000.00 33000.00 54921.62OVRHD SIGN ASSEMBLY @ STA ***
(ASSY N @ I-40/US-70 US-70    EBL)

0241 4082200000-N SP  Lump Sum 75000.00 80000.00 103778.48OVRHD SIGN ASSEMBLY @ STA ***
(ASSY O @ I-40/US-70 US-70    WBL)

0242 4096000000-N 904  32 EA  140.00 4480.00 150.00 4800.00 159.74 5111.68SIGN ERECTION, TYPE D
0243 4102000000-N 904  206 EA  140.00 28840.00 150.00 30900.00 119.78 24674.68SIGN ERECTION, TYPE E
0244 4108000000-N 904  68 EA  200.00 13600.00 220.00 14960.00 120.12 8168.16SIGN ERECTION, TYPE F
0245 4109000000-N 904  2 EA  1000.00 2000.00 1200.00 2400.00 346.68 693.36SIGN ERECTION, TYPE *** (OVRHD)

(A)
0246 4110000000-N 904  41 EA  400.00 16400.00 450.00 18450.00 320.32 13133.12SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0247 4110000000-N 904  40 EA  125.00 5000.00 130.00 5200.00 240.61 9624.40SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0248 4114000000-N 904  40 EA  90.00 3600.00 100.00 4000.00 80.61 3224.40SIGN ERECTION, MILEMARKERS
0249 4360000000-N SP   1 EA  6000.00 6000.00 7000.00 7000.00 3657.37 3657.37GENERIC SIGNING ITEM (EA)

INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY D @ STA 150+80

0250 4360000000-N SP   1 EA  6000.00 6000.00 7000.00 7000.00 3657.37 3657.37GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY A @ STA 16+80   -IY1-

0251 4127500000-N SP  Lump Sum 25000.00 28000.00 23075.38LRS LIGHT OVRHD SIGN ASSEM ******
(ASSY C @ 17+81.185 -FLYLWREV)

0252 4360000000-N SP   1 EA  6000.00 6000.00 7000.00 7000.00 3657.37 3657.37GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY D @ I-40/US-70  EBL

0253 4360000000-N SP   1 EA  6000.00 6000.00 7000.00 7000.00 3657.37 3657.37GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY E @ I-40/US-70  EBL

0254 4360000000-N SP   1 EA  6000.00 6000.00 7000.00 7000.00 3657.37 3657.37GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY F @ I-40/US-70  I-40 EBL

0255 4127500000-N SP  Lump Sum 25000.00 30000.00 21772.53LRS LIGHT OVRHD SIGN ASSEM ******
(ASSY G @ I-40/US-70 I-40 EBL)

0256 4360000000-N SP   1 EA  6000.00 6000.00 7000.00 7000.00 3657.37 3657.37GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY H @ I-40/US-70  US-70 EBL

0257 4360000000-N SP   1 EA  6000.00 6000.00 7000.00 7000.00 3657.37 3657.37GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY I @ I-40/US-70  US-70 EBL

0258 4360000000-N SP   1 EA  6000.00 6000.00 7000.00 7000.00 3657.37 3657.37GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY J @ I-40/US-70  I-40 WBL

0259 4360000000-N SP   1 EA  6000.00 6000.00 7000.00 7000.00 3657.37 3657.37GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY K @ I-40/US-70  I-40 WBL

0260 4127500000-N SP  Lump Sum 21000.00 23000.00 18473.82LRS LIGHT OVRHD SIGN ASSEM ******
(ASSY L @ I-40/US-70 US-70EBL)
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0261 4127500000-N SP  Lump Sum 21000.00 23000.00 18820.32LRS LIGHT OVRHD SIGN ASSEM ******
(ASSY M @ I-40/US-70 US-70WBL)

0262 4360000000-N SP   1 EA  6000.00 6000.00 7000.00 7000.00 3657.37 3657.37GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY O @ I-40/US-70  US-70 WBL

0263 4128000000-N SP  Lump Sum 6000.00 7000.00 4918.10STATIC LGHT OVRHD SIGN ASSEM ******
(ASSY "A" @ STA. 118+50)

0264 4128000000-N SP  Lump Sum 6000.00 7000.00 4918.10STATIC LGHT OVRHD SIGN ASSEM ******
(ASSY "B" @ STA. 134+80)

0265 4128000000-N SP  Lump Sum 6000.00 7000.00 4918.10STATIC LGHT OVRHD SIGN ASSEM ******
(ASSY "C" @ STA. 142+80)

0266 4128000000-N SP  Lump Sum 6000.00 7000.00 4918.10STATIC LGHT OVRHD SIGN ASSEM ******
(ASSY B @ 35+00 -I1Y1-)

0267 4128000000-N SP  Lump Sum 6000.00 7000.00 4918.10STATIC LGHT OVRHD SIGN ASSEM ******
(ASSY N @ I-40/US-70 US-70EBL)

0268 4129000000-N 906  4 EA  500.00 2000.00 550.00 2200.00 637.93 2551.72RELOCATE SIGN, TYPE *****
(A)

0269 4129000000-N 906  2 EA  25.00 50.00 30.00 60.00 159.48 318.96RELOCATE SIGN, TYPE *****
(D)

0270 4129000000-N 906  1 EA  25.00 25.00 50.00 50.00 119.61 119.61RELOCATE SIGN, TYPE *****
(E)

0271 4138000000-N 907  3 EA  1.00 3.00 5.00 15.00 318.96 956.88DISPOSE SUPPORT, STL BM
0272 4141000000-N 907  1 EA  1.00 1.00 5.00 5.00 59.82 59.82DISPOSE SUPPORT, WOOD
0273 4149000000-N 907  11 EA  500.00 5500.00 550.00 6050.00 1594.82 17543.02DISPOSE SIGN SYST OVRHD
0274 4152000000-N 907  14 EA  1.00 14.00 5.00 70.00 239.22 3349.08DISPOSE SIGN SYST STL BM
0275 4155000000-N 907  63 EA  1.00 63.00 5.00 315.00 11.96 753.48DISPOSE SIGN SYST U-CHAN
0276 4158000000-N 907  51 EA  1.00 51.00 5.00 255.00 15.95 813.45DISPOSE SIGN SYST WOOD
0277 4192000000-N 907  3 EA  1.00 3.00 5.00 15.00 11.96 35.88DISPOSE SUPPORT, U-CHAN
0278 4234000000-N 907  2 EA  250.00 500.00 300.00 600.00 239.22 478.44DISPOSE SIGN, A OR B (OVRHD)
0279 4360000000-N SP   1 EA  100.00 100.00 150.00 150.00 159.48 159.48GENERIC SIGNING ITEM (EA)

SIGN ERECTION, MESSENGER CABLE
0280 4412000000-M SP   187 M2  109.83 20538.21 110.00 20570.00 40.00 7480.00WORK ZONE SIGNS (STAT)
0281 4412100000-M SP   102 M2  525.00 53550.00 120.00 12240.00 50.00 5100.00WORK ZONE SIGNS (PORT)
0282 4412200000-M SP   36 M2  275.00 9900.00 120.00 4320.00 50.00 1800.00WORK ZONE SIGNS (BARR)
0283 4415000000-N 1115  8 EA  11515.00 92120.00 5000.00 40000.00 4000.00 32000.00FLASHING ARROW PNL TYPE C
0284 4420000000-N 1120  6 EA  28000.00 168000.00 20000.00 120000.00 18725.00 112350.00CHANGEABLE MESSAGE SIGNS
0285 4425000000-N 1125  6 EA  150.00 900.00 200.00 1200.00 7.49 44.94WARNING FLAG SETS
0286 4430000000-N 1130  590 EA  68.00 40120.00 75.00 44250.00 36.92 21782.80DRUMS
0287 4435000000-N 1135  130 EA  26.50 3445.00 50.00 6500.00 9.63 1251.90CONES
0288 4446100000-M SP   178 M   192.00 34176.00 150.00 26700.00 42.39 7545.42BARRICADES (TYPE III)
0289 4450000000-N 1150  3,960 HR  25.00 99000.00 25.00 99000.00 31.46 124581.60FLAGGER
0290 4460000000-N 1155  8 EA  415.00 3320.00 250.00 2000.00 69.55 556.40WARNING LIGHTS (TYPE B)
0291 4465000000-N 1160  15 EA  7500.00 112500.00 8000.00 120000.00 7500.00 112500.00TEMPORARY CRASH CUSHIONS
0292 4470000000-N 1160  7 EA  1900.00 13300.00 2200.00 15400.00 1900.00 13300.00RESET CRASH CUSHION
0293 4475000000-N 1165  2 EA  16200.00 32400.00 20000.00 40000.00 9600.00 19200.00TRUCK MTD IMP ATTN 45 MPH
0294 4480000000-N 1165  6 EA  16200.00 97200.00 22000.00 132000.00 9600.00 57600.00TRUCK MTD IMP ATTN 60 MPH
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0295 4485000000-M 1170  7,066 M   56.00 395696.00 61.00 431026.00 56.00 395696.00PORTABLE BARRIER
0296 4495000000-M 1170  2,405 M   56.00 134680.00 65.00 156325.00 56.00 134680.00PORT BARRIER, DRAINAGE
0297 4500000000-M 1170  7,872 M   13.00 102336.00 15.00 118080.00 13.00 102336.00RESET PORTABLE BARRIER
0298 4510000000-N SP   440 HR  50.00 22000.00 75.00 33000.00 40.00 17600.00POLICE
0299 4589000000-N SP  Lump Sum 375000.00 530000.00 375000.00GENERIC TRAFFIC CONTROL ITEM (LS)

SMART WORK ZONE SYSTEM
0300 4590000000-M SP   3,944 M   44.50 175508.00 50.00 197200.00 44.50 175508.00GENERIC TRAFFIC CONTROL ITEM (M)

DEPT FURNISHED MOVABLE CONCRETE BARRIER
0301 4600000000-N SP   1 EA  2000.00 2000.00 67000.00 67000.00 2000.00 2000.00GENERIC TRAFFIC CONTROL ITEM (EA)

ADDITIONAL PORTABLE SMART WORK ZONE VIDEO
CAMERAS

0302 4600000000-N SP   1 EA  2000.00 2000.00 100000.00 100000.00 2000.00 2000.00GENERIC TRAFFIC CONTROL ITEM (EA)
ADDITIONAL SMART WORK ZONE CHANGEABLE
MESSAGE SIGN

0303 4600000000-N SP   1 EA  800.00 800.00 80000.00 80000.00 800.00 800.00GENERIC TRAFFIC CONTROL ITEM (EA)
ADDITIONAL SMART WORK ZONE    SENSOR

0304 4600000000-N SP   2 EA  285000.00 570000.00 290000.00 580000.00 270000.00 540000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TRANSFER AND TRANSPORT VEHICLE FOR MOVABLE
CONCRETE BARRIER

0305 4650000000-N 1251  1,859 EA  4.75 8830.25 5.25 9759.75 4.98 9257.82TEMP RAISED PVMT MRKS
0306 4685000000-M 1205  36,732 M   1.60 58771.20 1.80 66117.60 1.68 61709.76100MM THERMO MKG, 2.3MMTK
0307 4686000000-M 1205  17,663 M   1.80 31793.40 2.00 35326.00 1.89 33383.07100MM THERMO MKG, 3.1MMTK
0308 4688000000-M 1205  69,594 M   1.95 135708.30 2.20 153106.80 2.05 142667.70150MM THERMO MKG 2.3MM TK
0309 4690000000-M 1205  10,876 M   2.15 23383.40 2.40 26102.40 2.26 24579.76150MM THERMO MKG 3.1MM TK
0310 4695000000-M 1205  495 M   5.00 2475.00 5.50 2722.50 5.25 2598.75200MM THERMO MKG 2.3MM TK
0311 4700000000-M 1205  3,816 M   6.00 22896.00 6.50 24804.00 6.30 24040.80300MM THERMO MKG 2.3MM TK
0312 4710000000-M 1205  208 M   20.00 4160.00 22.00 4576.00 20.98 4363.84600MM THERMO MKG 3.1MM TK
0313 4721000000-M 1205  36 EA  85.00 3060.00 94.00 3384.00 89.18 3210.48THERMO PVT MKG CHARACTER 3.1
0314 4725000000-M 1205  182 EA  95.00 17290.00 105.00 19110.00 99.68 18141.76THERMO PVT MKG SYMB 2.3MM
0315 4735000000-M 1205  20,102 M   1.82 36585.64 2.00 40204.00 1.91 38394.82EPOXY PVT MK LINES 150MM
0316 4745000000-M 1205  1,054 M   3.46 3646.84 3.80 4005.20 3.63 3826.02EPOXY PVT MK LINES 300MM
0317 4765000000-N 1205  20 EA  110.00 2200.00 120.00 2400.00 115.41 2308.20EPOXY PVT MK SYMBOL
0318 4810000000-M 1205  231,946 M   0.40 92778.40 0.45 104375.70 0.42 97417.32PAINT PVT MKG LINES 100MM
0319 4815000000-M 1205  129,250 M   0.44 56870.00 0.50 64625.00 0.46 59455.00PAINT PVT MKG LINES 150MM
0320 4820000000-M 1205  1,624 M   0.85 1380.40 1.00 1624.00 0.89 1445.36PAINT PVT MKG LINES 200MM
0321 4835000000-M 1205  524 M   10.00 5240.00 11.00 5764.00 10.49 5496.76PAINT PVT MKG LINES 600MM
0322 4840000000-N 1205  112 EA  50.00 5600.00 55.00 6160.00 52.46 5875.52PAINT PVT MKG CHARACTER
0323 4845000000-N 1205  294 EA  50.00 14700.00 55.00 16170.00 52.46 15423.24PAINT PVT MKG SYMBOL
0324 4850000000-M 1205  2,700 M   1.25 3375.00 1.40 3780.00 1.31 3537.00REMVL OF 100MM LINES
0325 4855000000-M 1205  35,676 M   1.30 46378.80 1.50 53514.00 1.36 48519.36REMVL OF 150MM LINES
0326 4900000000-N 1252  3,344 EA  4.75 15884.00 5.00 16720.00 4.98 16653.12PERM RAISED PVMT MARKERS
0327 4905000000-N 1253  516 EA  36.00 18576.00 40.00 20640.00 37.77 19489.32SNOWPLB PVMT MRKER
0328 4915000000-M 1264  27 EA  19.85 535.95 30.00 810.00 25.00 675.002.1M U-CHANNEL POSTS
0329 4935000000-N 1267  218 EA  30.85 6725.30 35.00 7630.00 35.00 7630.00FLEX DELINATR (CRYSTAL)
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0330 4940000000-N 1267  138 EA  30.85 4257.30 35.00 4830.00 35.00 4830.00FLEX DELINATR (YELLOW)
0331 4945000000-N 1267  45 EA  32.85 1478.25 36.00 1620.00 40.00 1800.00FLEX DELINATR (CRY & RED)
0332 4950000000-N 1267  45 EA  32.85 1478.25 50.00 2250.00 40.00 1800.00FLEX DELINATR (YEL & RED)
0333 4955000000-N 1264  27 EA  65.80 1776.60 100.00 2700.00 75.00 2025.00OBJECT MARKERS (END OF RD
0334 5300000000-M 1505  1,167 MTN 25.00 29175.00 28.00 32676.00 24.60 28708.20FND CONDIT MAT'L ********

(VI)
0335 5306000000-M SP   1,167 MTN 25.00 29175.00 28.00 32676.00 20.32 23713.44BEDDN MAT'L CL **********

(VI)
0336 5318000000-M 1505  80 MTN 170.00 13600.00 200.00 16000.00 120.00 9600.00PVMT REP FOR UTILITY WORK
0337 5348000000-M 1510  1,390 M   206.00 286340.00 300.00 417000.00 310.00 430900.00***MM DI H2O PIPE ****MPA

(500MM, 1.72MPA)
0338 5354000000-M 1510  41 M   86.00 3526.00 125.00 5125.00 145.00 5945.00100MM DI H2O PIPE 2.41MPA
0339 5360000000-M 1510  133 M   85.00 11305.00 130.00 17290.00 150.00 19950.00150MM DI H2O PIPE 2.41MPA
0340 5366000000-M 1510  419 M   95.00 39805.00 135.00 56565.00 180.00 75420.00200MM DI H2O PIPE 2.41MPA
0341 5378000000-M 1510  127 M   125.00 15875.00 170.00 21590.00 190.00 24130.00300MM DI H2O PIPE 2.41MPA
0342 5384000000-M 1510  1,692 M   164.00 277488.00 210.00 355320.00 255.00 431460.00400MM DI H2O PIPE ****MPA

(PC 1.72MPA)
0343 5438000000-M 1510  115 M   58.00 6670.00 70.00 8050.00 120.00 13800.00100MM PVC H2O P SD21 1.38
0344 5450000000-M 1510 1,787.44 M   69.00 123333.36 90.00 160869.60 125.00 223430.00200MM PVC H2O P SD21 1.38
0345 5462000000-M 1510  268 M   92.00 24656.00 120.00 32160.00 130.00 34840.00300MM PVC H2O P SD21 1.38
0346 5480000000-M 1510  15,154 KG  9.25 140174.50 9.00 136386.00 12.00 181848.00DI H2O FITTINGS 1.72MPA
0347 5492000000-M SP   34 M   28.00 952.00 50.00 1700.00 17.00 578.0020MM PE H2O TUBE SDR9 ***

(1.38MPA WP)
0348 5510000000-M 1510  3 EA  90.00 270.00 230.00 690.00 50.00 150.0020MM CORPORATION STOP
0349 5534000000-M 1510  1 EA  570.00 570.00 700.00 700.00 560.00 560.00***MM GATE V & V BX

(100MM, 1.38MPA WP)
0350 5540000000-M 1510  8 EA  650.00 5200.00 800.00 6400.00 675.00 5400.00150MM GATE V & V BX
0351 5546000000-M 1510  4 EA  900.00 3600.00 1200.00 4800.00 1000.00 4000.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0352 5558000000-M 1510  5 EA  1500.00 7500.00 2200.00 11000.00 1500.00 7500.00300MM GATE V & V BX ***

(1.38MPA WP)
0353 5564000000-M SP   3 EA  2175.00 6525.00 5500.00 16500.00 2900.00 8700.00***MM BUTRFLY V & V BX

(400MM)
0354 5564000000-M SP   4 EA  3500.00 14000.00 7500.00 30000.00 3700.00 14800.00***MM BUTRFLY V & V BX

(500MM)
0355 5576000000-M 1510  1 EA  3925.00 3925.00 4000.00 4000.00 5800.00 5800.00*** X ***MM TAPN SLV V BX

(200MM X 200MM, 1.38MPA WP)
0356 5576000000-M 1510  1 EA  3975.00 3975.00 5000.00 5000.00 8200.00 8200.00*** X ***MM TAPN SLV V BX

(400MM X 150MM, 1.38MPA WP)
0357 5582000000-M 1510  2 EA  220.00 440.00 600.00 1200.00 230.00 460.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0358 5582000000-M 1510  1 EA  490.00 490.00 800.00 800.00 350.00 350.00*** X ***MM TAPPING SADDL

(400MM X 20MM)
0359 5594000000-M SP   1 EA  3875.00 3875.00 5000.00 5000.00 700.00 700.00***MM AIR REL V & MANHOLE

(50MM, SEWER)
0360 5594000000-M SP   3 EA  3450.00 10350.00 4500.00 13500.00 700.00 2100.00***MM AIR REL V & MANHOLE

(50MM, WATER)
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0361 5606000000-M SP   2 EA  2400.00 4800.00 2000.00 4000.00 1150.00 2300.0050MM BLOW OFF ASSEMBLY
0362 5648000000-N 1510  3 EA  475.00 1425.00 600.00 1800.00 280.00 840.00RELOCATE EXIST WAT METER
0363 5660000000-N SP   3 EA  300.00 900.00 600.00 1800.00 230.00 690.00REMOVE WATER METER
0364 5672000000-N 1510  13 EA  1480.00 19240.00 1600.00 20800.00 950.00 12350.00RELOCATE EXIST FIRE HYD
0365 5708000000-M 1520  385 M   82.00 31570.00 150.00 57750.00 140.00 53900.00***MM PVC FORCE M *******

(200MM, SDR 21, 1.38MPA WP)
0366 5708000000-M 1520  128 M   164.00 20992.00 150.00 19200.00 145.00 18560.00***MM PVC FORCE M *******

(300MM, SDR 21, 1.38MPA WP)
0367 5708000000-M 1520  813 M   155.00 126015.00 180.00 146340.00 150.00 121950.00***MM PVC FORCE M *******

(400MM, SDR 21, 1.38MPA WP)
0368 5732000000-M 1520  20 M   185.00 3700.00 330.00 6600.00 195.00 3900.00250MM DI SS PIPE PC 2.41
0369 5750000000-M 1520  40 M   82.00 3280.00 200.00 8000.00 165.00 6600.00***MM DI FRC MN SS P ****

(150MM, 2.41MPA)
0370 5750000000-M 1520  103 M   115.00 11845.00 200.00 20600.00 170.00 17510.00***MM DI FRC MN SS P ****

(200MM, PC 2.41MPA)
0371 5750000000-M 1520  120 M   225.00 27000.00 300.00 36000.00 300.00 36000.00***MM DI FRC MN SS P ****

(400MM, PC 2.41MPA)
0372 5756000000-M 1520  2,832 KG  18.00 50976.00 18.00 50976.00 12.00 33984.00DI SS PIPE FITTINGS
0373 5775000000-M 1525  2 EA  2095.00 4190.00 4500.00 9000.00 1600.00 3200.001200MM DIA PC MH 0-1.8M
0374 5780000000-M 1525  5 M   825.00 4125.00 2500.00 12500.00 1500.00 7500.00STD PC MH WALL ****MM 1.8+

(1200MM)
0375 5798000000-M 1530  477 M   25.00 11925.00 40.00 19080.00 57.00 27189.00FL OR REMV *** PIPE *****

(200MM, PVC FORCE MAIN SEWER)
0376 5804000000-M 1530  71 M   62.00 4402.00 40.00 2840.00 70.00 4970.00FL OR REMV 300 PIPE *****

(DI WATER)
0377 5804000000-M 1530  1,240 M   36.00 44640.00 40.00 49600.00 57.00 70680.00FL OR REMV 300 PIPE *****

(PVC FORCE MAIN SEWER)
0378 5804000000-M 1530  345 M   36.00 12420.00 40.00 13800.00 57.00 19665.00FL OR REMV 300 PIPE *****

(PVC WATER)
0379 5810000000-M 1530  3,212 M   49.00 157388.00 50.00 160600.00 70.00 224840.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0380 5816000000-N 1530  10 EA  1200.00 12000.00 2000.00 20000.00 1250.00 12500.00BRK DN,PLUG & FILL UT MH
0381 5840000000-M 1540  233 M   200.00 46600.00 300.00 69900.00 280.00 65240.00***MM STL NCAS PIPE****OC

(400MM, 6.35MM)
0382 5840000000-M 1540  185 M   260.00 48100.00 350.00 64750.00 320.00 59200.00***MM STL NCAS PIPE****OC

(600MM, 6.35MM)
0383 5848000000-M 1540  33 M   1480.00 48840.00 2500.00 82500.00 1000.00 33000.00***MM STL NCAS PIPE****TRENCH

(1050MM, 7.92MM)
0384 5848000000-M 1540  38 M   565.00 21470.00 750.00 28500.00 550.00 20900.00***MM STL NCAS PIPE****TRENCH

(400MM, 6.35MM)
0385 5882000000-N SP   3 EA  600.00 1800.00 1200.00 3600.00 660.00 1980.00GENERIC UTILITY ITEM (EA)

REMOVE EXISTING FIRE HYDRANT
0386 5888000000-M SP   599 M   325.00 194675.00 350.00 209650.00 240.00 143760.00GENERIC UTILITY ITEM (M)

250MM HDPE WATER PIPE, DR9, 1.38MPA WP, BY
TRENCHLESS     METHOD

0387 5888000000-M SP   132 M   1225.00 161700.00 1300.00 171600.00 450.00 59400.00GENERIC UTILITY ITEM (M)
500MM DI RESTRAINED JOINT WA- TER PIPE, PC
2.41MPA, BY TRENCHLESS     METHOD
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0388 5888000000-M SP   337 M   735.00 247695.00 750.00 252750.00 330.00 111210.00GENERIC UTILITY ITEM (M)
500MM HDPE WATER PIPE, DR9, 1.38MPA WP, BY
TRENCHLESS     METHOD

0389 6000000000-M 1605  34,230 M   5.65 193399.50 8.00 273840.00 5.65 193399.50TEMPORARY SILT FENCE
0390 6006000000-M 1610  3,385 MTN 48.00 162480.00 35.00 118475.00 30.00 101550.00EROS CONTRL STONE CL A
0391 6009000000-M 1610  40,955 MTN 48.00 1965840.00 32.00 1310560.00 25.00 1023875.00EROS CONTRL STONE CL B
0392 6012000000-M 1610  25,415 MTN 35.00 889525.00 31.00 787865.00 25.00 635375.00SEDIMENT CONTROL STONE
0393 6015000000-M 1615  248 HA  1025.00 254200.00 836.00 207328.00 1088.00 269824.00TEMPORARY MULCHING
0394 6018000000-M 1620  12,925 KG  9.85 127311.25 6.90 89182.50 7.80 100815.00SEED FOR TEMP SEEDING
0395 6021000000-M 1620  104 MTN 575.00 59800.00 539.00 56056.00 400.00 41600.00FERT FOR TEMP SEEDING
0396 6024000000-M 1622  2,160 M   50.00 108000.00 45.00 97200.00 50.00 108000.00TEMPORARY SLOPE DRAINS
0397 6027000000-N 1622  160 EA  75.00 12000.00 150.00 24000.00 50.00 8000.00INLET PROTCN @ SLOPE DRNS
0398 6029000000-M SP   21,545 M   5.30 114188.50 6.00 129270.00 5.30 114188.50SAFETY FENCE
0399 6030000000-M 1630  1,044,925 M3  0.01 10449.25 0.01 10449.25 0.01 10449.25SILT EXCAVATION
0400 6036000000-M 1631  575,410 M2  1.69 972442.90 1.50 863115.00 1.75 1006967.50MATTING FOR EROS CONTROL
0401 6037000000-M SP   4,950 M2  8.93 44203.50 11.00 54450.00 6.00 29700.00COIR FIBER MAT
0402 6038000000-M SP   935 M2  12.00 11220.00 11.00 10285.00 8.00 7480.00PERM SOIL REINF MAT
0403 6042000000-M 1632  6,370 M   5.15 32805.50 9.00 57330.00 5.15 32805.506.4MM HARDWARE CLOTH
0404 6045000000-M SP   15 M   64.00 960.00 110.00 1650.00 88.00 1320.00***MM TEMPORARY PIPE

(450MM)
0405 6045000000-M SP   30 M   78.00 2340.00 140.00 4200.00 110.00 3300.00***MM TEMPORARY PIPE

(600MM)
0406 6069000000-M 1638  1,360 M3  25.00 34000.00 17.00 23120.00 25.00 34000.00STILLING BASINS
0407 6070000000-N SP   20 EA  500.00 10000.00 1500.00 30000.00 6000.00 120000.00SPECIAL STILLING BASINS
0408 6084000000-M 1660 307.5 HA  2600.00 799500.00 2800.00 861000.00 2688.00 826560.00SEEDING & MULCHING
0409 6087000000-M 1660 136.5 HA  112.00 15288.00 132.00 18018.00 128.00 17472.00MOWING
0410 6090000000-M 1661  2,975 KG  16.50 49087.50 15.00 44625.00 14.80 44030.00SEED FOR REPAIR SEEDING
0411 6093000000-M 1661 10.25 MTN 930.00 9532.50 495.00 5073.75 980.00 10045.00FERT FOR REPAIR SEEDING
0412 6096000000-M 1662  8,650 KG  6.50 56225.00 4.70 40655.00 3.98 34427.00SEED FOR SUPP SEEDING
0413 6108000000-M 1665  515 MTN 360.00 185400.00 265.00 136475.00 298.00 153470.00FERTILIZER TOPDRESSING
0414 6111000000-M SP   546 M   81.00 44226.00 110.00 60060.00 70.00 38220.00IMPERVIOUS DIKE
0415 6114000000-N SP   192 HR  48.00 9216.00 44.00 8448.00 48.00 9216.00SPECIALIZED HAND MOWING
0416 6117000000-N 1675  120 EA  100.00 12000.00 110.00 13200.00 1.00 120.00RESPONSE FOR EROS CONTROL
0417 6120000000-M SP   3,114 M3  15.00 46710.00 28.00 87192.00 12.50 38925.00CULVERT DIVERSION CHANNEL
0418 6123000000-M 1670 7.5 HA  1575.00 11812.50 2750.00 20625.00 1280.00 9600.00REFORESTATION
0419 6126000000-M SP  0.53 HA  12500.00 6625.00 5500.00 2915.00 18000.00 9540.00STREAMBANK REFORESTATION
0420 6132000000-N SP   60 EA  750.00 45000.00 2500.00 150000.00 1500.00 90000.00GENERIC EROSION CONTROL ITEM (EA)

FAIRCLOTH SKIMMER
0421 6132000000-N SP   60 EA  250.00 15000.00 5000.00 300000.00 1.00 60.00GENERIC EROSION CONTROL ITEM (EA)

RESPONSE FOR RESEARCH
0422 7060000000-M 1705  1,015 M   6.22 6313.30 5.00 5075.00 9.83 9977.45SIGNAL CABLE
0423 7120000000-M 1705  30 EA  960.00 28800.00 765.00 22950.00 1223.21 36696.30VEHICLE SIGNAL HD (300MM, 3 SECT)
0424 7144000000-M 1705  6 EA  1195.00 7170.00 1320.00 7920.00 1302.95 7817.70VEHICLE SIGNAL HD (300MM, 5 SECT)
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0425 7252000000-M 1710  746 M   6.55 4886.30 5.00 3730.00 5.76 4296.96MESSENGER CABLE (6.35MM)
0426 7264000000-M 1710  225 M   8.19 1842.75 4.50 1012.50 10.10 2272.50MESSENGER CABLE (9.52MM)
0427 7279000000-M 1715  105 M   2.27 238.35 1.70 178.50 0.55 57.75TRACER WIRE
0428 7300000000-M 1715  1,326 M   16.42 21772.92 9.00 11934.00 14.33 19001.58TRENCHING (UNPAVED)
0429 7301000000-M SP   363 M   61.72 22404.36 80.00 29040.00 49.63 18015.69DIR DRILL POLY COND ***MM ** COND

(50MM, 1)
0430 7301000000-M SP   213 M   57.58 12264.54 85.00 18105.00 50.01 10652.13DIR DRILL POLY COND ***MM ** COND

(55MM, 1)
0431 7324000000-N 1716  47 EA  240.00 11280.00 500.00 23500.00 420.22 19750.34JUNCTION BOX (STANDARD SIZE)
0432 7336000000-N 1716  6 EA  440.00 2640.00 510.00 3060.00 641.81 3850.86JUNCTION BOX (OVER-SIZED)
0433 7360000000-N 1720  8 EA  790.00 6320.00 800.00 6400.00 862.82 6902.56WOOD POLE
0434 7372000000-N 1721  10 EA  190.00 1900.00 430.00 4300.00 330.01 3300.10GUY ASSEMBLY
0435 7408000000-M 1722  3 EA  390.00 1170.00 250.00 750.00 349.90 1049.7025MM RISER W/ WEATHERHEAD
0436 7420000000-M 1722  4 EA  390.00 1560.00 450.00 1800.00 275.73 1102.9250MM RISER W/ WEATHERHEAD
0437 7432000000-M 1722  3 EA  410.00 1230.00 500.00 1500.00 379.03 1137.0950MM RISER W/ TUBING
0438 7444000000-M 1725  1,077 M   12.14 13074.78 25.00 26925.00 25.50 27463.50INDUCTIVE LOOP SAWCUT
0439 7456000000-M 1726  2,845 M   3.59 10213.55 3.50 9957.50 5.76 16387.20LEAD-IN CABLE
0440 7484000000-N SP   3 EA  1800.00 5400.00 1500.00 4500.00 2135.00 6405.00MICROWAVE VEHICLE DETECTOR
0441 7516000000-M 1730  958 M   6.25 5987.50 8.00 7664.00 3.58 3429.64COMMUNICATIONS CABLE (** FIBER)

(12)
0442 7552000000-N 1731  3 EA  1925.00 5775.00 1900.00 5700.00 1683.94 5051.82INTERCONNECT CENTER
0443 7566000000-N 1733  6 EA  140.00 840.00 53.00 318.00 106.77 640.62DELINEATOR MARKER
0444 7574000000-N SP   1 EA  1950.00 1950.00 2300.00 2300.00 1748.70 1748.70FURN FIB-OPT TRANSCEIVER
0445 7588000000-N 1741  5 EA  8100.00 40500.00 9500.00 47500.00 9239.87 46199.35SGNL MAST ARM WITH METAL POLE
0446 7590000000-N SP   5 EA  10800.00 54000.00 12000.00 60000.00 11670.01 58350.05DBL MAST ARM WITH METAL POLE
0447 7613000000-N SP   10 EA  780.00 7800.00 800.00 8000.00 1165.80 11658.00SOIL TEST
0448 7614000000-M SP   50 M   1513.40 75670.00 935.00 46750.00 1253.89 62694.50DRILLED PIER FOUND (***MM)

(1066MM)
0449 7631000000-N 1744  10 EA  250.00 2500.00 300.00 3000.00 277.20 2772.00MAST ARM W/ MTL POLE DES
0450 7636000000-N 1745  25 EA  260.00 6500.00 400.00 10000.00 268.47 6711.75SIGN FOR SIGNALS
0451 7684000000-N 1750  5 EA  690.00 3450.00 1300.00 6500.00 2043.41 10217.05SIGNAL CABINET FOUNDATION
0452 7688000000-N SP   5 EA  290.00 1450.00 550.00 2750.00 488.61 2443.05CABINET BASE ADAPTER
0453 7756000000-N 1751  5 EA  12550.00 62750.00 13000.00 65000.00 12202.40 61012.00CONTLR WITH CBNT, 2070L BASE MTD
0454 7780000000-N SP   40 EA  119.00 4760.00 160.00 6400.00 137.75 5510.00DETECTOR CARD (TYPE 2070L)
0455 7980000000-N SP   3 EA  1900.00 5700.00 2400.00 7200.00 2234.99 6704.97GENERIC SIGNAL ITEM (EA)

FIBER OPTIC TRANSCEIVER SELF HEALING RING
0456 7990000000-M SP   65 M   16.42 1067.30 46.00 2990.00 24.54 1595.10GENERIC SIGNAL ITEM (M)

UNDERGROUND POLY CONDUIT, 50MM (1 CONDUIT)
0563 2474000000-N SP  Lump Sum 310000.00 200000.00 128623.16GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION     BASIN

CULVERT ITEMS

0457 8056000000-N 402 Lump Sum 11000.00 16500.00 7500.00REMV EXIST STR **********
(24+48.770 -Y11- REV.)



MAY 17, 2005 02:54 PM

TIP NO R-2552AA, R-2552AB, R-2552C, R-2552B 2:00 PM 15 /  36 009

JOHNSTON, WAKE

34459.3.4,  34459.3.5

MAY 17 2005 C201466
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WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 BYPASS (CLAYTON BYPASS) FROM I-40 TO US-70, WEST OF SR-1560.
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WILSON,  NC

17.243 KM

ENGLISH CONSTRUCTION CO.,
INC.

THE LANE CONSTRUCTION
CORPORATION

LYNCHBURG,  VA MERIDEN,  CT

0458 8126000000-N 414 Lump Sum 22000.00 11000.00 15000.00CULV EXCAV @ ************
(134+01.500 -L2-)

0459 8126000000-N 414 Lump Sum 8000.00 6500.00 5000.00CULV EXCAV @ ************
(134+31.000 -L2-)

0460 8126000000-N 414 Lump Sum 50000.00 6500.00 2000.00CULV EXCAV @ ************
(154+38.598 -L2-)

0461 8126000000-N 414 Lump Sum 50000.00 13000.00 9000.00CULV EXCAV @ ************
(24+48.770 -Y11- REV.)

0462 8126000000-N 414 Lump Sum 60000.00 9000.00 10000.00CULV EXCAV @ ************
(25+01.770 -Y11- REV.)

0463 8126000000-N 414 Lump Sum 24000.00 26000.00 30000.00CULV EXCAV @ ************
(37+11.500 -L-)

0464 8126000000-N 414 Lump Sum 45000.00 11000.00 30000.00CULV EXCAV @ ************
(4+93.000 -LOOP C-)

0465 8126000000-N 414 Lump Sum 15000.00 16500.00 23000.00CULV EXCAV @ ************
(57 + 17.000 -L-)

0466 8126000000-N 414 Lump Sum 55000.00 37000.00 36000.00CULV EXCAV @ ************
(7+93.000 -RAMP C-)

0467 8126000000-N 414 Lump Sum 55000.00 16500.00 50000.00CULV EXCAV @ ************
(84 + 17.500 -L-)

0468 8126000000-N 414 Lump Sum 75000.00 11000.00 14000.00CULV EXCAV @ ************
(92 + 23.500 -L-)

0469 8133000000-M 414  1,687 MTN 30.00 50610.00 27.00 45549.00 24.00 40488.00FND COND MATL BOX CULV
0470 8196000000-M 420 2,215.5 M3  378.00 837459.00 407.00 901708.50 1200.00 2658600.00CL A CONC, CULVERT
0471 8245000000-M 425  202,970 KG  1.65 334900.50 1.43 290247.10 1.50 304455.00REINF STL CULV
0472 8594000000-M 876  70 MTN 50.00 3500.00 55.00 3850.00 46.00 3220.00PLAIN RIP RAP B

STRUCTURE ITEMS

0473 8017000000-N SP  Lump Sum 800000.00 1500000.00 1792000.00CM&R TEMP ACCESS ***********
(40+80.000 -L-)

0474 8035000000-N 402 Lump Sum 84000.00 50000.00 25000.00REMV EXIST STR **********
(14+72.000 -Y11-REV)

0475 8035000000-N 402 Lump Sum 176000.00 125000.00 118000.00REMV EXIST STR **********
(148+08.446-L2-LT)

0476 8035000000-N 402 Lump Sum 121200.00 100000.00 76000.00REMV EXIST STR **********
(19+25.877 -I1Y1-)

0477 8084000000-N 410 Lump Sum 6400.00 20000.00 17000.00FND EXCAV EB** STA*******
(2,19+25.877 -I1Y1-)

0478 8091000000-N 410 Lump Sum 15500.00 20000.00 16000.00FND EXCAV B** STA *******
(1, 52+34.693 -L-)

0479 8091000000-N 410 Lump Sum 14500.00 20000.00 15000.00FND EXCAV B** STA *******
(1,148+08.446-L2-LT)

0480 8091000000-N 410 Lump Sum 14500.00 20000.00 15000.00FND EXCAV B** STA *******
(1,148+08.446-L2-RT)

0481 8091000000-N 410 Lump Sum 11000.00 20000.00 14500.00FND EXCAV B** STA *******
(1,16+52.599 -Y4-)

0482 8091000000-N 410 Lump Sum 4000.00 20000.00 23000.00FND EXCAV B** STA *******
(1,19+25.877 -I1Y1-)

0483 8091000000-N 410 Lump Sum 29650.00 20000.00 23000.00FND EXCAV B** STA *******
(1,27+51.601-I1Y1-)
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ENGLISH CONSTRUCTION CO.,
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THE LANE CONSTRUCTION
CORPORATION
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0484 8091000000-N 410 Lump Sum 11200.00 20000.00 10000.00FND EXCAV B** STA *******
(1,27+61.028 -L-)

0485 8091000000-N 410 Lump Sum 29650.00 20000.00 12000.00FND EXCAV B** STA *******
(1,28+31.359-I1Y1-)

0486 8091000000-N 410 Lump Sum 9200.00 20000.00 7000.00FND EXCAV B** STA *******
(1,65+51.880 -L-)

0487 8091000000-N 410 Lump Sum 14500.00 20000.00 10000.00FND EXCAV B** STA *******
(1,97+46.378 -L-RT)

0488 8091000000-N 410 Lump Sum 14500.00 20000.00 10000.00FND EXCAV B** STA *******
(1,97+59.319 -L-LT)

0489 8091000000-N 410 Lump Sum 11000.00 20000.00 6500.00FND EXCAV B** STA *******
(2,19+25.877 -I1Y1-)

0490 8091000000-N 410 Lump Sum 12750.00 20000.00 7500.00FND EXCAV B** STA *******
(2,27+51.601-I1Y1-)

0491 8091000000-N 410 Lump Sum 12750.00 20000.00 12000.00FND EXCAV B** STA *******
(2,28+31.359-I1Y1-)

0492 8091000000-N 410 Lump Sum 14500.00 20000.00 10000.00FND EXCAV B** STA *******
(2,97+46.378 -L-RT)

0493 8091000000-N 410 Lump Sum 14500.00 20000.00 10000.00FND EXCAV B** STA *******
(2,97+59.319 -L-LT)

0494 8091000000-N 410 Lump Sum 17500.00 20000.00 8000.00FND EXCAV B** STA *******
(3,27+51.601-I1Y1-)

0495 8091000000-N 410 Lump Sum 17500.00 20000.00 12000.00FND EXCAV B** STA *******
(3,28+31.359-I1Y1-)

0496 8091000000-N 410 Lump Sum 17500.00 20000.00 12000.00FND EXCAV B** STA *******
(4,28+31.359-I1Y1-)

0497 8096000000-M SP   6 M   2800.00 16800.00 2000.00 12000.00 1705.00 10230.00PILE EXCAVATION IN SOIL
0498 8097000000-M SP   6 M   2800.00 16800.00 2000.00 12000.00 1705.00 10230.00PILE EXCAVATION NOT IN SOIL
0499 8105540000-M SP   476 M   1525.00 725900.00 2400.00 1142400.00 1931.00 919156.001066MM DRILLD PIER IN SOIL
0500 8105560000-M SP  78.6 M   620.00 48732.00 3200.00 251520.00 2847.00 223774.201220MM DRILLD PIER IN SOIL
0501 8105640000-M SP  83.5 M   4500.00 375750.00 4800.00 400800.00 4262.00 355877.001066MM DRILLD PIER NO SOIL
0502 8105660000-M SP  43.8 M   3250.00 142350.00 9800.00 429240.00 7820.00 342516.001220MM DRILLD PIER NO SOIL
0503 8111400000-M SP  68.4 M   930.00 63612.00 650.00 44460.00 572.00 39124.80PERM STL CASING FOR 1066MM PIER
0504 8111600000-M SP   33 M   290.00 9570.00 700.00 23100.00 624.00 20592.00PERM STL CASING FOR 1220MM PIER
0505 8113000000-N SP   11 EA  1865.00 20515.00 600.00 6600.00 520.00 5720.00SID INSPECTION
0506 8114000000-N SP   27 EA  2600.00 70200.00 1800.00 48600.00 1560.00 42120.00SPT TESTING
0507 8115000000-N SP   11 EA  3300.00 36300.00 4200.00 46200.00 4880.00 53680.00CROSSHOLE SONIC LOGGING
0508 8116000000-M SP   2,924 M   47.00 137428.00 45.00 131580.00 31.00 90644.00CSL TUBES
0509 8121000000-N SP  Lump Sum 8200.00 10000.00 7500.00UNCL STR EXCAV STA *****

(148+08.446-L2-LT)
0510 8147000000-M 420 32,252.2 M2  228.00 7353501.60 210.00 6772962.00 255.00 8224311.00REINF CONC DECK SLAB
0511 8161000000-M 420 30,911.8 M2  3.20 98917.76 2.75 85007.45 2.65 81916.27GROOVING BRIDGE FLOORS
0512 8175000000-M 420 159.1 M3  403.00 64117.30 650.00 103415.00 1200.00 190920.00CL AA CONC, BRIDGE
0513 8182000000-M 420 5,034.2 M3  660.00 3322572.00 600.00 3020520.00 745.00 3750479.00CL A CONC, BRIDGE
0514 8210000000-N 422 Lump Sum 54000.00 44900.00 71000.00BRG APPR SLAB ***********

(109+56.000-L2LT-)
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0515 8210000000-N 422 Lump Sum 55000.00 45200.00 71000.00BRG APPR SLAB ***********
(110+37.000-L2RT-)

0516 8210000000-N 422 Lump Sum 69750.00 63800.00 89000.00BRG APPR SLAB ***********
(121+97.157-L2LT-)

0517 8210000000-N 422 Lump Sum 89100.00 84600.00 125000.00BRG APPR SLAB ***********
(122+14.832-L2RT-)

0518 8210000000-N 422 Lump Sum 68000.00 46900.00 71000.00BRG APPR SLAB ***********
(14+38.000-LREV-LT)

0519 8210000000-N 422 Lump Sum 68000.00 46900.00 71000.00BRG APPR SLAB ***********
(14+38.000-LREV-RT)

0520 8210000000-N 422 Lump Sum 51250.00 43600.00 53000.00BRG APPR SLAB ***********
(14+72.000 -Y11-REV)

0521 8210000000-N 422 Lump Sum 88000.00 83800.00 125000.00BRG APPR SLAB ***********
(148+08.446-L2-LT)

0522 8210000000-N 422 Lump Sum 88000.00 83500.00 125000.00BRG APPR SLAB ***********
(148+08.446-L2-RT)

0523 8210000000-N 422 Lump Sum 58000.00 51700.00 71000.00BRG APPR SLAB ***********
(16+52.599 -Y4-)

0524 8210000000-N 422 Lump Sum 68500.00 44700.00 71000.00BRG APPR SLAB ***********
(19+25.877 -I1Y1-)

0525 8210000000-N 422 Lump Sum 68250.00 37000.00 53000.00BRG APPR SLAB ***********
(27+51.601-I1Y1-)

0526 8210000000-N 422 Lump Sum 60000.00 40600.00 53000.00BRG APPR SLAB ***********
(27+61.028 -L-)

0527 8210000000-N 422 Lump Sum 62750.00 47400.00 71000.00BRG APPR SLAB ***********
(28+31.359-I1Y1-)

0528 8210000000-N 422 Lump Sum 70000.00 56200.00 71000.00BRG APPR SLAB ***********
(40+80.000 -L-)

0529 8210000000-N 422 Lump Sum 70000.00 56200.00 71000.00BRG APPR SLAB ***********
(40+96.000 -L-)

0530 8210000000-N 422 Lump Sum 117000.00 149500.00 178000.00BRG APPR SLAB ***********
(52+34.693 -L-)

0531 8210000000-N 422 Lump Sum 47000.00 37300.00 53000.00BRG APPR SLAB ***********
(65+51.880 -L-)

0532 8210000000-N 422 Lump Sum 57850.00 48200.00 71000.00BRG APPR SLAB ***********
(78+35.547 -L-LT)

0533 8210000000-N 422 Lump Sum 57850.00 48200.00 71000.00BRG APPR SLAB ***********
(78+35.547 -L-RT)

0534 8210000000-N 422 Lump Sum 57000.00 47300.00 71000.00BRG APPR SLAB ***********
(97+46.378 -L-RT)

0535 8210000000-N 422 Lump Sum 57000.00 47300.00 71000.00BRG APPR SLAB ***********
(97+59.319 -L-LT)

0536 8217000000-M 425  526,531 KG  1.85 974082.35 1.70 895102.70 1.45 763469.95REINF STEEL (BRIDGE)
0537 8224000000-M 425  1,226 KG  2.00 2452.00 2.25 2758.50 1.65 2022.90EPOXY CTD REINF STL BRG
0538 8238000000-M 425  45,269 KG  3.25 147124.25 2.80 126753.20 2.26 102307.94SPIRAL COL REINF STL STR
0539 8262000000-M 430 220.08 M   391.00 86051.28 500.00 110040.00 665.00 146353.201143MM PRESTR CONC GIRDER
0540 8265000000-M 430 3,665.366 M   475.00 1741048.85 525.00 1924317.15 495.00 1814356.171372MM PRESTR CONC GIRDER
0541 8274000000-M 430 1,729.212 M   505.00 873252.06 600.00 1037527.20 550.00 951066.601600MM MOD PRESTR CONC GRDR
0542 8277000000-M 430 387.296 M   621.00 240510.82 700.00 271107.20 605.00 234314.081829MM MOD PRESTR CONC GRDR
0543 8280000000-M 440 Lump Sum 8870000.00 7825000.00 6354000.00STRUCTURAL STEEL
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0544 8364000000-M 450 14,586.9 M   93.00 1356581.70 115.00 1677493.50 85.00 1239886.50HP310X79 STL PILE
0545 8384000000-M 450  1,499 M   119.00 178381.00 135.00 202365.00 94.00 140906.00HP360X108 STL PILE
0546 8391000000-N 450  36 EA  179.00 6444.00 100.00 3600.00 150.00 5400.00STEEL PILE POINTS
0547 8406000000-N SP  Lump Sum 60000.00 35000.00 50000.00GALVAN STL PILES @ ******

(40+80.000 -L-)
0548 8406000000-N SP  Lump Sum 58000.00 35000.00 50000.00GALVAN STL PILES @ ******

(40+96.000 -L-)
0549 8503000000-M 460 5,054.03 M   161.00 813698.83 200.00 1010806.00 155.00 783374.65CONC BARRIER RAIL
0550 8531000000-M 462 8,363.2 M2  70.00 585424.00 60.00 501792.00 64.00 535244.80100MM SLOPE PROTECTION
0551 8590000000-M 876  1,120 MTN 40.00 44800.00 30.00 33600.00 40.00 44800.00PLAIN RIP RAP, CLASS **

( I )
0552 8608000000-M 876  5,030 MTN 32.50 163475.00 35.00 176050.00 42.00 211260.00PLAIN RIP RAP II 600MM TK
0553 8622000000-M 876  6,219 M2  3.50 21766.50 4.00 24876.00 3.00 18657.00FILTER FABRIC FOR DRAINAGE
0554 8650000000-N SP  Lump Sum 270000.00 280000.00 340000.00POT BEARINGS
0555 8657000000-N 430 Lump Sum 94000.00 85000.00 80000.00ELASTOMERIC BEARINGS
0556 8692000000-N SP  Lump Sum 400000.00 450000.00 390000.00EVAZOTE JOINT SEALS
0557 8706000000-N SP  Lump Sum 30000.00 50000.00 45000.00EXPANSION JOINT SEALS
0558 8713000000-N SP  Lump Sum 129550.00 95000.00 95000.00MODULAR EXP JOINT SEALS
0559 8727000000-N SP  Lump Sum 55350.00 50000.00 32000.00ELEC CONDUIT SYS ********

(40+80.000 -L-)
0560 8741000000-N SP  Lump Sum 35900.00 80000.00 115000.00STR DRN SYS ************

(19+25.877 -I1Y1-)
0561 8741000000-N SP  Lump Sum 32850.00 80000.00 90000.00STR DRN SYS ************

(28+31.359-I1Y1-)
0562 8741000000-N SP  Lump Sum 92500.00 240000.00 210000.00STR DRN SYS ************

(40+80.000 -L-)
0564 8017000000-N SP  Lump Sum 582000.00 1500000.00 1792000.00CM&R TEMP ACCESS ***********

(14+38.00 -L REV -)
0565 8017000000-N SP  Lump Sum 430000.00 1000000.00 200000.00CM&R TEMP ACCESS ***********

(109+56.000 -L2 LT-)

 

    TOTAL 123473642.52 TOTAL 131100166.64 TOTAL 140878303.31CONTRACT TOTAL

 

    SUB-TOTAL 87934564.72 SUB-TOTAL 93904919.14 SUB-TOTAL 102396330.25ROADWAY ITEMS
    SUB-TOTAL 1696469.50 SUB-TOTAL 1421854.60 SUB-TOTAL 3238263.00CULVERT ITEMS
    SUB-TOTAL 33842608.30 SUB-TOTAL 35773392.90 SUB-TOTAL 35243710.06STRUCTURE ITEMS



MAY 17, 2005 02:54 PM

TIP NO R-2552AA, R-2552AB, R-2552C, R-2552B 2:00 PM 19 /  36 009

JOHNSTON, WAKE

34459.3.4,  34459.3.5

MAY 17 2005 C201466
FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 BYPASS (CLAYTON BYPASS) FROM I-40 TO US-70, WEST OF SR-1560.

VECELLIO & GROGAN, INC.

BECKLEY,  WV

17.243 KM

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6442000.00 7000000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 1695000.00 13752000.00CLEARING & GRUBBING
0003 0008000000-M 200 5.6 HA  15000.00 84000.00 10000.00 56000.00SUPP CLEARING & GRUBBING
0004 0015000000-N 205  25 EA  1300.00 32500.00 1000.00 25000.00SEALING ABANDONED WELLS
0005 0022000000-M 225  3,370,400 M3  7.80 26289120.00 4.00 13481600.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 38000.00 18000.00REINF BRG APPR **********

(109+56 -L2- LT)
0007 0029000000-N SP  Lump Sum 36000.00 15000.00REINF BRG APPR **********

(11+64.125 -Y2-)
0008 0029000000-N SP  Lump Sum 42000.00 18000.00REINF BRG APPR **********

(110+37 -L2- RT)
0009 0029000000-N SP  Lump Sum 41000.00 18000.00REINF BRG APPR **********

(121+97.067 -L2- LT)
0010 0029000000-N SP  Lump Sum 56000.00 18000.00REINF BRG APPR **********

(122+10 -L2- RT)
0011 0029000000-N SP  Lump Sum 36000.00 15000.00REINF BRG APPR **********

(14+25.470 -Y7-)
0012 0029000000-N SP  Lump Sum 34000.00 18000.00REINF BRG APPR **********

(14+26.000 -LREV- LT)
0013 0029000000-N SP  Lump Sum 31000.00 15000.00REINF BRG APPR **********

(14+41.121 -Y4-)
0014 0029000000-N SP  Lump Sum 30000.00 18000.00REINF BRG APPR **********

(14+50.000 -LREV- RT.)
0015 0029000000-N SP  Lump Sum 33000.00 18000.00REINF BRG APPR **********

(14+72.000 -Y11- REV)
0016 0029000000-N SP  Lump Sum 34000.00 15000.00REINF BRG APPR **********

(17+13.807 -LPB-)
0017 0029000000-N SP  Lump Sum 44000.00 18000.00REINF BRG APPR **********

(22+59.308 -FLYLEREV-)
0018 0029000000-N SP  Lump Sum 71000.00 20000.00REINF BRG APPR **********

(23+92.415 -Y4- RT)
0019 0029000000-N SP  Lump Sum 75000.00 20000.00REINF BRG APPR **********

(24+07.107 -Y4- LT)
0020 0029000000-N SP  Lump Sum 38000.00 18000.00REINF BRG APPR **********

(40+78.010 -L- LT)
0021 0029000000-N SP  Lump Sum 38000.00 18000.00REINF BRG APPR **********

(40+95.009 -L- RT)
0022 0029000000-N SP  Lump Sum 44000.00 18000.00REINF BRG APPR **********

(78+40.150 -L- LT)
0023 0029000000-N SP  Lump Sum 44000.00 18000.00REINF BRG APPR **********

(78+40.150 -L- RT)
0024 0029000000-N SP  Lump Sum 44000.00 20000.00REINF BRG APPR **********

(9+29.615 FLYOVER)
0027 0036000000-M 225  86,609 M3  10.00 866090.00 5.30 459027.70UNDERCUT EXCAVATION
0028 0080000000-M SP   2,500 MTN 18.00 45000.00 15.00 37500.00CLASS IV SUBGRD STABILIZATION
0029 0127000000-N SP   4 EA  2500.00 10000.00 2500.00 10000.00EMBM'T SETTLEMENT GAUGE
0030 0134000000-M 240  71,556 M3  9.00 644004.00 1.50 107334.00DRAINAGE DITCH EXCAVATION
0031 0141000000-M 240  4,645 M   6.80 31586.00 1.50 6967.50BERM DITCH CONSTRUCTION
0032 0156000000-M 250  73,070 M2  4.00 292280.00 5.00 365350.00REMOVAL OF EXT ASPHALT PVM'T
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0033 0177000000-M 250  10,100 M2  2.00 20200.00 1.00 10100.00BREAKING OF EXT ASPH PVMT
0034 0192000000-N 260 180.2 HR  110.00 19822.00 150.00 27030.00PROOF ROLLING
0035 0195000000-M 265  64,000 M3  27.25 1744000.00 40.00 2560000.00SELECT GRANULAR MATERIAL
0036 0196000000-M 270  20,100 M2  1.00 20100.00 1.25 25125.00SOIL STABILIZATION FABRIC
0037 0199000000-M SP   124 M2  1500.00 186000.00 500.00 62000.00TEMPORARY SHORING
0038 0241000000-M SP   1,900 M2  53.00 100700.00 36.00 68400.00GENERIC GRADING ITEM (M2)

ROCK PLATTING
0039 0255000000-M SP   100 MTN 330.00 33000.00 150.00 15000.00GENERIC GRADING ITEM (MTN)

DISPOSAL OF CONTAMINATED SOIL
0040 0300000000-M 300  11,955 MTN 11.75 140471.25 18.00 215190.00SELECT MATERIAL CL II
0041 0306000000-M 300  4,470 MTN 13.00 58110.00 20.00 89400.00SELECT MATERAIL CL III
0042 0312000000-M 300  4,950 MTN 11.80 58410.00 20.00 99000.00SELECT MATERIAL CL IV
0043 0318000000-M 300  7,125 MTN 32.00 228000.00 25.00 178125.00FND CONDIT MATL MINOR STRS
0044 0343000000-M 310  408 M   129.00 52632.00 150.00 61200.00375MM SIDE DRAIN PIPE
0045 0344000000-M 310  60 M   136.00 8160.00 117.00 7020.00450MM SIDE DRAIN PIPE
0046 0345000000-M 310 7.2 M   164.00 1180.80 221.00 1591.20600MM SIDE DRAIN PIPE
0047 0366000000-M 310 6,011.6 M   118.00 709368.80 117.00 703357.20375MM RCP CULV CLASS III
0048 0372000000-M 310  3,510 M   131.00 459810.00 125.00 438750.00450MM RCP CULV CLASS III
0049 0378000000-M 310 3,770.4 M   166.00 625886.40 140.00 527856.00600MM RCP CULV CLASS III
0050 0384000000-M 310 2,284.8 M   219.00 500371.20 166.00 379276.80750MM RCP CULV CLASS III
0051 0390000000-M 310 1,155.6 M   269.00 310856.40 202.00 233431.20900MM RCP CULV CLASS III
0052 0396000000-M 310  828 M   310.00 256680.00 249.00 206172.001050MM RCP CULV CLASS III
0053 0402000000-M 310 339.6 M   389.00 132104.40 295.00 100182.001200MM RCP CULV CLASS III
0054 0408000000-M 310 326.4 M   475.00 155040.00 383.00 125011.201350MM RCP CULV CLASS III
0055 0414000000-M 310 242.4 M   372.00 90172.80 519.00 125805.601500MM RCP CULV CLASS III
0056 0420000000-M 310 97.2 M   754.00 73288.80 611.00 59389.201650MM RCP CULV CLASS III
0057 0426000000-M 310 15.6 M   884.00 13790.40 675.00 10530.001800MM RCP CULV CLASS III
0058 0448000000-M 310 223.2 M   377.00 84146.40 290.00 64728.00***MM RCP CULV CLASS IV

(1050MM)
0059 0448000000-M 310  120 M   496.00 59520.00 392.00 47040.00***MM RCP CULV CLASS IV

(1200MM)
0060 0448000000-M 310  78 M   606.00 47268.00 492.00 38376.00***MM RCP CULV CLASS IV

(1350MM)
0061 0448000000-M 310 140.4 M   725.00 101790.00 604.00 84801.60***MM RCP CULV CLASS IV

(1500MM)
0062 0448000000-M 310 57.6 M   155.00 8928.00 128.00 7372.80***MM RCP CULV CLASS IV

(450MM)
0063 0448000000-M 310 176.4 M   198.00 34927.20 152.00 26812.80***MM RCP CULV CLASS IV

(600MM)
0064 0448000000-M 310 68.4 M   268.00 18331.20 184.00 12585.60***MM RCP CULV CLASS IV

(750MM)
0065 0448000000-M 310 88.5 M   331.00 29293.50 228.00 20178.00***MM RCP CULV CLASS IV

(900MM)
0066 0576000000-M 310 52.8 M   81.00 4276.80 93.00 4910.40***MM CS PIPE CULV ****MM

(150MM, 1.63MM)
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0067 0582000000-M 310 91.2 M   104.00 9484.80 105.00 9576.00400MM CS PIPE CULV 1.63MM
0068 0588000000-M 310 82.8 M   124.00 10267.20 110.00 9108.00450MM CS PIPE CULV 1.63MM
0069 0594000000-M 310 21.6 M   141.00 3045.60 120.00 2592.00600MM CS PIPE CULV 1.63MM
0070 0660000000-M 310 712.8 M   108.00 76982.40 126.00 89812.80****MM BCCSP A ****

(400MM, 1.63MM)
0071 0660000000-M 310 28.8 M   129.00 3715.20 114.00 3283.20****MM BCCSP A ****

(450MM, 1.63MM)
0072 0660000000-M 310 8.4 M   159.00 1335.60 125.00 1050.00****MM BCCSP A ****

(600MM, 1.63MM)
0073 0660000000-M 310 51.6 M   192.00 9907.20 184.00 9494.40****MM BCCSP A ****

(800MM, 2.01MM)
0074 0660000000-M 310 7.2 M   226.00 1627.20 167.00 1202.40****MM BCCSP A ****

(900MM, 2.01MM)
0075 0680000000-M 310  63 EA  374.00 23562.00 133.00 8379.00***MM BCCSP ELB A ****

(400MM, 1.63MM)
0076 0680000000-M 310  3 EA  407.00 1221.00 164.00 492.00***MM BCCSP ELB A ****

(450MM, 1.63MM)
0077 0680000000-M 310  1 EA  535.00 535.00 233.00 233.00***MM BCCSP ELB A ****

(600MM, 1.63MM)
0078 0680000000-M 310  1 EA  742.00 742.00 379.00 379.00***MM BCCSP ELB A ****

(900MM, 2.01MM)
0079 0708000000-M 310  696 M   115.00 80040.00 108.00 75168.00400MM BCCSP B 1.63
0080 0714000000-M 310 249.6 M   131.00 32697.60 112.00 27955.20450MM BCCSP B 1.63
0081 0720000000-M 310 86.4 M   151.00 13046.40 125.00 10800.00600MM BCCSP B 1.63
0082 0726000000-M 310 34.8 M   191.00 6646.80 148.00 5150.40800MM BCCSP B 2.01
0083 0732000000-M 310 21.6 M   217.00 4687.20 167.00 3607.20900MM BCCSP B 2.01
0084 0738000000-M 310 69.6 M   288.00 20044.80 251.00 17469.601000MM BCCSP B 2.77
0085 0762000000-M 310 10.8 M   658.00 7106.40 465.00 5022.001650MM BCCSP B 3.51
0086 0804000000-M 310  1 EA  1040.00 1040.00 467.00 467.00***MM BCCSP ELB B ****

(1000MM, 2.77MM)
0087 0804000000-M 310  2 EA  672.00 1344.00 308.00 616.00***MM BCCSP ELB B ****

(900MM, 2.01MM)
0088 0806000000-M 310  47 EA  377.00 17719.00 156.00 7332.00400MM BCCSP ELB B 1.63
0089 0807000000-M 310  20 EA  410.00 8200.00 164.00 3280.00450MM BCCSP ELB B 1.63
0090 0808000000-M 310  6 EA  534.00 3204.00 233.00 1398.00600MM BCCSP ELB B 1.63
0091 0980000000-M SP  52.8 M   4255.00 224664.00 2300.00 121440.00****MM WS PIPE **** B, B&J

(1650MM, 22MM)
0092 0980000000-M SP   54 M   933.00 50382.00 649.00 35046.00****MM WS PIPE **** B, B&J

(375MM, 7MM)
0093 0980000000-M SP  15.6 M   1009.00 15740.40 798.00 12448.80****MM WS PIPE **** B, B&J

(450MM, 8MM)
0094 0980000000-M SP  51.6 M   1252.00 64603.20 783.00 40402.80****MM WS PIPE **** B, B&J

(600MM, 13MM)
0095 0995000000-M 340 2,393.4 M   25.00 59835.00 59.00 141210.60PIPE REMOVAL
0096 1000000000-M 462  746 M2  87.00 64902.00 45.00 33570.00150MM SLOPE PROTECTION
0097 1004000000-M 462  475 M2  80.00 38000.00 50.00 23750.00GENERIC GRADING ITEM

100MM MEDIAN SLOPE PROTECTION
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0098 1011000000-N 500 Lump Sum 1400000.00 2000000.00FINE GRADING
0099 1044000000-M 501  204,150 M2  2.00 408300.00 2.20 449130.00LIME TRTD SOIL (SLURRY)
0100 1066000000-M 501  1,815 MTN 165.00 299475.00 160.00 290400.00LIME FOR LIME TREATED SOIL
0101 1077000000-M SP  152.7 MTN 22.00 3359.40 72.00 10994.40#57 STONE
0102 1110000000-M 510  2,500 MTN 18.50 46250.00 20.00 50000.00STABILIZER AGGREGATE
0103 1121000000-M 520  402,000 MTN 18.00 7236000.00 21.00 8442000.00AGGREGATE BASE COURSE
0104 1176000000-M 542  262,850 M2  2.00 525700.00 2.00 525700.00***MM SOIL CEMENT BASE

(180MM)
0105 1187000000-M 542  7,906 MTN 160.00 1264960.00 150.00 1185900.00PC FOR SOIL CEMENT BASE
0106 1198000000-M SP   765 MTN 16.00 12240.00 15.00 11475.00AGGREGATE FOR SOIL CEM BS
0107 1209000000-M 543  317,512 L   0.50 158756.00 0.50 158756.00ASPHALT CURING SEAL
0108 1220000000-M 545  3,800 MTN 15.00 57000.00 23.00 87400.00INCIDENTAL STONE BASE
0109 1231000000-M 560  150,200 M3  6.25 938750.00 1.25 187750.00SHOULDER BORROW
0110 1275000000-M 600  174,000 L   0.45 78300.00 0.50 87000.00PRIME COAT
0111 1330000000-M 607  405 M2  47.00 19035.00 20.00 8100.00INCIDENTAL MILLING
0112 1489000000-M 610  17,010 MTN 32.30 549423.00 29.00 493290.00ASP CONC BASE CRS B25.0B
0113 1491000000-M 610  103,660 MTN 33.30 3451878.00 30.00 3109800.00ASP CONC BASE CRS B25.0C
0114 1498000000-M 610  6,980 MTN 35.55 248139.00 31.00 216380.00ASP CONC INTR CRS I19.0B
0115 1503000000-M 610  120,515 MTN 33.35 4019175.25 30.00 3615450.00ASP CONC INTR CRS I19.0C
0116 1519000000-M 610  10,450 MTN 34.70 362615.00 30.00 313500.00ASP CONC SURF CRS S9.5B
0117 1523000000-M 610  29,995 MTN 33.60 1007832.00 30.00 899850.00ASP CONC SURF CRS S9.5C
0118 1525000000-M SP   10,900 MTN 35.00 381500.00 31.00 337900.00ASP CONC SURF CRS SF9.5A
0119 1526000000-M SP   35 MTN 37.00 1295.00 34.00 1190.00ASP CONC SURF CRS S4.75A
0120 1539000000-M 610  102,255 MTN 33.00 3374415.00 29.00 2965395.00ASP CONC SURF CRS S12.5C
0121 1560000000-M 620  12,485 MTN 228.00 2846580.00 200.00 2497000.00ASP FOR PLANT MIX  PG64-22
0122 1565000000-M 620  7,505 MTN 244.00 1831220.00 210.00 1576050.00ASP FOR PLANT MIX  PG70-22
0123 1693000000-M 654  1,197 MTN 220.00 263340.00 300.00 359100.00ASPH PLT MIX PVMT REPAIR
0124 1840000000-M 665  64,270 M   0.50 32135.00 0.40 25708.00MILLED RUMBLE STRIPS
0125 1847000000-M 710  32,325 M2  70.00 2262750.00 125.00 4040625.00***MM PCC PVMT THRU LNS

(360MM)
0126 1869000000-M 710  1,150 M2  75.00 86250.00 100.00 115000.00***MM PCC PVMT MISC

(360MM)
0127 1891000000-M SP   400 M2  75.00 30000.00 5.00 2000.00GENERIC PAVING ITEM (M2)

MILL EXISTING RUMBLE STRIP IN CONCRETE SHOULDER
0128 1902000000-N 710 Lump Sum 20000.00 12000.00SURF TEST CONC PAVEMENT
0129 1914000000-M 720  17,175 M2  65.00 1116375.00 100.00 1717500.00CONC SHLD ADJ ******"PVMT W/ DWL

(360MM)
0130 1924000000-N 725 Lump Sum 30000.00 100000.00FIELD LAB RENTAL, PCCP
0131 2022000000-M 815  16,750 M3  9.00 150750.00 12.00 201000.00SUBDRAIN EXCAVATION
0132 2033000000-M 815  8,185 M3  55.00 450175.00 39.00 319215.00SUBDR FINE AGGREGATE
0133 2044000000-M 815  19,700 M   6.30 124110.00 18.00 354600.00150MM PERF SUBDR PIPE
0134 2055000000-M 815  1,970 EA  21.00 41370.00 6.00 11820.00150MM SUBDR PIPE Y,T,&L'S
0135 2066000000-N 815  159 EA  150.00 23850.00 160.00 25440.00CONC PAD SUBDRN OUTLET
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0136 2077000000-M 815  262 M   45.00 11790.00 25.00 6550.00150MM OUTLET PIPE (SD)
0137 2099000000-M 816  19,740 M   12.00 236880.00 9.00 177660.00SHLDR DRAINS
0138 2110000000-M 816  19,740 M   4.40 86856.00 5.00 98700.00100MM SHLDR DRAINS PIPE
0139 2121000000-M 816  1,455 M   21.50 31282.50 16.00 23280.00100MM OUTLET PIPE (SH DRN
0140 2132000000-N 816  129 EA  160.00 20640.00 150.00 19350.00CONC PAD SHLDR DRN OUTLET
0141 2143000000-M 818  75 MTN 50.00 3750.00 1.00 75.00BLOTTING SAND
0142 2209000000-M 838 108.3 M3  1035.00 112090.50 1500.00 162450.00ENDWALLS
0143 2220000000-M 838 57.1 M3  1200.00 68520.00 2500.00 142750.00REINFORCED ENDWALLS
0144 2253000000-M 840 24.2 M3  327.00 7913.40 500.00 12100.00PIPE COLLARS
0145 2264000000-M 840  3 M3  600.00 1800.00 300.00 900.00PIPE PLUGS
0146 2286000000-N 840  475 EA  1680.00 798000.00 2000.00 950000.00MASNRY DRAINAGE STRUCT
0147 2297000000-M 840  8 M3  1036.00 8288.00 1500.00 12000.00MASONRY DRAINAGE STRS
0148 2308000000-M 840 64.907 M   1410.00 91518.87 1200.00 77888.40MASONRY DRAINAGE STRS
0149 2354000000-N 840  13 EA  380.00 4940.00 200.00 2600.00FRAME W/GRATE 840.22 STD
0150 2364000000-N 840  4 EA  382.00 1528.00 250.00 1000.00FRAME W/2GRTS 840.16 STD
0151 2364200000-N 840  105 EA  463.00 48615.00 250.00 26250.00FRAME W/2GRTS 840.20 STD
0152 2365000000-N 840  296 EA  463.00 137048.00 250.00 74000.00FRAME W/2GRTS 840.22 STD
0153 2366000000-N 840  8 EA  463.00 3704.00 250.00 2000.00FRAME W/2GRTS 840.24 STD
0154 2367000000-N 840  12 EA  463.00 5556.00 250.00 3000.00FRAME W/2GRTS 840.29 STD
0155 2374000000-N 840  2 EA  490.00 980.00 400.00 800.00FRAME-GRT-HD 840.03 **

(E)
0156 2374000000-N 840  2 EA  490.00 980.00 400.00 800.00FRAME-GRT-HD 840.03 **

(F)
0157 2374000000-N 840  2 EA  490.00 980.00 400.00 800.00FRAME-GRT-HD 840.03 **

(G)
0158 2396000000-N 840  28 EA  381.00 10668.00 200.00 5600.00FRAME W/COVER STD 840.54
0159 2407000000-N 840  2 EA  1635.00 3270.00 750.00 1500.00STL FRAM W/ 2 GTR, STD 840.37
0160 2451000000-N 840  2 EA  600.00 1200.00 670.00 1340.00CONC APRON FOR DROP INLET
0161 2462000000-M SP   2 EA  6300.00 12600.00 7000.00 14000.00***MM SLUICE GATE

(1050MM)
0162 2462000000-M SP   4 EA  8000.00 32000.00 8000.00 32000.00***MM SLUICE GATE

(1150MM)
0163 2462000000-M SP   2 EA  11000.00 22000.00 11000.00 22000.00***MM SLUICE GATE

(1330MM)
0164 2462000000-M SP   3 EA  1100.00 3300.00 2500.00 7500.00***MM SLUICE GATE

(375MM)
0165 2462000000-M SP   8 EA  2000.00 16000.00 3100.00 24800.00***MM SLUICE GATE

(550MM)
0166 2462000000-M SP   4 EA  3000.00 12000.00 3900.00 15600.00***MM SLUICE GATE

(800MM)
0167 2462000000-M SP   1 EA  3600.00 3600.00 4500.00 4500.00***MM SLUICE GATE

(900MM)
0168 2462000000-M SP   4 EA  6000.00 24000.00 6400.00 25600.00***MM SLUICE GATE

(970MM)
0169 2549000000-M 846  805 M   43.00 34615.00 47.00 37835.00750MM CONC CURB & GUTTER
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0170 2556000000-M 846  4,570 M   45.00 205650.00 50.00 228500.00SHLDR BERM GUTTER
0171 2563000000-M 846  350 M   50.50 17675.00 53.00 18550.00***MM CONC GUTTER

(200MM X 300MM)
0172 2570000000-N SP   7 EA  545.00 3815.00 1800.00 12600.00MODIFIED CONCRETE FLUME
0173 2577000000-M 846  4,130 M   56.00 231280.00 60.00 247800.00CONC XPRESSWAY GUTTER
0174 2612000000-M 848  190 M2  41.50 7885.00 60.00 11400.00150MM CONC DRIVEWAY
0175 2619000000-M 850  640 M2  36.00 23040.00 60.00 38400.00100MM CONC PAVED DITCH
0176 2626000000-M 852  103 M2  38.00 3914.00 55.00 5665.0075MM CONC ISLAND COVERS
0177 2647000000-M 852  855 M2  59.00 50445.00 65.00 55575.00125MM MONOLITHIC CONC ISL (SURF MTD)
0178 2655000000-M 852  50 M2  71.00 3550.00 67.00 3350.00125MM MONOLITHIC CONC ISL (KEY IN)
0179 2724000000-M 857  605 M   290.00 175450.00 270.00 163350.00PC REINF BARRIER SNGL FC
0180 2815000000-N 858  6 EA  645.00 3870.00 1400.00 8400.00ADJ DROP INLETS
0181 2905000000-N 859  1 EA  1050.00 1050.00 1400.00 1400.00CONVERT DI TO JB
0182 3000000000-N SP   11 EA  6540.00 71940.00 3900.00 42900.00IMPACT ATTEN TYPE 350
0183 3030000000-M 862 19,987.26 M   45.00 899426.70 44.00 879439.44STL BM GRDRAIL
0184 3045000000-M 862 126.478 M   55.00 6956.29 45.00 5691.51STL BM GRDRAIL SHOP CURV
0185 3105000000-N 862  22 EA  87.00 1914.00 40.00 880.00SBGR TERM SECT
0186 3150000000-N 862  40 EA  48.00 1920.00 40.00 1600.00ADDIT GUARDRAIL POSTS
0187 3195000000-N 862  6 EA  510.00 3060.00 300.00 1800.00GR ANCHOR TYPE AT-1
0188 3210000000-N 862  65 EA  510.00 33150.00 400.00 26000.00GR ANCHOR TYPE CAT-1
0189 3215000000-N 862  72 EA  1400.00 100800.00 1300.00 93600.00GR ANCHOR TYPE III
0190 3270000000-N SP   125 EA  1800.00 225000.00 1600.00 200000.00GR ANCHOR TYPE 350
0191 3285000000-N SP   19 EA  1400.00 26600.00 1300.00 24700.00GR ANCHOR TYPE M-350
0192 3317000000-N 862  18 EA  1400.00 25200.00 1200.00 21600.00GR ANCHOR TYPE B-77
0193 3375000000-M SP   125 M   15.00 1875.00 3.00 375.00R&STKPL GUARDRAIL
0194 3380000000-M 862 472.44 M   30.00 14173.20 20.00 9448.80TEMP STL BM GUARDRAIL
0195 3389400000-M 865  10,935 M   20.00 218700.00 19.00 207765.00DBL FACED CABLE GUIDERAIL
0196 3389600000-N 865  52 EA  800.00 41600.00 1300.00 67600.00CBL GUIDERAIL ANCH UNIT
0197 3420000000-M SP   660 M   15.00 9900.00 6.00 3960.00GENERIC GUARDRAIL ITEM (M)

REMOVE & RESET EXISTING CABLE GUIDERAIL
0198 3420000000-M SP   260 M   8.00 2080.00 2.00 520.00GENERIC GUARDRAIL ITEM (M)

REMOVE EXISTING CABLE GUIDE-  RAIL
0199 3503000000-M 866  39,150 M   5.40 211410.00 5.00 195750.00WW WIRE FENCE 1200MM FABR
0200 3509000000-M 866  7,105 EA  16.00 113680.00 16.00 113680.00100MM FENCE POSTS 2.30M
0201 3515000000-M 866  2,070 EA  26.80 55476.00 26.00 53820.00125MM FENCE POSTS 2.50M
0202 3533000000-M 866  15 M   37.80 567.00 38.00 570.00CL FENCE ****MM FABRIC

(1800MM)
0203 3536000000-M 866  1,070 M   13.50 14445.00 14.00 14980.00CL FENCE 1200MM FABRIC
0204 3539000000-M 866  3 EA  44.00 132.00 45.00 135.00LINE POST FOR ****MM CL F

(1800MM)
0205 3542000000-M 866  295 EA  37.00 10915.00 36.00 10620.00LINE POST FOR 1200MM CL F
0206 3545000000-M 866  2 EA  120.00 240.00 35.00 70.00TERM POST FOR ****MM CL

(1800MM)
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0207 3548000000-M 866  22 EA  110.00 2420.00 100.00 2200.00TERM POST FOR 1200MM CL
0208 3557000000-M 866  1,150 M   1.60 1840.00 1.50 1725.00ADDITIONAL BARBED WIRE
0209 3578000000-N SP   1,000 EA  52.00 52000.00 50.00 50000.00GENERIC FENCING ITEM (EA)

100MM PLASTIC FENCE POSTS 2.30M LONG
0210 3628000000-M 876  3,845 MTN 45.00 173025.00 40.00 153800.00PLN RIP RAP CL I
0211 3635000000-M 876  115 MTN 45.00 5175.00 40.00 4600.00PLN RIP RAP CL II
0212 3642000000-M 876  130 MTN 60.00 7800.00 35.00 4550.00PLN RIP RAP, CLASS A
0213 3649000000-M 876  4,405 MTN 36.50 160782.50 40.00 176200.00PLN RIP RAP, CLASS B
0214 3651000000-M SP   290 MTN 200.00 58000.00 100.00 29000.00BOULDERS
0215 3656000000-M 876  31,010 M2  2.00 62020.00 2.00 62020.00FILTER FABRIC FOR DRAINGE
0216 3659000000-N SP   47 EA  725.00 34075.00 5000.00 235000.00PREFORMED SCOUR HOLES
0217 4048000000-M 902  39 M3  435.00 16965.00 500.00 19500.00RC SIGN FOOTINGS
0218 4054000000-M 902  6 M3  435.00 2610.00 500.00 3000.00PLN CONC SIGN FOOTINGS
0219 4060000000-M 903  16,480 KG  6.50 107120.00 8.00 131840.00SUPPORT, BRKWY STL BEAM
0220 4066000000-M 903  5,159 KG  6.50 33533.50 8.00 41272.00SIMPLE STL BEAM SIGN SUPP
0221 4072000000-M 903  2,050 M   15.00 30750.00 50.00 102500.00SUPPORT, 4.5KG STEEL U-CHNL
0222 4078000000-M 903  40 EA  1.00 40.00 100.00 4000.00SUPPORT, 3KG STEEL U-CHAN
0223 4082200000-N SP  Lump Sum 38150.00 40000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY "A" @ STA. 118+50)
0224 4082200000-N SP  Lump Sum 41892.00 40000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY "B" @ STA. 134+80)
0225 4082200000-N SP  Lump Sum 38150.00 40000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY "C" @ STA. 142+80)
0226 4082200000-N SP  Lump Sum 54500.00 60000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY "D" @ STA 150+80)
0227 4082200000-N SP  Lump Sum 61000.00 65000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY A @ STA 16+80 -I1Y1-)
0228 4082200000-N SP  Lump Sum 38150.00 40000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY B @ STA 35+00 -I1Y1-)
0229 4082200000-N SP  Lump Sum 59950.00 65000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY C @ STA 17+81.185 -FLYLWREV-)
0230 4082200000-N SP  Lump Sum 87200.00 90000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY D @ I-40/US-70 I-40 EBL)
0231 4082200000-N SP  Lump Sum 81750.00 90000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY E @ I-40/US-70 I-40 EBL)
0232 4082200000-N SP  Lump Sum 81750.00 90000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY F @ I-40/US-70 I-40 EBL)
0233 4082200000-N SP  Lump Sum 81750.00 90000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY G @ I-40/US-70 I-40 EBL)
0234 4082200000-N SP  Lump Sum 54500.00 60000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY H @ I-40/US-70 US-70    EBL)
0235 4082200000-N SP  Lump Sum 59950.00 70000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY I @ I-40/US-70 US-70    EBL)
0236 4082200000-N SP  Lump Sum 65400.00 70000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY J @ I-40/US-70 I-40 WBL)
0237 4082200000-N SP  Lump Sum 49050.00 60000.00OVRHD SIGN ASSEMBLY @ STA ***

(ASSY K @ I-40/US-70 I-40 WBL)
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0238 4082200000-N SP  Lump Sum 44690.00 50000.00OVRHD SIGN ASSEMBLY @ STA ***
(ASSY L @ I-40/US-70 US-70    EBL)

0239 4082200000-N SP  Lump Sum 54500.00 60000.00OVRHD SIGN ASSEMBLY @ STA ***
(ASSY M @ I-40/US-70 US-70    WBL)

0240 4082200000-N SP  Lump Sum 32700.00 40000.00OVRHD SIGN ASSEMBLY @ STA ***
(ASSY N @ I-40/US-70 US-70    EBL)

0241 4082200000-N SP  Lump Sum 81750.00 90000.00OVRHD SIGN ASSEMBLY @ STA ***
(ASSY O @ I-40/US-70 US-70    WBL)

0242 4096000000-N 904  32 EA  152.60 4883.20 440.00 14080.00SIGN ERECTION, TYPE D
0243 4102000000-N 904  206 EA  154.00 31724.00 200.00 41200.00SIGN ERECTION, TYPE E
0244 4108000000-N 904  68 EA  219.00 14892.00 250.00 17000.00SIGN ERECTION, TYPE F
0245 4109000000-N 904  2 EA  1050.00 2100.00 1250.00 2500.00SIGN ERECTION, TYPE *** (OVRHD)

(A)
0246 4110000000-N 904  41 EA  439.00 17999.00 500.00 20500.00SIGN ERECTION, TYPE *** (GRD MTD)

(A)
0247 4110000000-N 904  40 EA  137.00 5480.00 200.00 8000.00SIGN ERECTION, TYPE *** (GRD MTD)

(B)
0248 4114000000-N 904  40 EA  98.00 3920.00 125.00 5000.00SIGN ERECTION, MILEMARKERS
0249 4360000000-N SP   1 EA  6500.00 6500.00 7000.00 7000.00GENERIC SIGNING ITEM (EA)

INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY D @ STA 150+80

0250 4360000000-N SP   1 EA  6500.00 6500.00 7000.00 7000.00GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY A @ STA 16+80   -IY1-

0251 4127500000-N SP  Lump Sum 27000.00 30000.00LRS LIGHT OVRHD SIGN ASSEM ******
(ASSY C @ 17+81.185 -FLYLWREV)

0252 4360000000-N SP   1 EA  6500.00 6500.00 7000.00 7000.00GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY D @ I-40/US-70  EBL

0253 4360000000-N SP   1 EA  6500.00 6500.00 7000.00 7000.00GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY E @ I-40/US-70  EBL

0254 4360000000-N SP   1 EA  6500.00 6500.00 7000.00 7000.00GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY F @ I-40/US-70  I-40 EBL

0255 4127500000-N SP  Lump Sum 27500.00 30000.00LRS LIGHT OVRHD SIGN ASSEM ******
(ASSY G @ I-40/US-70 I-40 EBL)

0256 4360000000-N SP   1 EA  6500.00 6500.00 7000.00 7000.00GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY H @ I-40/US-70  US-70 EBL

0257 4360000000-N SP   1 EA  6500.00 6500.00 7000.00 7000.00GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY I @ I-40/US-70  US-70 EBL

0258 4360000000-N SP   1 EA  6500.00 6500.00 7000.00 7000.00GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY J @ I-40/US-70  I-40 WBL

0259 4360000000-N SP   1 EA  6500.00 6500.00 7000.00 7000.00GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY K @ I-40/US-70  I-40 WBL

0260 4127500000-N SP  Lump Sum 23000.00 25000.00LRS LIGHT OVRHD SIGN ASSEM ******
(ASSY L @ I-40/US-70 US-70EBL)
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0261 4127500000-N SP  Lump Sum 23000.00 25000.00LRS LIGHT OVRHD SIGN ASSEM ******
(ASSY M @ I-40/US-70 US-70WBL)

0262 4360000000-N SP   1 EA  6500.00 6500.00 7000.00 7000.00GENERIC SIGNING ITEM (EA)
INSTALL LRS LIGHTING SYS ON   OVERHEAD SIGN
ASSEMBLY O @ I-40/US-70  US-70 WBL

0263 4128000000-N SP  Lump Sum 6500.00 7000.00STATIC LGHT OVRHD SIGN ASSEM ******
(ASSY "A" @ STA. 118+50)

0264 4128000000-N SP  Lump Sum 6500.00 7000.00STATIC LGHT OVRHD SIGN ASSEM ******
(ASSY "B" @ STA. 134+80)

0265 4128000000-N SP  Lump Sum 6500.00 7000.00STATIC LGHT OVRHD SIGN ASSEM ******
(ASSY "C" @ STA. 142+80)

0266 4128000000-N SP  Lump Sum 6500.00 7000.00STATIC LGHT OVRHD SIGN ASSEM ******
(ASSY B @ 35+00 -I1Y1-)

0267 4128000000-N SP  Lump Sum 6500.00 7000.00STATIC LGHT OVRHD SIGN ASSEM ******
(ASSY N @ I-40/US-70 US-70EBL)

0268 4129000000-N 906  4 EA  540.00 2160.00 600.00 2400.00RELOCATE SIGN, TYPE *****
(A)

0269 4129000000-N 906  2 EA  27.00 54.00 100.00 200.00RELOCATE SIGN, TYPE *****
(D)

0270 4129000000-N 906  1 EA  27.00 27.00 100.00 100.00RELOCATE SIGN, TYPE *****
(E)

0271 4138000000-N 907  3 EA  1.00 3.00 100.00 300.00DISPOSE SUPPORT, STL BM
0272 4141000000-N 907  1 EA  1.00 1.00 100.00 100.00DISPOSE SUPPORT, WOOD
0273 4149000000-N 907  11 EA  549.00 6039.00 600.00 6600.00DISPOSE SIGN SYST OVRHD
0274 4152000000-N 907  14 EA  1.00 14.00 100.00 1400.00DISPOSE SIGN SYST STL BM
0275 4155000000-N 907  63 EA  1.00 63.00 100.00 6300.00DISPOSE SIGN SYST U-CHAN
0276 4158000000-N 907  51 EA  1.00 51.00 100.00 5100.00DISPOSE SIGN SYST WOOD
0277 4192000000-N 907  3 EA  1.00 3.00 100.00 300.00DISPOSE SUPPORT, U-CHAN
0278 4234000000-N 907  2 EA  275.00 550.00 300.00 600.00DISPOSE SIGN, A OR B (OVRHD)
0279 4360000000-N SP   1 EA  110.00 110.00 150.00 150.00GENERIC SIGNING ITEM (EA)

SIGN ERECTION, MESSENGER CABLE
0280 4412000000-M SP   187 M2  121.00 22627.00 150.00 28050.00WORK ZONE SIGNS (STAT)
0281 4412100000-M SP   102 M2  340.00 34680.00 100.00 10200.00WORK ZONE SIGNS (PORT)
0282 4412200000-M SP   36 M2  178.00 6408.00 80.00 2880.00WORK ZONE SIGNS (BARR)
0283 4415000000-N 1115  8 EA  4700.00 37600.00 3700.00 29600.00FLASHING ARROW PNL TYPE C
0284 4420000000-N 1120  6 EA  19000.00 114000.00 3800.00 22800.00CHANGEABLE MESSAGE SIGNS
0285 4425000000-N 1125  6 EA  15.00 90.00 14.00 84.00WARNING FLAG SETS
0286 4430000000-N 1130  590 EA  60.00 35400.00 31.00 18290.00DRUMS
0287 4435000000-N 1135  130 EA  35.00 4550.00 16.00 2080.00CONES
0288 4446100000-M SP   178 M   125.00 22250.00 90.00 16020.00BARRICADES (TYPE III)
0289 4450000000-N 1150  3,960 HR  25.00 99000.00 30.00 118800.00FLAGGER
0290 4460000000-N 1155  8 EA  143.00 1144.00 72.00 576.00WARNING LIGHTS (TYPE B)
0291 4465000000-N 1160  15 EA  9000.00 135000.00 7600.00 114000.00TEMPORARY CRASH CUSHIONS
0292 4470000000-N 1160  7 EA  2100.00 14700.00 2000.00 14000.00RESET CRASH CUSHION
0293 4475000000-N 1165  2 EA  16900.00 33800.00 10000.00 20000.00TRUCK MTD IMP ATTN 45 MPH
0294 4480000000-N 1165  6 EA  16900.00 101400.00 10000.00 60000.00TRUCK MTD IMP ATTN 60 MPH
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0295 4485000000-M 1170  7,066 M   74.50 526417.00 60.00 423960.00PORTABLE BARRIER
0296 4495000000-M 1170  2,405 M   74.50 179172.50 60.00 144300.00PORT BARRIER, DRAINAGE
0297 4500000000-M 1170  7,872 M   17.50 137760.00 15.00 118080.00RESET PORTABLE BARRIER
0298 4510000000-N SP   440 HR  50.00 22000.00 40.00 17600.00POLICE
0299 4589000000-N SP  Lump Sum 468000.00 800000.00GENERIC TRAFFIC CONTROL ITEM (LS)

SMART WORK ZONE SYSTEM
0300 4590000000-M SP   3,944 M   60.00 236640.00 50.00 197200.00GENERIC TRAFFIC CONTROL ITEM (M)

DEPT FURNISHED MOVABLE CONCRETE BARRIER
0301 4600000000-N SP   1 EA  24800.00 24800.00 23000.00 23000.00GENERIC TRAFFIC CONTROL ITEM (EA)

ADDITIONAL PORTABLE SMART WORK ZONE VIDEO
CAMERAS

0302 4600000000-N SP   1 EA  15000.00 15000.00 14000.00 14000.00GENERIC TRAFFIC CONTROL ITEM (EA)
ADDITIONAL SMART WORK ZONE CHANGEABLE
MESSAGE SIGN

0303 4600000000-N SP   1 EA  10400.00 10400.00 10000.00 10000.00GENERIC TRAFFIC CONTROL ITEM (EA)
ADDITIONAL SMART WORK ZONE    SENSOR

0304 4600000000-N SP   2 EA  300000.00 600000.00 300000.00 600000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TRANSFER AND TRANSPORT VEHICLE FOR MOVABLE
CONCRETE BARRIER

0305 4650000000-N 1251  1,859 EA  5.25 9759.75 6.00 11154.00TEMP RAISED PVMT MRKS
0306 4685000000-M 1205  36,732 M   1.75 64281.00 2.00 73464.00100MM THERMO MKG, 2.3MMTK
0307 4686000000-M 1205  17,663 M   1.95 34442.85 2.00 35326.00100MM THERMO MKG, 3.1MMTK
0308 4688000000-M 1205  69,594 M   2.10 146147.40 2.10 146147.40150MM THERMO MKG 2.3MM TK
0309 4690000000-M 1205  10,876 M   2.35 25558.60 2.25 24471.00150MM THERMO MKG 3.1MM TK
0310 4695000000-M 1205  495 M   5.50 2722.50 5.25 2598.75200MM THERMO MKG 2.3MM TK
0311 4700000000-M 1205  3,816 M   6.50 24804.00 6.50 24804.00300MM THERMO MKG 2.3MM TK
0312 4710000000-M 1205  208 M   22.00 4576.00 21.00 4368.00600MM THERMO MKG 3.1MM TK
0313 4721000000-M 1205  36 EA  93.00 3348.00 90.00 3240.00THERMO PVT MKG CHARACTER 3.1
0314 4725000000-M 1205  182 EA  104.00 18928.00 100.00 18200.00THERMO PVT MKG SYMB 2.3MM
0315 4735000000-M 1205  20,102 M   1.95 39198.90 2.00 40204.00EPOXY PVT MK LINES 150MM
0316 4745000000-M 1205  1,054 M   3.50 3689.00 3.50 3689.00EPOXY PVT MK LINES 300MM
0317 4765000000-N 1205  20 EA  121.00 2420.00 21.00 420.00EPOXY PVT MK SYMBOL
0318 4810000000-M 1205  231,946 M   0.50 115973.00 0.50 115973.00PAINT PVT MKG LINES 100MM
0319 4815000000-M 1205  129,250 M   0.50 64625.00 0.50 64625.00PAINT PVT MKG LINES 150MM
0320 4820000000-M 1205  1,624 M   1.00 1624.00 0.90 1461.60PAINT PVT MKG LINES 200MM
0321 4835000000-M 1205  524 M   10.50 5502.00 11.00 5764.00PAINT PVT MKG LINES 600MM
0322 4840000000-N 1205  112 EA  55.00 6160.00 53.00 5936.00PAINT PVT MKG CHARACTER
0323 4845000000-N 1205  294 EA  55.00 16170.00 53.00 15582.00PAINT PVT MKG SYMBOL
0324 4850000000-M 1205  2,700 M   1.40 3780.00 1.30 3510.00REMVL OF 100MM LINES
0325 4855000000-M 1205  35,676 M   1.40 49946.40 1.40 49946.40REMVL OF 150MM LINES
0326 4900000000-N 1252  3,344 EA  5.25 17556.00 5.00 16720.00PERM RAISED PVMT MARKERS
0327 4905000000-N 1253  516 EA  40.00 20640.00 38.00 19608.00SNOWPLB PVMT MRKER
0328 4915000000-M 1264  27 EA  21.00 567.00 20.00 540.002.1M U-CHANNEL POSTS
0329 4935000000-N 1267  218 EA  33.00 7194.00 31.00 6758.00FLEX DELINATR (CRYSTAL)
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0330 4940000000-N 1267  138 EA  33.00 4554.00 31.00 4278.00FLEX DELINATR (YELLOW)
0331 4945000000-N 1267  45 EA  36.00 1620.00 33.00 1485.00FLEX DELINATR (CRY & RED)
0332 4950000000-N 1267  45 EA  36.00 1620.00 33.00 1485.00FLEX DELINATR (YEL & RED)
0333 4955000000-N 1264  27 EA  72.00 1944.00 66.00 1782.00OBJECT MARKERS (END OF RD
0334 5300000000-M 1505  1,167 MTN 26.00 30342.00 20.00 23340.00FND CONDIT MAT'L ********

(VI)
0335 5306000000-M SP   1,167 MTN 26.00 30342.00 20.00 23340.00BEDDN MAT'L CL **********

(VI)
0336 5318000000-M 1505  80 MTN 219.00 17520.00 200.00 16000.00PVMT REP FOR UTILITY WORK
0337 5348000000-M 1510  1,390 M   301.00 418390.00 200.00 278000.00***MM DI H2O PIPE ****MPA

(500MM, 1.72MPA)
0338 5354000000-M 1510  41 M   82.00 3362.00 180.00 7380.00100MM DI H2O PIPE 2.41MPA
0339 5360000000-M 1510  133 M   87.00 11571.00 160.00 21280.00150MM DI H2O PIPE 2.41MPA
0340 5366000000-M 1510  419 M   93.00 38967.00 120.00 50280.00200MM DI H2O PIPE 2.41MPA
0341 5378000000-M 1510  127 M   137.00 17399.00 185.00 23495.00300MM DI H2O PIPE 2.41MPA
0342 5384000000-M 1510  1,692 M   219.00 370548.00 160.00 270720.00400MM DI H2O PIPE ****MPA

(PC 1.72MPA)
0343 5438000000-M 1510  115 M   76.00 8740.00 60.00 6900.00100MM PVC H2O P SD21 1.38
0344 5450000000-M 1510 1,787.44 M   71.00 126908.24 50.00 89372.00200MM PVC H2O P SD21 1.38
0345 5462000000-M 1510  268 M   120.00 32160.00 110.00 29480.00300MM PVC H2O P SD21 1.38
0346 5480000000-M 1510  15,154 KG  8.50 128809.00 5.00 75770.00DI H2O FITTINGS 1.72MPA
0347 5492000000-M SP   34 M   38.00 1292.00 65.00 2210.0020MM PE H2O TUBE SDR9 ***

(1.38MPA WP)
0348 5510000000-M 1510  3 EA  165.00 495.00 140.00 420.0020MM CORPORATION STOP
0349 5534000000-M 1510  1 EA  604.00 604.00 600.00 600.00***MM GATE V & V BX

(100MM, 1.38MPA WP)
0350 5540000000-M 1510  8 EA  823.00 6584.00 1000.00 8000.00150MM GATE V & V BX
0351 5546000000-M 1510  4 EA  1100.00 4400.00 1000.00 4000.00200MM GATE V & V BX **** MPA WP

(1.38MPA WP)
0352 5558000000-M 1510  5 EA  2200.00 11000.00 1300.00 6500.00300MM GATE V & V BX ***

(1.38MPA WP)
0353 5564000000-M SP   3 EA  7100.00 21300.00 2500.00 7500.00***MM BUTRFLY V & V BX

(400MM)
0354 5564000000-M SP   4 EA  10900.00 43600.00 3000.00 12000.00***MM BUTRFLY V & V BX

(500MM)
0355 5576000000-M 1510  1 EA  4170.00 4170.00 4500.00 4500.00*** X ***MM TAPN SLV V BX

(200MM X 200MM, 1.38MPA WP)
0356 5576000000-M 1510  1 EA  4900.00 4900.00 4500.00 4500.00*** X ***MM TAPN SLV V BX

(400MM X 150MM, 1.38MPA WP)
0357 5582000000-M 1510  2 EA  190.00 380.00 2300.00 4600.00*** X ***MM TAPPING SADDL

(200MM X 20MM)
0358 5582000000-M 1510  1 EA  550.00 550.00 2500.00 2500.00*** X ***MM TAPPING SADDL

(400MM X 20MM)
0359 5594000000-M SP   1 EA  5200.00 5200.00 3200.00 3200.00***MM AIR REL V & MANHOLE

(50MM, SEWER)
0360 5594000000-M SP   3 EA  4400.00 13200.00 3200.00 9600.00***MM AIR REL V & MANHOLE

(50MM, WATER)
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0361 5606000000-M SP   2 EA  950.00 1900.00 1500.00 3000.0050MM BLOW OFF ASSEMBLY
0362 5648000000-N 1510  3 EA  420.00 1260.00 1000.00 3000.00RELOCATE EXIST WAT METER
0363 5660000000-N SP   3 EA  270.00 810.00 1000.00 3000.00REMOVE WATER METER
0364 5672000000-N 1510  13 EA  1000.00 13000.00 2800.00 36400.00RELOCATE EXIST FIRE HYD
0365 5708000000-M 1520  385 M   82.00 31570.00 100.00 38500.00***MM PVC FORCE M *******

(200MM, SDR 21, 1.38MPA WP)
0366 5708000000-M 1520  128 M   110.00 14080.00 250.00 32000.00***MM PVC FORCE M *******

(300MM, SDR 21, 1.38MPA WP)
0367 5708000000-M 1520  813 M   190.00 154470.00 125.00 101625.00***MM PVC FORCE M *******

(400MM, SDR 21, 1.38MPA WP)
0368 5732000000-M 1520  20 M   240.00 4800.00 240.00 4800.00250MM DI SS PIPE PC 2.41
0369 5750000000-M 1520  40 M   220.00 8800.00 130.00 5200.00***MM DI FRC MN SS P ****

(150MM, 2.41MPA)
0370 5750000000-M 1520  103 M   220.00 22660.00 90.00 9270.00***MM DI FRC MN SS P ****

(200MM, PC 2.41MPA)
0371 5750000000-M 1520  120 M   460.00 55200.00 210.00 25200.00***MM DI FRC MN SS P ****

(400MM, PC 2.41MPA)
0372 5756000000-M 1520  2,832 KG  9.00 25488.00 5.00 14160.00DI SS PIPE FITTINGS
0373 5775000000-M 1525  2 EA  2700.00 5400.00 2500.00 5000.001200MM DIA PC MH 0-1.8M
0374 5780000000-M 1525  5 M   850.00 4250.00 600.00 3000.00STD PC MH WALL ****MM 1.8+

(1200MM)
0375 5798000000-M 1530  477 M   32.00 15264.00 25.00 11925.00FL OR REMV *** PIPE *****

(200MM, PVC FORCE MAIN SEWER)
0376 5804000000-M 1530  71 M   37.00 2627.00 25.00 1775.00FL OR REMV 300 PIPE *****

(DI WATER)
0377 5804000000-M 1530  1,240 M   42.00 52080.00 25.00 31000.00FL OR REMV 300 PIPE *****

(PVC FORCE MAIN SEWER)
0378 5804000000-M 1530  345 M   37.00 12765.00 25.00 8625.00FL OR REMV 300 PIPE *****

(PVC WATER)
0379 5810000000-M 1530  3,212 M   47.00 150964.00 25.00 80300.00FILL/REM ABN 400 PIPE ***

(DI WATER)
0380 5816000000-N 1530  10 EA  1000.00 10000.00 1100.00 11000.00BRK DN,PLUG & FILL UT MH
0381 5840000000-M 1540  233 M   235.00 54755.00 170.00 39610.00***MM STL NCAS PIPE****OC

(400MM, 6.35MM)
0382 5840000000-M 1540  185 M   330.00 61050.00 217.00 40145.00***MM STL NCAS PIPE****OC

(600MM, 6.35MM)
0383 5848000000-M 1540  33 M   1300.00 42900.00 2200.00 72600.00***MM STL NCAS PIPE****TRENCH

(1050MM, 7.92MM)
0384 5848000000-M 1540  38 M   520.00 19760.00 550.00 20900.00***MM STL NCAS PIPE****TRENCH

(400MM, 6.35MM)
0385 5882000000-N SP   3 EA  800.00 2400.00 450.00 1350.00GENERIC UTILITY ITEM (EA)

REMOVE EXISTING FIRE HYDRANT
0386 5888000000-M SP   599 M   320.00 191680.00 325.00 194675.00GENERIC UTILITY ITEM (M)

250MM HDPE WATER PIPE, DR9, 1.38MPA WP, BY
TRENCHLESS     METHOD

0387 5888000000-M SP   132 M   1300.00 171600.00 1400.00 184800.00GENERIC UTILITY ITEM (M)
500MM DI RESTRAINED JOINT WA- TER PIPE, PC
2.41MPA, BY TRENCHLESS     METHOD
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0388 5888000000-M SP   337 M   720.00 242640.00 750.00 252750.00GENERIC UTILITY ITEM (M)
500MM HDPE WATER PIPE, DR9, 1.38MPA WP, BY
TRENCHLESS     METHOD

0389 6000000000-M 1605  34,230 M   9.00 308070.00 15.00 513450.00TEMPORARY SILT FENCE
0390 6006000000-M 1610  3,385 MTN 36.00 121860.00 32.00 108320.00EROS CONTRL STONE CL A
0391 6009000000-M 1610  40,955 MTN 41.00 1679155.00 32.00 1310560.00EROS CONTRL STONE CL B
0392 6012000000-M 1610  25,415 MTN 37.50 953062.50 30.00 762450.00SEDIMENT CONTROL STONE
0393 6015000000-M 1615  248 HA  1300.00 322400.00 1500.00 372000.00TEMPORARY MULCHING
0394 6018000000-M 1620  12,925 KG  10.00 129250.00 10.00 129250.00SEED FOR TEMP SEEDING
0395 6021000000-M 1620  104 MTN 500.00 52000.00 500.00 52000.00FERT FOR TEMP SEEDING
0396 6024000000-M 1622  2,160 M   25.00 54000.00 26.00 56160.00TEMPORARY SLOPE DRAINS
0397 6027000000-N 1622  160 EA  100.00 16000.00 200.00 32000.00INLET PROTCN @ SLOPE DRNS
0398 6029000000-M SP   21,545 M   5.00 107725.00 15.00 323175.00SAFETY FENCE
0399 6030000000-M 1630  1,044,925 M3  3.00 3134775.00 0.01 10449.25SILT EXCAVATION
0400 6036000000-M 1631  575,410 M2  1.50 863115.00 2.50 1438525.00MATTING FOR EROS CONTROL
0401 6037000000-M SP   4,950 M2  5.75 28462.50 6.50 32175.00COIR FIBER MAT
0402 6038000000-M SP   935 M2  8.75 8181.25 8.50 7947.50PERM SOIL REINF MAT
0403 6042000000-M 1632  6,370 M   15.00 95550.00 7.25 46182.506.4MM HARDWARE CLOTH
0404 6045000000-M SP   15 M   110.00 1650.00 150.00 2250.00***MM TEMPORARY PIPE

(450MM)
0405 6045000000-M SP   30 M   138.00 4140.00 160.00 4800.00***MM TEMPORARY PIPE

(600MM)
0406 6069000000-M 1638  1,360 M3  18.00 24480.00 25.00 34000.00STILLING BASINS
0407 6070000000-N SP   20 EA  400.00 8000.00 385.00 7700.00SPECIAL STILLING BASINS
0408 6084000000-M 1660 307.5 HA  2950.00 907125.00 2800.00 861000.00SEEDING & MULCHING
0409 6087000000-M 1660 136.5 HA  140.00 19110.00 132.00 18018.00MOWING
0410 6090000000-M 1661  2,975 KG  16.00 47600.00 16.00 47600.00SEED FOR REPAIR SEEDING
0411 6093000000-M 1661 10.25 MTN 1000.00 10250.00 1100.00 11275.00FERT FOR REPAIR SEEDING
0412 6096000000-M 1662  8,650 KG  4.50 38925.00 4.20 36330.00SEED FOR SUPP SEEDING
0413 6108000000-M 1665  515 MTN 325.00 167375.00 310.00 159650.00FERTILIZER TOPDRESSING
0414 6111000000-M SP   546 M   110.00 60060.00 60.00 32760.00IMPERVIOUS DIKE
0415 6114000000-N SP   192 HR  52.71 10120.32 75.00 14400.00SPECIALIZED HAND MOWING
0416 6117000000-N 1675  120 EA  1.00 120.00 1.10 132.00RESPONSE FOR EROS CONTROL
0417 6120000000-M SP   3,114 M3  28.00 87192.00 25.00 77850.00CULVERT DIVERSION CHANNEL
0418 6123000000-M 1670 7.5 HA  1400.00 10500.00 1400.00 10500.00REFORESTATION
0419 6126000000-M SP  0.53 HA  20000.00 10600.00 19000.00 10070.00STREAMBANK REFORESTATION
0420 6132000000-N SP   60 EA  1800.00 108000.00 850.00 51000.00GENERIC EROSION CONTROL ITEM (EA)

FAIRCLOTH SKIMMER
0421 6132000000-N SP   60 EA  395.00 23700.00 10.00 600.00GENERIC EROSION CONTROL ITEM (EA)

RESPONSE FOR RESEARCH
0422 7060000000-M 1705  1,015 M   5.00 5075.00 6.00 6090.00SIGNAL CABLE
0423 7120000000-M 1705  30 EA  760.00 22800.00 950.00 28500.00VEHICLE SIGNAL HD (300MM, 3 SECT)
0424 7144000000-M 1705  6 EA  1300.00 7800.00 1100.00 6600.00VEHICLE SIGNAL HD (300MM, 5 SECT)
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0425 7252000000-M 1710  746 M   5.00 3730.00 6.00 4476.00MESSENGER CABLE (6.35MM)
0426 7264000000-M 1710  225 M   4.10 922.50 8.00 1800.00MESSENGER CABLE (9.52MM)
0427 7279000000-M 1715  105 M   1.60 168.00 2.00 210.00TRACER WIRE
0428 7300000000-M 1715  1,326 M   8.75 11602.50 15.00 19890.00TRENCHING (UNPAVED)
0429 7301000000-M SP   363 M   82.00 29766.00 60.00 21780.00DIR DRILL POLY COND ***MM ** COND

(50MM, 1)
0430 7301000000-M SP   213 M   85.00 18105.00 50.00 10650.00DIR DRILL POLY COND ***MM ** COND

(55MM, 1)
0431 7324000000-N 1716  47 EA  500.00 23500.00 225.00 10575.00JUNCTION BOX (STANDARD SIZE)
0432 7336000000-N 1716  6 EA  500.00 3000.00 425.00 2550.00JUNCTION BOX (OVER-SIZED)
0433 7360000000-N 1720  8 EA  770.00 6160.00 750.00 6000.00WOOD POLE
0434 7372000000-N 1721  10 EA  400.00 4000.00 175.00 1750.00GUY ASSEMBLY
0435 7408000000-M 1722  3 EA  250.00 750.00 350.00 1050.0025MM RISER W/ WEATHERHEAD
0436 7420000000-M 1722  4 EA  450.00 1800.00 360.00 1440.0050MM RISER W/ WEATHERHEAD
0437 7432000000-M 1722  3 EA  500.00 1500.00 380.00 1140.0050MM RISER W/ TUBING
0438 7444000000-M 1725  1,077 M   24.00 25848.00 11.00 11847.00INDUCTIVE LOOP SAWCUT
0439 7456000000-M 1726  2,845 M   3.50 9957.50 3.50 9957.50LEAD-IN CABLE
0440 7484000000-N SP   3 EA  1400.00 4200.00 1750.00 5250.00MICROWAVE VEHICLE DETECTOR
0441 7516000000-M 1730  958 M   7.80 7472.40 6.00 5748.00COMMUNICATIONS CABLE (** FIBER)

(12)
0442 7552000000-N 1731  3 EA  1800.00 5400.00 1850.00 5550.00INTERCONNECT CENTER
0443 7566000000-N 1733  6 EA  52.00 312.00 135.00 810.00DELINEATOR MARKER
0444 7574000000-N SP   1 EA  2200.00 2200.00 1850.00 1850.00FURN FIB-OPT TRANSCEIVER
0445 7588000000-N 1741  5 EA  9300.00 46500.00 7800.00 39000.00SGNL MAST ARM WITH METAL POLE
0446 7590000000-N SP   5 EA  11900.00 59500.00 10000.00 50000.00DBL MAST ARM WITH METAL POLE
0447 7613000000-N SP   10 EA  790.00 7900.00 700.00 7000.00SOIL TEST
0448 7614000000-M SP   50 M   930.00 46500.00 1500.00 75000.00DRILLED PIER FOUND (***MM)

(1066MM)
0449 7631000000-N 1744  10 EA  290.00 2900.00 235.00 2350.00MAST ARM W/ MTL POLE DES
0450 7636000000-N 1745  25 EA  400.00 10000.00 245.00 6125.00SIGN FOR SIGNALS
0451 7684000000-N 1750  5 EA  1300.00 6500.00 675.00 3375.00SIGNAL CABINET FOUNDATION
0452 7688000000-N SP   5 EA  550.00 2750.00 275.00 1375.00CABINET BASE ADAPTER
0453 7756000000-N 1751  5 EA  11600.00 58000.00 11000.00 55000.00CONTLR WITH CBNT, 2070L BASE MTD
0454 7780000000-N SP   40 EA  155.00 6200.00 115.00 4600.00DETECTOR CARD (TYPE 2070L)
0455 7980000000-N SP   3 EA  2300.00 6900.00 1850.00 5550.00GENERIC SIGNAL ITEM (EA)

FIBER OPTIC TRANSCEIVER SELF HEALING RING
0456 7990000000-M SP   65 M   45.00 2925.00 15.00 975.00GENERIC SIGNAL ITEM (M)

UNDERGROUND POLY CONDUIT, 50MM (1 CONDUIT)
0563 2474000000-N SP  Lump Sum 200000.00 45000.00GENERIC DRAINAGE ITEM (LS)

HAZARDOUS WASTE RETENTION     BASIN

CULVERT ITEMS

0457 8056000000-N 402 Lump Sum 16500.00 14000.00REMV EXIST STR **********
(24+48.770 -Y11- REV.)
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0458 8126000000-N 414 Lump Sum 45600.00 8000.00CULV EXCAV @ ************
(134+01.500 -L2-)

0459 8126000000-N 414 Lump Sum 31500.00 2000.00CULV EXCAV @ ************
(134+31.000 -L2-)

0460 8126000000-N 414 Lump Sum 17500.00 4000.00CULV EXCAV @ ************
(154+38.598 -L2-)

0461 8126000000-N 414 Lump Sum 35100.00 5000.00CULV EXCAV @ ************
(24+48.770 -Y11- REV.)

0462 8126000000-N 414 Lump Sum 22200.00 4500.00CULV EXCAV @ ************
(25+01.770 -Y11- REV.)

0463 8126000000-N 414 Lump Sum 53800.00 48000.00CULV EXCAV @ ************
(37+11.500 -L-)

0464 8126000000-N 414 Lump Sum 30300.00 21000.00CULV EXCAV @ ************
(4+93.000 -LOOP C-)

0465 8126000000-N 414 Lump Sum 42000.00 18000.00CULV EXCAV @ ************
(57 + 17.000 -L-)

0466 8126000000-N 414 Lump Sum 52600.00 15000.00CULV EXCAV @ ************
(7+93.000 -RAMP C-)

0467 8126000000-N 414 Lump Sum 51500.00 17000.00CULV EXCAV @ ************
(84 + 17.500 -L-)

0468 8126000000-N 414 Lump Sum 29200.00 11000.00CULV EXCAV @ ************
(92 + 23.500 -L-)

0469 8133000000-M 414  1,687 MTN 27.50 46392.50 30.00 50610.00FND COND MATL BOX CULV
0470 8196000000-M 420 2,215.5 M3  406.00 899493.00 394.244 873447.58CL A CONC, CULVERT
0471 8245000000-M 425  202,970 KG  1.40 284158.00 2.00 405940.00REINF STL CULV
0472 8594000000-M 876  70 MTN 55.00 3850.00 50.00 3500.00PLAIN RIP RAP B

STRUCTURE ITEMS

0473 8017000000-N SP  Lump Sum 2190000.00 2500000.00CM&R TEMP ACCESS ***********
(40+80.000 -L-)

0474 8035000000-N 402 Lump Sum 71000.00 100000.00REMV EXIST STR **********
(14+72.000 -Y11-REV)

0475 8035000000-N 402 Lump Sum 187000.00 200000.00REMV EXIST STR **********
(148+08.446-L2-LT)

0476 8035000000-N 402 Lump Sum 230000.00 150000.00REMV EXIST STR **********
(19+25.877 -I1Y1-)

0477 8084000000-N 410 Lump Sum 16500.00 30000.00FND EXCAV EB** STA*******
(2,19+25.877 -I1Y1-)

0478 8091000000-N 410 Lump Sum 7600.00 20000.00FND EXCAV B** STA *******
(1, 52+34.693 -L-)

0479 8091000000-N 410 Lump Sum 17500.00 12000.00FND EXCAV B** STA *******
(1,148+08.446-L2-LT)

0480 8091000000-N 410 Lump Sum 17500.00 9000.00FND EXCAV B** STA *******
(1,148+08.446-L2-RT)

0481 8091000000-N 410 Lump Sum 8800.00 3000.00FND EXCAV B** STA *******
(1,16+52.599 -Y4-)

0482 8091000000-N 410 Lump Sum 9800.00 39000.00FND EXCAV B** STA *******
(1,19+25.877 -I1Y1-)

0483 8091000000-N 410 Lump Sum 4600.00 11000.00FND EXCAV B** STA *******
(1,27+51.601-I1Y1-)
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0484 8091000000-N 410 Lump Sum 7700.00 5000.00FND EXCAV B** STA *******
(1,27+61.028 -L-)

0485 8091000000-N 410 Lump Sum 6100.00 9000.00FND EXCAV B** STA *******
(1,28+31.359-I1Y1-)

0486 8091000000-N 410 Lump Sum 8800.00 16000.00FND EXCAV B** STA *******
(1,65+51.880 -L-)

0487 8091000000-N 410 Lump Sum 8800.00 8000.00FND EXCAV B** STA *******
(1,97+46.378 -L-RT)

0488 8091000000-N 410 Lump Sum 8800.00 8000.00FND EXCAV B** STA *******
(1,97+59.319 -L-LT)

0489 8091000000-N 410 Lump Sum 9900.00 11000.00FND EXCAV B** STA *******
(2,19+25.877 -I1Y1-)

0490 8091000000-N 410 Lump Sum 6100.00 8000.00FND EXCAV B** STA *******
(2,27+51.601-I1Y1-)

0491 8091000000-N 410 Lump Sum 10700.00 15000.00FND EXCAV B** STA *******
(2,28+31.359-I1Y1-)

0492 8091000000-N 410 Lump Sum 8700.00 8000.00FND EXCAV B** STA *******
(2,97+46.378 -L-RT)

0493 8091000000-N 410 Lump Sum 8700.00 8000.00FND EXCAV B** STA *******
(2,97+59.319 -L-LT)

0494 8091000000-N 410 Lump Sum 6100.00 9000.00FND EXCAV B** STA *******
(3,27+51.601-I1Y1-)

0495 8091000000-N 410 Lump Sum 7700.00 12000.00FND EXCAV B** STA *******
(3,28+31.359-I1Y1-)

0496 8091000000-N 410 Lump Sum 10800.00 13000.00FND EXCAV B** STA *******
(4,28+31.359-I1Y1-)

0497 8096000000-M SP   6 M   2338.00 14028.00 800.00 4800.00PILE EXCAVATION IN SOIL
0498 8097000000-M SP   6 M   2338.00 14028.00 1700.00 10200.00PILE EXCAVATION NOT IN SOIL
0499 8105540000-M SP   476 M   1658.00 789208.00 2000.00 952000.001066MM DRILLD PIER IN SOIL
0500 8105560000-M SP  78.6 M   3100.00 243660.00 3000.00 235800.001220MM DRILLD PIER IN SOIL
0501 8105640000-M SP  83.5 M   4000.00 334000.00 3500.00 292250.001066MM DRILLD PIER NO SOIL
0502 8105660000-M SP  43.8 M   8400.00 367920.00 4000.00 175200.001220MM DRILLD PIER NO SOIL
0503 8111400000-M SP  68.4 M   665.00 45486.00 600.00 41040.00PERM STL CASING FOR 1066MM PIER
0504 8111600000-M SP   33 M   760.00 25080.00 700.00 23100.00PERM STL CASING FOR 1220MM PIER
0505 8113000000-N SP   11 EA  620.00 6820.00 1009.299 11102.29SID INSPECTION
0506 8114000000-N SP   27 EA  1800.00 48600.00 1009.299 27251.07SPT TESTING
0507 8115000000-N SP   11 EA  4050.00 44550.00 2523.247 27755.72CROSSHOLE SONIC LOGGING
0508 8116000000-M SP   2,924 M   28.00 81872.00 30.00 87720.00CSL TUBES
0509 8121000000-N SP  Lump Sum 21000.00 15000.00UNCL STR EXCAV STA *****

(148+08.446-L2-LT)
0510 8147000000-M 420 32,252.2 M2  240.00 7740528.00 220.00 7095484.00REINF CONC DECK SLAB
0511 8161000000-M 420 30,911.8 M2  3.50 108191.30 2.50 77279.50GROOVING BRIDGE FLOORS
0512 8175000000-M 420 159.1 M3  700.00 111370.00 235.00 37388.50CL AA CONC, BRIDGE
0513 8182000000-M 420 5,034.2 M3  614.00 3090998.80 900.00 4530780.00CL A CONC, BRIDGE
0514 8210000000-N 422 Lump Sum 70000.00 35000.00BRG APPR SLAB ***********

(109+56.000-L2LT-)



MAY 17, 2005 02:54 PM

TIP NO R-2552AA, R-2552AB, R-2552C, R-2552B 2:00 PM 35 /  36 009

JOHNSTON, WAKE

34459.3.4,  34459.3.5

MAY 17 2005 C201466
FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 BYPASS (CLAYTON BYPASS) FROM I-40 TO US-70, WEST OF SR-1560.

VECELLIO & GROGAN, INC.

BECKLEY,  WV

17.243 KM

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA  

0515 8210000000-N 422 Lump Sum 70000.00 42000.00BRG APPR SLAB ***********
(110+37.000-L2RT-)

0516 8210000000-N 422 Lump Sum 78000.00 48000.00BRG APPR SLAB ***********
(121+97.157-L2LT-)

0517 8210000000-N 422 Lump Sum 93000.00 65000.00BRG APPR SLAB ***********
(122+14.832-L2RT-)

0518 8210000000-N 422 Lump Sum 67000.00 38000.00BRG APPR SLAB ***********
(14+38.000-LREV-LT)

0519 8210000000-N 422 Lump Sum 67000.00 38000.00BRG APPR SLAB ***********
(14+38.000-LREV-RT)

0520 8210000000-N 422 Lump Sum 68000.00 36000.00BRG APPR SLAB ***********
(14+72.000 -Y11-REV)

0521 8210000000-N 422 Lump Sum 93000.00 95000.00BRG APPR SLAB ***********
(148+08.446-L2-LT)

0522 8210000000-N 422 Lump Sum 93000.00 95000.00BRG APPR SLAB ***********
(148+08.446-L2-RT)

0523 8210000000-N 422 Lump Sum 76000.00 42000.00BRG APPR SLAB ***********
(16+52.599 -Y4-)

0524 8210000000-N 422 Lump Sum 63000.00 38000.00BRG APPR SLAB ***********
(19+25.877 -I1Y1-)

0525 8210000000-N 422 Lump Sum 57000.00 29000.00BRG APPR SLAB ***********
(27+51.601-I1Y1-)

0526 8210000000-N 422 Lump Sum 53000.00 30000.00BRG APPR SLAB ***********
(27+61.028 -L-)

0527 8210000000-N 422 Lump Sum 68000.00 38000.00BRG APPR SLAB ***********
(28+31.359-I1Y1-)

0528 8210000000-N 422 Lump Sum 71000.00 44000.00BRG APPR SLAB ***********
(40+80.000 -L-)

0529 8210000000-N 422 Lump Sum 71000.00 44000.00BRG APPR SLAB ***********
(40+96.000 -L-)

0530 8210000000-N 422 Lump Sum 71000.00 110000.00BRG APPR SLAB ***********
(52+34.693 -L-)

0531 8210000000-N 422 Lump Sum 64000.00 33000.00BRG APPR SLAB ***********
(65+51.880 -L-)

0532 8210000000-N 422 Lump Sum 70000.00 42000.00BRG APPR SLAB ***********
(78+35.547 -L-LT)

0533 8210000000-N 422 Lump Sum 70000.00 42000.00BRG APPR SLAB ***********
(78+35.547 -L-RT)

0534 8210000000-N 422 Lump Sum 70000.00 43000.00BRG APPR SLAB ***********
(97+46.378 -L-RT)

0535 8210000000-N 422 Lump Sum 70000.00 43000.00BRG APPR SLAB ***********
(97+59.319 -L-LT)

0536 8217000000-M 425  526,531 KG  1.55 816123.05 3.00 1579593.00REINF STEEL (BRIDGE)
0537 8224000000-M 425  1,226 KG  1.75 2145.50 3.00 3678.00EPOXY CTD REINF STL BRG
0538 8238000000-M 425  45,269 KG  2.45 110909.05 3.00 135807.00SPIRAL COL REINF STL STR
0539 8262000000-M 430 220.08 M   526.00 115762.08 500.00 110040.001143MM PRESTR CONC GIRDER
0540 8265000000-M 430 3,665.366 M   561.00 2056270.33 550.00 2015951.301372MM PRESTR CONC GIRDER
0541 8274000000-M 430 1,729.212 M   582.00 1006401.38 600.00 1037527.201600MM MOD PRESTR CONC GRDR
0542 8277000000-M 430 387.296 M   607.00 235088.67 650.00 251742.401829MM MOD PRESTR CONC GRDR
0543 8280000000-M 440 Lump Sum 8281000.00 8000000.00STRUCTURAL STEEL



MAY 17, 2005 02:54 PM

TIP NO R-2552AA, R-2552AB, R-2552C, R-2552B 2:00 PM 36 /  36 009

JOHNSTON, WAKE

34459.3.4,  34459.3.5

MAY 17 2005 C201466
FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 BYPASS (CLAYTON BYPASS) FROM I-40 TO US-70, WEST OF SR-1560.

VECELLIO & GROGAN, INC.

BECKLEY,  WV

17.243 KM

ARCHER WESTERN
CONTRACTORS, LTD.

ATLANTA,  GA  

0544 8364000000-M 450 14,586.9 M   106.00 1546211.40 120.00 1750428.00HP310X79 STL PILE
0545 8384000000-M 450  1,499 M   115.00 172385.00 130.00 194870.00HP360X108 STL PILE
0546 8391000000-N 450  36 EA  140.00 5040.00 200.00 7200.00STEEL PILE POINTS
0547 8406000000-N SP  Lump Sum 36000.00 30000.00GALVAN STL PILES @ ******

(40+80.000 -L-)
0548 8406000000-N SP  Lump Sum 34000.00 30000.00GALVAN STL PILES @ ******

(40+96.000 -L-)
0549 8503000000-M 460 5,054.03 M   149.00 753050.47 135.00 682294.05CONC BARRIER RAIL
0550 8531000000-M 462 8,363.2 M2  74.00 618876.80 36.00 301075.20100MM SLOPE PROTECTION
0551 8590000000-M 876  1,120 MTN 46.00 51520.00 49.00 54880.00PLAIN RIP RAP, CLASS **

( I )
0552 8608000000-M 876  5,030 MTN 47.00 236410.00 39.00 196170.00PLAIN RIP RAP II 600MM TK
0553 8622000000-M 876  6,219 M2  5.00 31095.00 1.50 9328.50FILTER FABRIC FOR DRAINAGE
0554 8650000000-N SP  Lump Sum 321000.00 400000.00POT BEARINGS
0555 8657000000-N 430 Lump Sum 338000.00 400000.00ELASTOMERIC BEARINGS
0556 8692000000-N SP  Lump Sum 510000.00 300000.00EVAZOTE JOINT SEALS
0557 8706000000-N SP  Lump Sum 52000.00 50000.00EXPANSION JOINT SEALS
0558 8713000000-N SP  Lump Sum 104000.00 400000.00MODULAR EXP JOINT SEALS
0559 8727000000-N SP  Lump Sum 54000.00 91000.00ELEC CONDUIT SYS ********

(40+80.000 -L-)
0560 8741000000-N SP  Lump Sum 113000.00 34000.00STR DRN SYS ************

(19+25.877 -I1Y1-)
0561 8741000000-N SP  Lump Sum 137000.00 30000.00STR DRN SYS ************

(28+31.359-I1Y1-)
0562 8741000000-N SP  Lump Sum 192000.00 77000.00STR DRN SYS ************

(40+80.000 -L-)
0564 8017000000-N SP  Lump Sum 659000.00 2500000.00CM&R TEMP ACCESS ***********

(14+38.00 -L REV -)
0565 8017000000-N SP  Lump Sum 700000.00 2000000.00CM&R TEMP ACCESS ***********

(109+56.000 -L2 LT-)

 

    TOTAL 141311371.60 TOTAL 141973773.96CONTRACT TOTAL

 

    SUB-TOTAL 102831849.27 SUB-TOTAL 99882040.65ROADWAY ITEMS
    SUB-TOTAL 1661693.50 SUB-TOTAL 1500997.58CULVERT ITEMS
    SUB-TOTAL 36817828.83 SUB-TOTAL 40590735.73STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  123473642.52S. T. WOOTEN CORPORATION
     2  131100166.64ENGLISH CONSTRUCTION CO., INC.
     3  140878303.31THE LANE CONSTRUCTION CORPORATION
     4  141311371.60VECELLIO & GROGAN, INC.
     5  141973773.96ARCHER WESTERN CONTRACTORS, LTD.



MAY 17, 2005 02:54 PM

TIP NO B-3700 2:00 PM 1 /  6 010

STANLY

33240.3.1

MAY 17 2005 C201324
FED AID NO BRZ-1214(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE,  NC

0.163 MI

CROWDER CONSTRUCTION
COMPANY

DANE CONSTRUCTION, INC.

CHARLOTTE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49900.00 50000.00 52500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 10000.00 10000.00 10000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 20000.00 16500.00 16500.00REINF BRG APPR **********

(16+85.00)
0004 0050000000-E 226  1 ACR 150.00 150.00 150.00 150.00 150.00 150.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  4.20 840.00 4.20 840.00 4.20 840.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 83400.00 149000.00 100000.00GRADING
0007 0106000000-E 230  7,600 CY  5.95 45220.00 5.95 45220.00 6.00 45600.00BORROW EXCAVATION
0008 0134000000-E 240  900 CY  3.15 2835.00 3.15 2835.00 3.15 2835.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  100 CY  23.50 2350.00 23.50 2350.00 23.50 2350.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  100 SY  2.00 200.00 2.00 200.00 2.00 200.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  25 TON 29.55 738.75 29.55 738.75 29.55 738.75FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  152 LF  25.45 3868.40 25.45 3868.40 25.45 3868.4015" RC PIPE CULV III
0013 0708000000-E 310  56 LF  31.15 1744.40 31.15 1744.40 31.15 1744.4015" BCCSP B 0.064"
0014 0714000000-E 310  24 LF  33.10 794.40 33.10 794.40 33.10 794.4018" BCCSP B 0.064"
0015 0806000000-E 310  4 EA  282.60 1130.40 282.60 1130.40 282.60 1130.4015" BCCS ELB B 0.064"
0016 0807000000-E 310  2 EA  301.20 602.40 301.20 602.40 301.20 602.4018" BCCS ELB B 0.064"
0017 1489000000-E 610  500 TON 57.00 28500.00 57.00 28500.00 57.00 28500.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  300 TON 64.00 19200.00 64.00 19200.00 64.00 19200.00ASP CONC INTR CRS I19.0B
0019 1525000000-E SP   400 TON 76.00 30400.00 76.00 30400.00 76.00 30400.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  62 TON 310.00 19220.00 310.00 19220.00 310.00 19220.00ASP FOR PLANT MIX  PG64-22
0021 2286000000-N 840  5 EA  1930.65 9653.25 1930.65 9653.25 1930.65 9653.25MASNRY DRAINAGE STRUCT
0022 2367000000-N 840  5 EA  328.90 1644.50 328.90 1644.50 328.90 1644.50FRAME W/2GRTS 840.29 STD
0023 2556000000-E 846  450 LF  31.00 13950.00 25.00 11250.00 32.00 14400.00SHOULDER BERM GUTTER
0024 3030000000-E 862  425 LF  11.46 4870.50 11.46 4870.50 12.75 5418.75STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  26.00 130.00 26.00 130.00 35.00 175.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1299.00 5196.00 1299.00 5196.00 1150.00 4600.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1699.00 6796.00 1699.00 6796.00 1700.00 6800.00GR ANCHOR TYPE 350
0028 3628000000-E 876  105 TON 31.50 3307.50 31.50 3307.50 31.50 3307.50PLAIN RIP RAP, CLASS I
0029 3649000000-E 876  260 TON 31.50 8190.00 31.50 8190.00 31.50 8190.00PLAIN RIP RAP, CLASS B
0030 3656000000-E 876  1,100 SY  1.95 2145.00 1.95 2145.00 1.95 2145.00FILTER FABRIC FOR DRAINGE
0031 4412000000-E SP   490 SF  10.00 4900.00 15.00 7350.00 10.00 4900.00WORK ZONE SIGNS (STAT)
0032 4412200000-E SP   148 SF  10.00 1480.00 20.00 2960.00 10.00 1480.00WORK ZONE SIGNS (BARR)
0033 4425000000-N 1125  4 EA  10.00 40.00 25.00 100.00 11.00 44.00WARNING FLAG SETS
0034 4446100000-E SP   112 LF  40.00 4480.00 50.00 5600.00 40.00 4480.00BARRICADES (TYPE III)
0035 4810000000-E 1205  6,880 LF  0.30 2064.00 0.30 2064.00 0.30 2064.00PAINT PVMT MARKINGS 4"
0036 6000000000-E 1605  760 LF  3.00 2280.00 5.00 3800.00 5.25 3990.00TEMPORARY SILT FENCE
0037 6006000000-E 1610  75 TON 28.10 2107.50 28.10 2107.50 28.10 2107.50EROS CONTRL STONE CL A
0038 6009000000-E 1610  220 TON 26.75 5885.00 26.75 5885.00 26.75 5885.00EROS CONTRL STONE CL B
0039 6012000000-E 1610  95 TON 26.25 2493.75 26.25 2493.75 26.25 2493.75SEDIMENT CONTROL STONE
0040 6015000000-E 1615 1.5 ACR 1100.00 1650.00 1100.00 1650.00 1100.00 1650.00TEMPORARY MULCHING



MAY 17, 2005 02:54 PM

TIP NO B-3700 2:00 PM 2 /  6 010

STANLY

33240.3.1

MAY 17 2005 C201324
FED AID NO BRZ-1214(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE,  NC

0.163 MI

CROWDER CONSTRUCTION
COMPANY

DANE CONSTRUCTION, INC.

CHARLOTTE,  NC MOORESVILLE,  NC

0041 6018000000-E 1620  50 LB  9.00 450.00 9.00 450.00 9.00 450.00SEED FOR TEMP SEEDING
0042 6021000000-E 1620 0.25 TON 2000.00 500.00 2000.00 500.00 2000.00 500.00FERT FOR TEMP SEEDING
0043 6024000000-E 1622  150 LF  9.25 1387.50 9.25 1387.50 9.25 1387.50TEMPORARY SLOPE DRAINS
0044 6027000000-N 1622  4 EA  130.20 520.80 130.20 520.80 1302.00 5208.00INLET PROTCN @ SLOPE DRNS
0045 6029000000-E SP   300 LF  2.00 600.00 2.00 600.00 2.00 600.00SAFETY FENCE
0046 6030000000-E 1630  1,655 CY  1.25 2068.75 1.25 2068.75 1.25 2068.75SILT EXCAVATION
0047 6036000000-E 1631  950 SY  1.95 1852.50 1.95 1852.50 1.95 1852.50MATTING FOR EROS CONTROL
0048 6042000000-E 1632  100 LF  4.00 400.00 4.00 400.00 4.00 400.001/4" HARDWARE CLOTH
0049 6084000000-E 1660  2 ACR 1695.00 3390.00 1695.00 3390.00 1695.00 3390.00SEEDING AND MULCHING
0050 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00 200.00 200.00MOWING
0051 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00 12.00 600.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 3500.00 875.00 3500.00 875.00 3500.00 875.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  6.00 300.00 6.00 300.00 6.00 300.00SEED FOR SUPP SEEDING
0054 6108000000-E 1665 1.5 TON 600.00 900.00 600.00 900.00 600.00 900.00FERTILIZER TOPDRESSING
0055 6114000000-N SP  1.5 HR  60.00 90.00 60.00 90.00 60.00 90.00SPECIALIZED HAND MOWING
0056 6117000000-N 1675  8 EA  150.00 1200.00 150.00 1200.00 150.00 1200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0057 8017000000-N SP  Lump Sum 70000.00 0.01 1.00CM&R TEMP ACCESS ***********
(16+85.00 -L-)

0058 8035000000-N 402 Lump Sum 36000.00 45000.00 75000.00REMV EXIST STR **********
(16+85.00 -L-)

0059 8121000000-N SP  Lump Sum 10000.00 18000.00 5800.00UNCL STR EXCAV STA *****
(16+85.00 -L-)

0060 8182000000-E 420 76.9 CY  600.00 46140.00 500.00 38450.00 800.00 61520.00CLASS A CONCRETE (BRIDGE)
0061 8210000000-N 422 Lump Sum 15000.00 15000.00 17750.00BRG APPR SLAB ***********

(16+85.00 -L-)
0062 8217000000-E 425  8,736 LB  1.00 8736.00 1.00 8736.00 1.75 15288.00REINF STEEL (BRIDGE)
0063 8256000000-E SP  536.67 LF  560.00 300535.20 575.00 308585.25 650.00 348835.50TYPE III PRES CONC DECK GIRDER
0064 8280000000-E 440 Lump Sum 10000.00 30000.00 15000.00STRUCTURAL STEEL
0065 8364000000-E 450  270 LF  50.00 13500.00 60.00 16200.00 59.00 15930.00HP12X53 PILES
0066 8391000000-N 450  9 EA  200.00 1800.00 200.00 1800.00 200.00 1800.00STEEL PILE POINTS
0067 8468000000-E 460 199.67 LF  90.00 17970.30 50.00 9983.50 70.00 13976.90ONE BAR METAL RAIL
0068 8517000000-E 460 214.67 LF  60.00 12880.20 65.00 13953.55 77.00 16529.591'-**"X*****"CONC PARAPET

(1'-0"  X  2'-1")
0069 8608000000-E 876  662 TON 50.00 33100.00 33.00 21846.00 40.00 26480.00PLAIN RIP RAP II (2'-0")
0070 8622000000-E 876  736 SY  2.00 1472.00 1.95 1435.20 2.55 1876.80FILTER FABRIC FOR DRAINAGE
0071 8657000000-N 430 Lump Sum 2000.00 5000.00 4900.00ELASTOMERIC BEARINGS

 

    TOTAL 998825.00 TOTAL 1019810.81 TOTAL 1063311.54CONTRACT TOTAL



MAY 17, 2005 02:54 PM

TIP NO B-3700 2:00 PM 3 /  6 010

STANLY

33240.3.1

MAY 17 2005 C201324
FED AID NO BRZ-1214(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.

 

0.163 MI

  

 

    SUB-TOTAL 419691.30 SUB-TOTAL 485821.30 SUB-TOTAL 442623.75ROADWAY ITEMS
    SUB-TOTAL 579133.70 SUB-TOTAL 533989.51 SUB-TOTAL 620687.79STRUCTURE ITEMS



MAY 17, 2005 02:54 PM

TIP NO B-3700 2:00 PM 4 /  6 010

STANLY

33240.3.1

MAY 17 2005 C201324
FED AID NO BRZ-1214(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.163 MI

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00 57500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 7800.00 15000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 16500.00 20000.00REINF BRG APPR **********

(16+85.00)
0004 0050000000-E 226  1 ACR 150.00 150.00 15604.99 15604.99SUPP CLEARING & GRUBBING
0005 0057000000-E 226  200 CY  4.20 840.00 15.00 3000.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 80000.00 200000.00GRADING
0007 0106000000-E 230  7,600 CY  5.95 45220.00 11.30 85880.00BORROW EXCAVATION
0008 0134000000-E 240  900 CY  3.15 2835.00 10.00 9000.00DRAINAGE DITCH EXCAVATION
0009 0195000000-E 265  100 CY  23.50 2350.00 35.00 3500.00SELECT GRANULAR MATERIAL
0010 0196000000-E 270  100 SY  2.00 200.00 2.00 200.00SOIL STABILIZATION FABRIC
0011 0318000000-E 300  25 TON 29.55 738.75 28.00 700.00FND CONDIT MATL MINOR STRS
0012 0366000000-E 310  152 LF  25.45 3868.40 45.00 6840.0015" RC PIPE CULV III
0013 0708000000-E 310  56 LF  35.00 1960.00 30.00 1680.0015" BCCSP B 0.064"
0014 0714000000-E 310  24 LF  37.00 888.00 35.00 840.0018" BCCSP B 0.064"
0015 0806000000-E 310  4 EA  290.00 1160.00 325.00 1300.0015" BCCS ELB B 0.064"
0016 0807000000-E 310  2 EA  300.00 600.00 350.00 700.0018" BCCS ELB B 0.064"
0017 1489000000-E 610  500 TON 60.00 30000.00 57.00 28500.00ASP CONC BASE CRS B25.0B
0018 1498000000-E 610  300 TON 67.00 20100.00 64.00 19200.00ASP CONC INTR CRS I19.0B
0019 1525000000-E SP   400 TON 80.00 32000.00 76.00 30400.00ASP CONC SURF CRS SF9.5A
0020 1560000000-E 620  62 TON 310.00 19220.00 310.00 19220.00ASP FOR PLANT MIX  PG64-22
0021 2286000000-N 840  5 EA  2000.00 10000.00 1500.00 7500.00MASNRY DRAINAGE STRUCT
0022 2367000000-N 840  5 EA  400.00 2000.00 500.00 2500.00FRAME W/2GRTS 840.29 STD
0023 2556000000-E 846  450 LF  22.00 9900.00 15.00 6750.00SHOULDER BERM GUTTER
0024 3030000000-E 862  425 LF  12.00 5100.00 12.00 5100.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1700.00 6800.00 1700.00 6800.00GR ANCHOR TYPE 350
0028 3628000000-E 876  105 TON 33.00 3465.00 40.00 4200.00PLAIN RIP RAP, CLASS I
0029 3649000000-E 876  260 TON 33.00 8580.00 35.00 9100.00PLAIN RIP RAP, CLASS B
0030 3656000000-E 876  1,100 SY  2.00 2200.00 2.50 2750.00FILTER FABRIC FOR DRAINGE
0031 4412000000-E SP   490 SF  8.00 3920.00 15.00 7350.00WORK ZONE SIGNS (STAT)
0032 4412200000-E SP   148 SF  10.00 1480.00 7.00 1036.00WORK ZONE SIGNS (BARR)
0033 4425000000-N 1125  4 EA  10.00 40.00 16.05 64.20WARNING FLAG SETS
0034 4446100000-E SP   112 LF  40.00 4480.00 18.00 2016.00BARRICADES (TYPE III)
0035 4810000000-E 1205  6,880 LF  0.30 2064.00 0.45 3096.00PAINT PVMT MARKINGS 4"
0036 6000000000-E 1605  760 LF  3.00 2280.00 2.50 1900.00TEMPORARY SILT FENCE
0037 6006000000-E 1610  75 TON 30.00 2250.00 35.00 2625.00EROS CONTRL STONE CL A
0038 6009000000-E 1610  220 TON 30.00 6600.00 40.00 8800.00EROS CONTRL STONE CL B
0039 6012000000-E 1610  95 TON 30.00 2850.00 45.00 4275.00SEDIMENT CONTROL STONE
0040 6015000000-E 1615 1.5 ACR 1100.00 1650.00 1100.00 1650.00TEMPORARY MULCHING



MAY 17, 2005 02:54 PM

TIP NO B-3700 2:00 PM 5 /  6 010

STANLY

33240.3.1

MAY 17 2005 C201324
FED AID NO BRZ-1214(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.163 MI

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

0041 6018000000-E 1620  50 LB  9.00 450.00 9.00 450.00SEED FOR TEMP SEEDING
0042 6021000000-E 1620 0.25 TON 2000.00 500.00 2000.00 500.00FERT FOR TEMP SEEDING
0043 6024000000-E 1622  150 LF  9.25 1387.50 15.00 2250.00TEMPORARY SLOPE DRAINS
0044 6027000000-N 1622  4 EA  130.00 520.00 200.00 800.00INLET PROTCN @ SLOPE DRNS
0045 6029000000-E SP   300 LF  3.00 900.00 2.00 600.00SAFETY FENCE
0046 6030000000-E 1630  1,655 CY  1.25 2068.75 10.00 16550.00SILT EXCAVATION
0047 6036000000-E 1631  950 SY  2.00 1900.00 2.00 1900.00MATTING FOR EROS CONTROL
0048 6042000000-E 1632  100 LF  4.00 400.00 8.00 800.001/4" HARDWARE CLOTH
0049 6084000000-E 1660  2 ACR 1695.00 3390.00 1695.00 3390.00SEEDING AND MULCHING
0050 6087000000-E 1660  1 ACR 200.00 200.00 200.00 200.00MOWING
0051 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 3500.00 875.00 3500.00 875.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  6.00 300.00 6.00 300.00SEED FOR SUPP SEEDING
0054 6108000000-E 1665 1.5 TON 600.00 900.00 600.00 900.00FERTILIZER TOPDRESSING
0055 6114000000-N SP  1.5 HR  60.00 90.00 60.00 90.00SPECIALIZED HAND MOWING
0056 6117000000-N 1675  8 EA  150.00 1200.00 150.00 1200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0057 8017000000-N SP  Lump Sum 22000.00 35000.00CM&R TEMP ACCESS ***********
(16+85.00 -L-)

0058 8035000000-N 402 Lump Sum 20000.00 50000.00REMV EXIST STR **********
(16+85.00 -L-)

0059 8121000000-N SP  Lump Sum 5000.00 5000.00UNCL STR EXCAV STA *****
(16+85.00 -L-)

0060 8182000000-E 420 76.9 CY  815.00 62673.50 600.00 46140.00CLASS A CONCRETE (BRIDGE)
0061 8210000000-N 422 Lump Sum 20000.00 24000.00BRG APPR SLAB ***********

(16+85.00 -L-)
0062 8217000000-E 425  8,736 LB  1.40 12230.40 1.00 8736.00REINF STEEL (BRIDGE)
0063 8256000000-E SP  536.67 LF  796.00 427189.32 650.00 348835.50TYPE III PRES CONC DECK GIRDER
0064 8280000000-E 440 Lump Sum 33000.00 20000.00STRUCTURAL STEEL
0065 8364000000-E 450  270 LF  75.00 20250.00 56.00 15120.00HP12X53 PILES
0066 8391000000-N 450  9 EA  150.00 1350.00 150.00 1350.00STEEL PILE POINTS
0067 8468000000-E 460 199.67 LF  75.00 14975.25 116.00 23161.72ONE BAR METAL RAIL
0068 8517000000-E 460 214.67 LF  65.00 13953.55 65.00 13953.551'-**"X*****"CONC PARAPET

(1'-0"  X  2'-1")
0069 8608000000-E 876  662 TON 33.00 21846.00 39.00 25818.00PLAIN RIP RAP II (2'-0")
0070 8622000000-E 876  736 SY  2.00 1472.00 2.00 1472.00FILTER FABRIC FOR DRAINAGE
0071 8657000000-N 430 Lump Sum 2000.00 3000.00ELASTOMERIC BEARINGS

 

    TOTAL 1095285.42 TOTAL 1254143.96CONTRACT TOTAL
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TIP NO B-3700 2:00 PM 6 /  6 010

STANLY

33240.3.1

MAY 17 2005 C201324
FED AID NO BRZ-1214(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.

 

0.163 MI

  

 

    SUB-TOTAL 417345.40 SUB-TOTAL 632557.19ROADWAY ITEMS
    SUB-TOTAL 677940.02 SUB-TOTAL 621586.77STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  998825.00LEE CONSTRUCTION CO. OF THE CAROLINAS, INC.
     2  1019810.81CROWDER CONSTRUCTION COMPANY
     3  1063311.54DANE CONSTRUCTION, INC.
     4  1095285.42R. E. BURNS & SONS CO., INC.
     5  1254143.96BLYTHE CONSTRUCTION, INC.



MAY 17, 2005 02:54 PM

TIP NO B-3714 2:00 PM 1 /  8 011

WILKES

33253.3.1

MAY 17 2005 C200891
FED AID NO BRSTP-268(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.327 MI

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 84325.00 84000.00 86000.00MOBILIZATION
0003 0029000000-N SP  Lump Sum 18330.00 29000.00 40000.00REINF BRG APPR **********

(17+05.5 -L-)
0004 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1000.00 1000.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  10.30 5150.00 10.00 5000.00 6.15 3075.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 38110.00 71000.00 125000.00GRADING
0007 0080000000-E SP   1,000 TON 20.60 20600.00 20.00 20000.00 25.00 25000.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  12,300 CY  6.45 79335.00 6.25 76875.00 6.60 81180.00BORROW EXCAVATION
0009 0134000000-E 240  10 CY  25.75 257.50 25.00 250.00 41.00 410.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  1,000 CY  20.60 20600.00 20.00 20000.00 30.00 30000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,000 SY  2.35 2350.00 2.25 2250.00 3.50 3500.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   230 SF  47.50 10925.00 45.00 10350.00 25.00 5750.00TEMPORARY SHORING
0013 0318000000-E 300  29 TON 33.00 957.00 32.00 928.00 23.00 667.00FND CONDIT MATL MINOR STRS
0014 0366000000-E 310  140 LF  40.00 5600.00 38.50 5390.00 30.00 4200.0015" RC PIPE CULV III
0015 0378000000-E 310  120 LF  35.00 4200.00 34.00 4080.00 60.00 7200.0024" RC PIPE CULV III
0016 0714000000-E 310  8 LF  47.00 376.00 45.00 360.00 60.00 480.0018" BCCSP B 0.064"
0017 0807000000-E 310  2 EA  232.00 464.00 225.00 450.00 150.00 300.0018" BCCS ELB B 0.064"
0018 0995000000-E 340  110 LF  6.20 682.00 6.00 660.00 8.00 880.00PIPE REMOVAL
0019 1220000000-E 545  75 TON 26.00 1950.00 25.00 1875.00 20.00 1500.00INCIDENTAL STONE BASE
0020 1489000000-E 610  1,550 TON 48.50 75175.00 47.00 72850.00 47.00 72850.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  1,220 TON 53.55 65331.00 52.00 63440.00 52.00 63440.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  880 TON 56.65 49852.00 55.00 48400.00 55.00 48400.00ASP CONC SURF CRS S9.5B
0023 1560000000-E 620  182 TON 258.50 47047.00 251.00 45682.00 251.00 45682.00ASP FOR PLANT MIX  PG64-22
0024 1693000000-E 654  10 TON 206.00 2060.00 500.00 5000.00 200.00 2000.00ASPH PLT MIX PVMT REPAIR
0025 2000000000-N 806  10 EA  155.00 1550.00 150.00 1500.00 150.00 1500.00RIGHT OF WAY MARKERS
0026 2022000000-E 815  230 CY  10.30 2369.00 7.00 1610.00 10.00 2300.00SUBDRAIN EXCAVATION
0027 2033000000-E 815  170 CY  46.50 7905.00 35.00 5950.00 30.00 5100.00SUBDRAIN FINE AGGREGATE
0028 2044000000-E 815  1,000 LF  3.10 3100.00 6.00 6000.00 2.00 2000.006" PERF SUBDRN PIPE
0029 2055000000-E 815  30 EA  16.00 480.00 12.00 360.00 10.00 300.006" SUBDRN Y,T,OR L
0030 2066000000-N 815  2 EA  258.00 516.00 200.00 400.00 250.00 500.00CONC PAD SUBDRN OUTLET
0031 2077000000-E 815  12 LF  16.00 192.00 6.00 72.00 50.00 600.006" OUTLET PIPE (SUBDRNS)
0032 2286000000-N 840  4 EA  1854.00 7416.00 1800.00 7200.00 2000.00 8000.00MASNRY DRAINAGE STRUCT
0033 2308000000-E 840 1.64 LF  412.00 675.68 400.00 656.00 200.00 328.00MASNRY DRAINAGE STRUCT
0034 2366000000-N 840  3 EA  490.00 1470.00 475.00 1425.00 500.00 1500.00FRAME W/2GRTS 840.24 STD
0035 2367000000-N 840  1 EA  490.00 490.00 475.00 475.00 600.00 600.00FRAME W/2GRTS 840.29 STD
0036 2556000000-E 846  10 LF  100.00 1000.00 100.00 1000.00 100.00 1000.00SHOULDER BERM GUTTER
0037 3030000000-E 862 362.5 LF  14.00 5075.00 13.95 5056.88 13.40 4857.50STL BM GUARDRAIL
0038 3150000000-N 862  5 EA  44.00 220.00 40.00 200.00 42.00 210.00ADDIT GUARDRAIL POSTS
0039 3215000000-N 862  4 EA  1360.00 5440.00 980.00 3920.00 1320.00 5280.00GR ANCHOR TYPE III
0040 3270000000-N SP   4 EA  1761.00 7044.00 1795.00 7180.00 1710.00 6840.00GR ANCHOR TYPE 350
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WILKES
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MAY 17 2005 C200891
FED AID NO BRSTP-268(11)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.327 MI

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

0041 3387000000-N 862  2 EA  515.00 1030.00 3000.00 6000.00 500.00 1000.00GDRL ANCH UNITS ****** TEMP
(W-BEAM)

0042 3649000000-E 876  25 TON 41.20 1030.00 40.00 1000.00 35.00 875.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  200 SY  2.60 520.00 2.50 500.00 3.50 700.00FILTER FABRIC FOR DRAINGE
0044 3659000000-N SP   2 EA  1545.00 3090.00 1500.00 3000.00 1000.00 2000.00PREFORMED SCOUR HOLES
0045 4412000000-E SP   84 SF  8.00 672.00 7.22 606.48 10.00 840.00WORK ZONE SIGNS (STAT)
0046 4412100000-E SP   96 SF  10.00 960.00 10.00 960.00 10.00 960.00WORK ZONE SIGNS (PORT)
0047 4412200000-E SP   20 SF  10.00 200.00 9.21 184.20 10.00 200.00WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  60 EA  23.00 1380.00 60.00 3600.00 35.00 2100.00DRUMS
0049 4435000000-N 1135  60 EA  17.00 1020.00 25.00 1500.00 16.50 990.00CONES
0050 4446100000-E SP   40 LF  35.00 1400.00 33.78 1351.20 34.50 1380.00BARRICADES (TYPE III)
0051 4450000000-N 1150  320 HR  23.00 7360.00 22.00 7040.00 15.00 4800.00FLAGGER
0052 4465000000-N 1160  2 EA  7725.00 15450.00 7500.00 15000.00 7500.00 15000.00TEMPORARY CRASH CUSHIONS
0053 4485000000-E 1170  245 LF  22.70 5561.50 22.00 5390.00 22.00 5390.00PORT CONC BARRIER
0054 4495000000-E 1170  222 LF  24.70 5483.40 24.00 5328.00 24.00 5328.00PORT CONC BARRIER(DRAINGE
0055 4650000000-N 1251  22 EA  10.30 226.60 10.00 220.00 10.00 220.00TEMP RAISED PVMT MRKS
0056 4730000000-E 1205  6,900 LF  1.50 10350.00 0.80 5520.00 0.80 5520.004" EPOXY PVT MKG LINES
0057 4810000000-E 1205  13,800 LF  0.55 7590.00 0.30 4140.00 0.30 4140.00PAINT PVMT MARKINGS 4"
0058 4850000000-E 1205  400 LF  2.06 824.00 1.50 600.00 1.50 600.00LINE REMOVAL 4" WIDE
0059 4900000000-N 1252  2 EA  103.00 206.00 25.00 50.00 25.00 50.00PERM RAISED PVMT MARKERS
0060 4905000000-N 1253  19 EA  278.00 5282.00 75.00 1425.00 75.00 1425.00SNOWPLB PVMT MRKER
0061 5300000000-E 1505  12 TON 36.00 432.00 35.00 420.00 20.00 240.00FND CONDIT MAT CL *******

(VI)
0062 5306000000-E SP   12 TON 36.00 432.00 35.00 420.00 20.00 240.00BEDDING MATL, CL ********

(IV)
0063 5444000000-E 1510  238 LF  37.00 8806.00 36.00 8568.00 41.00 9758.006"PVC WATER PIPE ********

(SDR 21, 200# WP)
0064 5480000000-E 1510  300 LB  4.65 1395.00 4.50 1350.00 5.00 1500.00DI H2O FITTINGS 250# MIN
0065 5540000000-E 1510  2 EA  1030.00 2060.00 1000.00 2000.00 1000.00 2000.006" GATE V&VB 200# WP
0066 5888000000-E SP   416 LF  238.45 99195.20 231.50 96304.00 100.00 41600.00GENERIC UTILITY ITEM (LF)

8" HDPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL
BORE

0067 6000000000-E 1605  2,190 LF  2.00 4380.00 1.90 4161.00 5.00 10950.00TEMPORARY SILT FENCE
0068 6006000000-E 1610  75 TON 46.50 3487.50 45.00 3375.00 35.00 2625.00EROS CONTRL STONE CL A
0069 6009000000-E 1610  380 TON 36.00 13680.00 35.00 13300.00 32.00 12160.00EROS CONTRL STONE CL B
0070 6012000000-E 1610  160 TON 26.00 4160.00 25.00 4000.00 28.00 4480.00SEDIMENT CONTROL STONE
0071 6015000000-E 1615  5 ACR 1030.00 5150.00 1000.00 5000.00 1000.00 5000.00TEMPORARY MULCHING
0072 6018000000-E 1620  200 LB  9.27 1854.00 9.00 1800.00 5.00 1000.00SEED FOR TEMP SEEDING
0073 6021000000-E 1620 0.75 TON 2060.00 1545.00 2000.00 1500.00 1000.00 750.00FERT FOR TEMP SEEDING
0074 6024000000-E 1622  240 LF  16.50 3960.00 16.00 3840.00 22.00 5280.00TEMPORARY SLOPE DRAINS
0075 6027000000-N 1622  5 EA  258.00 1290.00 250.00 1250.00 200.00 1000.00INLET PROTCN @ SLOPE DRNS
0076 6029000000-E SP   800 LF  2.00 1600.00 1.90 1520.00 1.90 1520.00SAFETY FENCE
0077 6030000000-E 1630  900 CY  11.33 10197.00 11.00 9900.00 6.00 5400.00SILT EXCAVATION
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MAY 17 2005 C200891
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GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO,  NC

0.327 MI

SMITH-ROWE, INC. DANE CONSTRUCTION, INC.

MOUNT AIRY,  NC MOORESVILLE,  NC

0078 6036000000-E 1631  700 SY  2.16 1512.00 2.10 1470.00 5.00 3500.00MATTING FOR EROS CONTROL
0079 6042000000-E 1632  20 LF  5.15 103.00 6.00 120.00 5.00 100.001/4" HARDWARE CLOTH
0080 6084000000-E 1660 5.5 ACR 1952.00 10736.00 1895.00 10422.50 2250.00 12375.00SEEDING AND MULCHING
0081 6087000000-E 1660  3 ACR 103.00 309.00 100.00 300.00 50.00 150.00MOWING
0082 6090000000-E 1661  50 LB  12.40 620.00 12.00 600.00 1.00 50.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 3605.00 901.25 3500.00 875.00 100.00 25.00FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  125 LB  7.20 900.00 7.00 875.00 1.00 125.00SEED FOR SUPP SEEDING
0085 6108000000-E 1665 4.25 TON 618.00 2626.50 600.00 2550.00 330.00 1402.50FERTILIZER TOPDRESSING
0086 6114000000-N SP  1.5 HR  100.00 150.00 95.00 142.50 50.00 75.00SPECIALIZED HAND MOWING
0087 6117000000-N 1675  8 EA  155.00 1240.00 150.00 1200.00 1.00 8.00RESPONSE FOR EROS CONTROL
0088 6123000000-E 1670 0.25 ACR 1751.00 437.75 1700.00 425.00 4000.00 1000.00REFORESTATION

STRUCTURE ITEMS

0089 8017000000-N SP  Lump Sum 29600.00 81000.00 75000.00CM&R TEMP ACCESS ***********
(17+05.50-L-)

0090 8035000000-N 402 Lump Sum 62300.00 80000.00 55000.00REMV EXIST STR **********
(17+05.50-L-)

0091 8105540000-E SP   196 LF  300.00 58800.00 280.00 54880.00 345.00 67620.003'-6" DRILLD PIER IN SOIL
0092 8105640000-E SP   60 LF  1600.00 96000.00 2125.00 127500.00 1760.00 105600.003'-6" DRILLD PIER NO SOIL
0093 8111400000-E SP   37 LF  267.80 9908.60 350.00 12950.00 275.00 10175.00PERM STL CASING FOR 3'-6" PIER
0094 8113000000-N SP   4 EA  1545.00 6180.00 1800.00 7200.00 2500.00 10000.00SID INSPECTION
0095 8114000000-N SP   4 EA  1545.00 6180.00 1800.00 7200.00 1500.00 6000.00SPT TESTING
0096 8115000000-N SP   2 EA  4635.00 9270.00 5250.00 10500.00 4500.00 9000.00CROSSHOLE SONIC LOGGING
0097 8116000000-E SP   1,064 LF  15.80 16811.20 23.00 24472.00 15.00 15960.00CSL TUBES
0098 8147000000-E 420  5,510 SF  32.05 176595.50 22.15 122046.50 26.00 143260.00REINF CONCRETE DECK SLAB
0099 8161000000-E 420  6,067 SF  0.63 3822.21 0.55 3336.85 0.82 4974.94GROOVING BRIDGE FLOORS
0100 8182000000-E 420 96.7 CY  685.65 66302.36 715.00 69140.50 1100.00 106370.00CLASS A CONCRETE (BRIDGE)
0101 8210000000-N 422 Lump Sum 52805.00 53000.00 43000.00BRG APPR SLAB ***********

(17+05.50-L-)
0102 8217000000-E 425  35,818 LB  0.85 30445.30 0.81 29012.58 1.50 53727.00REINF STEEL (BRIDGE)
0103 8238000000-E 425  6,201 LB  1.05 6511.05 1.75 10851.75 1.50 9301.50SPIRAL COL REINF STL BRG
0104 8262000000-E 430 728.333 LF  172.20 125418.94 133.80 97450.96 145.00 105608.2945" PRESTR CONCRETE GIRDR
0105 8364000000-E 450  480 LF  52.00 24960.00 34.00 16320.00 41.50 19920.00HP12X53 PILES
0106 8503000000-E 460 295.833 LF  48.20 14259.15 49.25 14569.78 46.00 13608.32CONCRETE BARRIER RAIL
0107 8608000000-E 876  355 TON 41.20 14626.00 35.50 12602.50 1.00 355.00PLAIN RIP RAP II (2'-0")
0108 8622000000-E 876  395 SY  1.60 632.00 3.00 1185.00 2.55 1007.25FILTER FABRIC FOR DRAINAGE
0109 8657000000-N 430 Lump Sum 3000.00 2900.00 4800.00ELASTOMERIC BEARINGS
0110 8692000000-N SP  Lump Sum 11030.00 13000.00 6100.00EVAZOTE JOINT SEALS

 

    TOTAL 1656872.19 TOTAL 1703067.18 TOTAL 1733648.30CONTRACT TOTAL
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    SUB-TOTAL 831414.88 SUB-TOTAL 851948.76 SUB-TOTAL 867261.00ROADWAY ITEMS
    SUB-TOTAL 825457.31 SUB-TOTAL 851118.42 SUB-TOTAL 866387.30STRUCTURE ITEMS
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DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA

0.327 MI

JAMES R. VANNOY & SONS
CONST., INCORPORATED

JEFFERSON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 88000.00 120000.00MOBILIZATION
0003 0029000000-N SP  Lump Sum 26000.00 26500.00REINF BRG APPR **********

(17+05.5 -L-)
0004 0050000000-E 226  1 ACR 1500.00 1500.00 2750.00 2750.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  20.00 10000.00 7.00 3500.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 65000.00 142500.00GRADING
0007 0080000000-E SP   1,000 TON 28.00 28000.00 25.00 25000.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-E 230  12,300 CY  15.00 184500.00 9.00 110700.00BORROW EXCAVATION
0009 0134000000-E 240  10 CY  30.00 300.00 11.00 110.00DRAINAGE DITCH EXCAVATION
0010 0195000000-E 265  1,000 CY  35.00 35000.00 32.00 32000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,000 SY  2.75 2750.00 4.00 4000.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   230 SF  100.00 23000.00 198.00 45540.00TEMPORARY SHORING
0013 0318000000-E 300  29 TON 28.00 812.00 26.00 754.00FND CONDIT MATL MINOR STRS
0014 0366000000-E 310  140 LF  60.00 8400.00 30.00 4200.0015" RC PIPE CULV III
0015 0378000000-E 310  120 LF  65.00 7800.00 44.00 5280.0024" RC PIPE CULV III
0016 0714000000-E 310  8 LF  175.00 1400.00 25.00 200.0018" BCCSP B 0.064"
0017 0807000000-E 310  2 EA  350.00 700.00 200.00 400.0018" BCCS ELB B 0.064"
0018 0995000000-E 340  110 LF  9.00 990.00 10.00 1100.00PIPE REMOVAL
0019 1220000000-E 545  75 TON 30.00 2250.00 24.00 1800.00INCIDENTAL STONE BASE
0020 1489000000-E 610  1,550 TON 52.00 80600.00 51.70 80135.00ASP CONC BASE CRS B25.0B
0021 1498000000-E 610  1,220 TON 56.00 68320.00 57.20 69784.00ASP CONC INTR CRS I19.0B
0022 1519000000-E 610  880 TON 60.00 52800.00 60.50 53240.00ASP CONC SURF CRS S9.5B
0023 1560000000-E 620  182 TON 278.00 50596.00 277.00 50414.00ASP FOR PLANT MIX  PG64-22
0024 1693000000-E 654  10 TON 135.00 1350.00 110.00 1100.00ASPH PLT MIX PVMT REPAIR
0025 2000000000-N 806  10 EA  165.00 1650.00 165.00 1650.00RIGHT OF WAY MARKERS
0026 2022000000-E 815  230 CY  8.00 1840.00 6.00 1380.00SUBDRAIN EXCAVATION
0027 2033000000-E 815  170 CY  57.00 9690.00 35.00 5950.00SUBDRAIN FINE AGGREGATE
0028 2044000000-E 815  1,000 LF  3.60 3600.00 4.00 4000.006" PERF SUBDRN PIPE
0029 2055000000-E 815  30 EA  26.00 780.00 15.00 450.006" SUBDRN Y,T,OR L
0030 2066000000-N 815  2 EA  285.00 570.00 130.00 260.00CONC PAD SUBDRN OUTLET
0031 2077000000-E 815  12 LF  8.00 96.00 14.00 168.006" OUTLET PIPE (SUBDRNS)
0032 2286000000-N 840  4 EA  1800.00 7200.00 2000.00 8000.00MASNRY DRAINAGE STRUCT
0033 2308000000-E 840 1.64 LF  500.00 820.00 550.00 902.00MASNRY DRAINAGE STRUCT
0034 2366000000-N 840  3 EA  550.00 1650.00 600.00 1800.00FRAME W/2GRTS 840.24 STD
0035 2367000000-N 840  1 EA  500.00 500.00 600.00 600.00FRAME W/2GRTS 840.29 STD
0036 2556000000-E 846  10 LF  65.00 650.00 12.00 120.00SHOULDER BERM GUTTER
0037 3030000000-E 862 362.5 LF  14.50 5256.25 13.50 4893.75STL BM GUARDRAIL
0038 3150000000-N 862  5 EA  45.00 225.00 46.20 231.00ADDIT GUARDRAIL POSTS
0039 3215000000-N 862  4 EA  1400.00 5600.00 1452.00 5808.00GR ANCHOR TYPE III
0040 3270000000-N SP   4 EA  1800.00 7200.00 1881.00 7524.00GR ANCHOR TYPE 350
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0041 3387000000-N 862  2 EA  550.00 1100.00 550.00 1100.00GDRL ANCH UNITS ****** TEMP
(W-BEAM)

0042 3649000000-E 876  25 TON 45.00 1125.00 34.00 850.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  200 SY  2.50 500.00 4.00 800.00FILTER FABRIC FOR DRAINGE
0044 3659000000-N SP   2 EA  500.00 1000.00 2200.00 4400.00PREFORMED SCOUR HOLES
0045 4412000000-E SP   84 SF  24.00 2016.00 7.94 666.96WORK ZONE SIGNS (STAT)
0046 4412100000-E SP   96 SF  26.00 2496.00 10.07 966.72WORK ZONE SIGNS (PORT)
0047 4412200000-E SP   20 SF  26.00 520.00 10.13 202.60WORK ZONE SIGNS (BARR)
0048 4430000000-N 1130  60 EA  60.00 3600.00 23.85 1431.00DRUMS
0049 4435000000-N 1135  60 EA  20.00 1200.00 17.47 1048.20CONES
0050 4446100000-E SP   40 LF  35.00 1400.00 37.16 1486.40BARRICADES (TYPE III)
0051 4450000000-N 1150  320 HR  15.00 4800.00 25.00 8000.00FLAGGER
0052 4465000000-N 1160  2 EA  9000.00 18000.00 6200.00 12400.00TEMPORARY CRASH CUSHIONS
0053 4485000000-E 1170  245 LF  25.00 6125.00 24.20 5929.00PORT CONC BARRIER
0054 4495000000-E 1170  222 LF  27.00 5994.00 26.40 5860.80PORT CONC BARRIER(DRAINGE
0055 4650000000-N 1251  22 EA  11.00 242.00 11.00 242.00TEMP RAISED PVMT MRKS
0056 4730000000-E 1205  6,900 LF  0.85 5865.00 0.88 6072.004" EPOXY PVT MKG LINES
0057 4810000000-E 1205  13,800 LF  0.35 4830.00 0.33 4554.00PAINT PVMT MARKINGS 4"
0058 4850000000-E 1205  400 LF  1.60 640.00 1.65 660.00LINE REMOVAL 4" WIDE
0059 4900000000-N 1252  2 EA  27.00 54.00 27.50 55.00PERM RAISED PVMT MARKERS
0060 4905000000-N 1253  19 EA  80.00 1520.00 82.50 1567.50SNOWPLB PVMT MRKER
0061 5300000000-E 1505  12 TON 31.00 372.00 20.00 240.00FND CONDIT MAT CL *******

(VI)
0062 5306000000-E SP   12 TON 31.00 372.00 20.00 240.00BEDDING MATL, CL ********

(IV)
0063 5444000000-E 1510  238 LF  29.00 6902.00 45.00 10710.006"PVC WATER PIPE ********

(SDR 21, 200# WP)
0064 5480000000-E 1510  300 LB  10.00 3000.00 5.50 1650.00DI H2O FITTINGS 250# MIN
0065 5540000000-E 1510  2 EA  900.00 1800.00 850.00 1700.006" GATE V&VB 200# WP
0066 5888000000-E SP   416 LF  100.00 41600.00 100.00 41600.00GENERIC UTILITY ITEM (LF)

8" HDPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL
BORE

0067 6000000000-E 1605  2,190 LF  2.10 4599.00 3.00 6570.00TEMPORARY SILT FENCE
0068 6006000000-E 1610  75 TON 40.00 3000.00 34.00 2550.00EROS CONTRL STONE CL A
0069 6009000000-E 1610  380 TON 40.00 15200.00 34.00 12920.00EROS CONTRL STONE CL B
0070 6012000000-E 1610  160 TON 28.00 4480.00 30.00 4800.00SEDIMENT CONTROL STONE
0071 6015000000-E 1615  5 ACR 1100.00 5500.00 550.00 2750.00TEMPORARY MULCHING
0072 6018000000-E 1620  200 LB  9.50 1900.00 3.00 600.00SEED FOR TEMP SEEDING
0073 6021000000-E 1620 0.75 TON 2200.00 1650.00 360.00 270.00FERT FOR TEMP SEEDING
0074 6024000000-E 1622  240 LF  18.00 4320.00 24.00 5760.00TEMPORARY SLOPE DRAINS
0075 6027000000-N 1622  5 EA  200.00 1000.00 300.00 1500.00INLET PROTCN @ SLOPE DRNS
0076 6029000000-E SP   800 LF  2.10 1680.00 2.50 2000.00SAFETY FENCE
0077 6030000000-E 1630  900 CY  7.50 6750.00 7.00 6300.00SILT EXCAVATION
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0078 6036000000-E 1631  700 SY  2.30 1610.00 1.38 966.00MATTING FOR EROS CONTROL
0079 6042000000-E 1632  20 LF  7.40 148.00 5.50 110.001/4" HARDWARE CLOTH
0080 6084000000-E 1660 5.5 ACR 2000.00 11000.00 1485.00 8167.50SEEDING AND MULCHING
0081 6087000000-E 1660  3 ACR 110.00 330.00 110.00 330.00MOWING
0082 6090000000-E 1661  50 LB  13.00 650.00 5.00 250.00SEED FOR REPAIR SEEDING
0083 6093000000-E 1661 0.25 TON 3800.00 950.00 495.00 123.75FERT FOR REPAIR SEEDING
0084 6096000000-E 1662  125 LB  7.50 937.50 5.50 687.50SEED FOR SUPP SEEDING
0085 6108000000-E 1665 4.25 TON 650.00 2762.50 475.00 2018.75FERTILIZER TOPDRESSING
0086 6114000000-N SP  1.5 HR  100.00 150.00 55.00 82.50SPECIALIZED HAND MOWING
0087 6117000000-N 1675  8 EA  400.00 3200.00 125.00 1000.00RESPONSE FOR EROS CONTROL
0088 6123000000-E 1670 0.25 ACR 1885.00 471.25 3000.00 750.00REFORESTATION

STRUCTURE ITEMS

0089 8017000000-N SP  Lump Sum 40000.00 22000.00CM&R TEMP ACCESS ***********
(17+05.50-L-)

0090 8035000000-N 402 Lump Sum 83000.00 46000.00REMV EXIST STR **********
(17+05.50-L-)

0091 8105540000-E SP   196 LF  295.00 57820.00 275.00 53900.003'-6" DRILLD PIER IN SOIL
0092 8105640000-E SP   60 LF  1600.00 96000.00 1500.00 90000.003'-6" DRILLD PIER NO SOIL
0093 8111400000-E SP   37 LF  290.00 10730.00 280.00 10360.00PERM STL CASING FOR 3'-6" PIER
0094 8113000000-N SP   4 EA  1500.00 6000.00 1800.00 7200.00SID INSPECTION
0095 8114000000-N SP   4 EA  1500.00 6000.00 1600.00 6400.00SPT TESTING
0096 8115000000-N SP   2 EA  2500.00 5000.00 4600.00 9200.00CROSSHOLE SONIC LOGGING
0097 8116000000-E SP   1,064 LF  12.00 12768.00 12.00 12768.00CSL TUBES
0098 8147000000-E 420  5,510 SF  30.00 165300.00 30.00 165300.00REINF CONCRETE DECK SLAB
0099 8161000000-E 420  6,067 SF  1.00 6067.00 1.00 6067.00GROOVING BRIDGE FLOORS
0100 8182000000-E 420 96.7 CY  870.00 84129.00 1100.00 106370.00CLASS A CONCRETE (BRIDGE)
0101 8210000000-N 422 Lump Sum 41000.00 60000.00BRG APPR SLAB ***********

(17+05.50-L-)
0102 8217000000-E 425  35,818 LB  0.70 25072.60 1.02 36534.36REINF STEEL (BRIDGE)
0103 8238000000-E 425  6,201 LB  1.50 9301.50 1.77 10975.77SPIRAL COL REINF STL BRG
0104 8262000000-E 430 728.333 LF  140.00 101966.62 136.00 99053.2945" PRESTR CONCRETE GIRDR
0105 8364000000-E 450  480 LF  38.00 18240.00 57.95 27816.00HP12X53 PILES
0106 8503000000-E 460 295.833 LF  50.00 14791.65 54.91 16244.19CONCRETE BARRIER RAIL
0107 8608000000-E 876  355 TON 45.00 15975.00 34.00 12070.00PLAIN RIP RAP II (2'-0")
0108 8622000000-E 876  395 SY  2.50 987.50 1.25 493.75FILTER FABRIC FOR DRAINAGE
0109 8657000000-N 430 Lump Sum 4000.00 4000.00ELASTOMERIC BEARINGS
0110 8692000000-N SP  Lump Sum 9000.00 9200.00EVAZOTE JOINT SEALS

 

    TOTAL 1789905.37 TOTAL 1811634.29CONTRACT TOTAL
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    SUB-TOTAL 976756.50 SUB-TOTAL 999681.93ROADWAY ITEMS
    SUB-TOTAL 813148.87 SUB-TOTAL 811952.36STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1656872.19THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC.
     2  1703067.18SMITH-ROWE, INC.
     3  1733648.30DANE CONSTRUCTION, INC.
     4  1789905.37DLB, INC. D/B/A  DLB, INC., (OF VA.)
     5  1811634.29JAMES R. VANNOY & SONS CONST., INCORPORATED
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 114500.00 114000.00 120000.00MOBILIZATION
0002 0022000000-E 225  43,500 CY  8.00 348000.00 12.00 522000.00 12.50 543750.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 30000.00 16000.00 21600.00REINF BRG APPR **********

(19+05.00)
0004 0050000000-E 226  1 ACR 5.00 5.00 5.00 5.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  10.00 3000.00 10.00 3000.00 12.00 3600.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 116160.00 91200.00 40600.00GRADING
0007 0134000000-E 240  45 CY  12.00 540.00 12.00 540.00 11.00 495.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  200 SY  3.00 600.00 3.00 600.00 1.50 300.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  50 TON 25.00 1250.00 25.00 1250.00 32.00 1600.00FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  24 LF  15.00 360.00 15.00 360.00 18.00 432.0015" SIDE DRAIN PIPE
0011 0372000000-E 310  136 LF  30.00 4080.00 30.00 4080.00 42.00 5712.0018" RC PIPE CULV III
0012 0396000000-E 310  116 LF  86.00 9976.00 86.00 9976.00 98.00 11368.0042" RC PIPE CULV III
0013 0570000000-E 310  28 LF  6.00 168.00 6.00 168.00 11.00 308.006" CS PIPE 0.064" SPR BOX
0014 0588000000-E 310  96 LF  25.00 2400.00 25.00 2400.00 28.00 2688.0018" CS PIPE CULV 0.064"
0015 0708000000-E 310  68 LF  25.00 1700.00 25.00 1700.00 25.00 1700.0015" BCCSP B 0.064"
0016 0806000000-E 310  2 EA  250.00 500.00 250.00 500.00 200.00 400.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  55 LF  10.00 550.00 10.00 550.00 7.25 398.75PIPE REMOVAL
0018 1121000000-E 520  2,000 TON 20.00 40000.00 20.00 40000.00 16.00 32000.00AGGREGATE BASE COURSE
0019 1220000000-E 545  100 TON 28.00 2800.00 28.00 2800.00 16.00 1600.00INCIDENTAL STONE BASE
0020 1525000000-E SP   450 TON 60.30 27135.00 60.30 27135.00 61.00 27450.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  30 TON 297.00 8910.00 297.00 8910.00 325.00 9750.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  24 EA  150.00 3600.00 145.00 3480.00 220.00 5280.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  112 CY  10.00 1120.00 10.00 1120.00 5.00 560.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  84 CY  20.00 1680.00 50.00 4200.00 36.00 3024.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  500 LF  1.00 500.00 1.00 500.00 4.00 2000.006" PERF SUBDRN PIPE
0026 2055000000-E 815  15 EA  1.00 15.00 1.00 15.00 18.00 270.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  200.00 200.00 200.00 200.00 150.00 150.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  1.00 6.00 1.00 6.00 10.00 60.006" OUTLET PIPE (SUBDRNS)
0029 2209000000-E 838 4.5 CY  950.00 4275.00 800.00 3600.00 1000.00 4500.00ENDWALLS
0030 2286000000-N 840  3 EA  2000.00 6000.00 2000.00 6000.00 2200.00 6600.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  2 EA  450.00 900.00 450.00 900.00 500.00 1000.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  40 LF  25.00 1000.00 80.00 3200.00 24.20 968.00SHOULDER BERM GUTTER
0033 3030000000-E 862  350 LF  13.40 4690.00 12.80 4480.00 15.00 5250.00STL BM GUARDRAIL
0034 3045000000-E 862  100 LF  16.00 1600.00 20.00 2000.00 18.00 1800.00SBGR SHOP CURVED
0035 3150000000-N 862  5 EA  42.00 210.00 40.00 200.00 46.00 230.00ADDIT GUARDRAIL POSTS
0036 3195000000-N 862  2 EA  490.00 980.00 875.00 1750.00 540.00 1080.00GR ANCHOR TYPE AT-1
0037 3215000000-N 862  4 EA  1319.00 5276.00 1000.00 4000.00 1450.00 5800.00GR ANCHOR TYPE III
0038 3270000000-N SP   2 EA  1719.00 3438.00 1775.00 3550.00 1900.00 3800.00GR ANCHOR TYPE 350
0039 3559000000-E 866  310 LF  7.00 2170.00 2.75 852.50 7.00 2170.00** STRAND BW FENCE W/ POSTS

(4)
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0040 3628000000-E 876  150 TON 30.00 4500.00 30.00 4500.00 31.00 4650.00PLAIN RIP RAP, CLASS I
0041 3635000000-E 876  6 TON 30.00 180.00 30.00 180.00 31.00 186.00PLAIN RIP RAP, CLASS II
0042 3649000000-E 876  40 TON 30.00 1200.00 30.00 1200.00 31.00 1240.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  1,235 SY  3.00 3705.00 3.00 3705.00 2.00 2470.00FILTER FABRIC FOR DRAINGE
0044 4412000000-E SP   428 SF  7.20 3081.60 7.20 3081.60 9.00 3852.00WORK ZONE SIGNS (STAT)
0045 4412100000-E SP   32 SF  9.35 299.20 9.35 299.20 11.00 352.00WORK ZONE SIGNS (PORT)
0046 4412200000-E SP   94 SF  9.10 855.40 9.10 855.40 11.00 1034.00WORK ZONE SIGNS (BARR)
0047 4425000000-N 1125  4 EA  10.50 42.00 9.50 38.00 11.00 44.00WARNING FLAG SETS
0048 4446100000-E SP   96 LF  33.78 3242.88 33.78 3242.88 38.00 3648.00BARRICADES (TYPE III)
0049 4847000000-E SP   6,300 LF  1.19 7497.00 1.19 7497.00 1.31 8253.00POLYUREA LINES 4"
0050 6000000000-E 1605  1,650 LF  4.57 7540.50 1.95 3217.50 2.25 3712.50TEMPORARY SILT FENCE
0051 6006000000-E 1610  75 TON 30.00 2250.00 30.00 2250.00 31.00 2325.00EROS CONTRL STONE CL A
0052 6009000000-E 1610  450 TON 30.00 13500.00 30.00 13500.00 31.00 13950.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  510 TON 30.00 15300.00 30.00 15300.00 25.00 12750.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615 5.5 ACR 1000.00 5500.00 1000.00 5500.00 550.00 3025.00TEMPORARY MULCHING
0055 6018000000-E 1620  200 LB  9.00 1800.00 9.00 1800.00 5.50 1100.00SEED FOR TEMP SEEDING
0056 6021000000-E 1620 0.75 TON 2000.00 1500.00 2000.00 1500.00 500.00 375.00FERT FOR TEMP SEEDING
0057 6024000000-E 1622  120 LF  10.00 1200.00 10.00 1200.00 14.00 1680.00TEMPORARY SLOPE DRAINS
0058 6027000000-N 1622  3 EA  200.00 600.00 200.00 600.00 330.00 990.00INLET PROTCN @ SLOPE DRNS
0059 6029000000-E SP   400 LF  1.90 760.00 1.85 740.00 2.00 800.00SAFETY FENCE
0060 6030000000-E 1630  1,515 CY  5.00 7575.00 5.00 7575.00 5.00 7575.00SILT EXCAVATION
0061 6036000000-E 1631  1,800 SY  2.10 3780.00 2.10 3780.00 1.75 3150.00MATTING FOR EROS CONTROL
0062 6042000000-E 1632  40 LF  4.00 160.00 5.00 200.00 5.00 200.001/4" HARDWARE CLOTH
0063 6070000000-N SP   16 EA  500.00 8000.00 500.00 8000.00 300.00 4800.00SPECIAL STILLING BASINS
0064 6084000000-E 1660  7 ACR 1795.00 12565.00 1895.00 13265.00 1485.00 10395.00SEEDING AND MULCHING
0065 6087000000-E 1660  3 ACR 100.00 300.00 100.00 300.00 110.00 330.00MOWING
0066 6090000000-E 1661  50 LB  12.00 600.00 12.00 600.00 5.00 250.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 3500.00 875.00 3500.00 875.00 495.00 123.75FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  125 LB  7.00 875.00 7.00 875.00 6.00 750.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 5.25 TON 600.00 3150.00 600.00 3150.00 500.00 2625.00FERTILIZER TOPDRESSING
0070 6114000000-N SP  1.5 HR  95.00 142.50 95.00 142.50 55.00 82.50SPECIALIZED HAND MOWING
0071 6117000000-N 1675  8 EA  150.00 1200.00 150.00 1200.00 110.00 880.00RESPONSE FOR EROS CONTROL
0094 0000400000-N 801 Lump Sum 25500.00 20000.00 14500.00CONSTRUCTION SURVEYING

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 85000.00 112750.00 53000.00CM&R TEMP ACCESS ***********
(19 + 05.00 -L-)

0073 8021000000-N SP  Lump Sum 75000.00 88750.00 46000.00REMV EXIST STR **********
(19 + 05.00 -L-)

0074 8105540000-E SP  70.67 LF  400.00 28268.00 57.00 4028.19 340.00 24027.803'-6" DRILLD PIER IN SOIL
0075 8105640000-E SP   88 LF  2050.00 180400.00 2125.00 187000.00 2200.00 193600.003'-6" DRILLD PIER NO SOIL
0076 8111400000-E SP  14.09 LF  400.00 5636.00 234.00 3297.06 420.00 5917.80PERM STL CASING FOR 3'-6" PIER
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0077 8115000000-N SP   4 EA  3262.50 13050.00 4100.00 16400.00 3600.00 14400.00CROSSHOLE SONIC LOGGING
0078 8116000000-E SP  714.67 LF  11.85 8468.84 25.60 18295.55 13.00 9290.71CSL TUBES
0079 8147000000-E 420  10,624 SF  21.00 223104.00 19.00 201856.00 25.00 265600.00REINF CONCRETE DECK SLAB
0080 8161000000-E 420  9,195 SF  0.45 4137.75 0.50 4597.50 1.00 9195.00GROOVING BRIDGE FLOORS
0081 8182000000-E 420 96.3 CY  800.00 77040.00 713.30 68690.79 1250.00 120375.00CLASS A CONCRETE (BRIDGE)
0082 8210000000-N 422 Lump Sum 34000.00 45750.00 81800.00BRG APPR SLAB ***********

(19+ 05.00 -L-)
0083 8217000000-E 425  24,579 LB  0.80 19663.20 0.86 21137.94 1.04 25562.16REINF STEEL (BRIDGE)
0084 8238000000-E 425  5,368 LB  1.15 6173.20 1.55 8320.40 1.70 9125.60SPIRAL COL REINF STL BRG
0085 8280000000-E 440 Lump Sum 375000.00 291500.00 330000.00STRUCTURAL STEEL
0086 8364000000-E 450  210 LF  66.00 13860.00 48.30 10143.00 76.00 15960.00HP12X53 PILES
0087 8391000000-N 450  14 EA  137.00 1918.00 161.00 2254.00 116.00 1624.00STEEL PILE POINTS
0088 8503000000-E 460 779.77 LF  41.75 32555.40 45.50 35479.54 47.00 36649.19CONCRETE BARRIER RAIL
0089 8608000000-E 876  415 TON 32.00 13280.00 34.00 14110.00 31.50 13072.50PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  465 SY  2.50 1162.50 3.00 1395.00 1.75 813.75FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 8750.00 8650.00 9500.00ELASTOMERIC BEARINGS
0092 8692000000-N SP  Lump Sum 4850.00 9250.00 6600.00EVAZOTE JOINT SEALS
0093 8990000000-N SP   500 DOL 350.00 175000.00 250.00 125000.00 375.00 187500.00CONTRACT TIME

 

    TOTAL 2275886.97 TOTAL 2296051.55 TOTAL 2442006.01CONTRACT TOTAL

 

    SUB-TOTAL 889570.08 SUB-TOTAL 1017396.58 SUB-TOTAL 982392.50ROADWAY ITEMS
    SUB-TOTAL 1386316.89 SUB-TOTAL 1278654.97 SUB-TOTAL 1459613.51STRUCTURE ITEMS
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DLB, INC. D/B/A  DLB, INC., (OF VA.)

HILLSVILLE,  VA

0.298 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 125000.00MOBILIZATION
0002 0022000000-E 225  43,500 CY  12.00 522000.00UNCLASSIFIED EXCAVATION
0003 0029000000-N SP  Lump Sum 25000.00REINF BRG APPR **********

(19+05.00)
0004 0050000000-E 226  1 ACR 110.00 110.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  300 CY  5.60 1680.00UNDERCUT EXCAVATION
0006 0063000000-N SP  Lump Sum 100000.00GRADING
0007 0134000000-E 240  45 CY  11.00 495.00DRAINAGE DITCH EXCAVATION
0008 0196000000-E 270  200 SY  5.60 1120.00SOIL STABILIZATION FABRIC
0009 0318000000-E 300  50 TON 33.25 1662.50FND CONDIT MATL MINOR STRS
0010 0343000000-E 310  24 LF  25.00 600.0015" SIDE DRAIN PIPE
0011 0372000000-E 310  136 LF  33.30 4528.8018" RC PIPE CULV III
0012 0396000000-E 310  116 LF  80.00 9280.0042" RC PIPE CULV III
0013 0570000000-E 310  28 LF  33.50 938.006" CS PIPE 0.064" SPR BOX
0014 0588000000-E 310  96 LF  28.00 2688.0018" CS PIPE CULV 0.064"
0015 0708000000-E 310  68 LF  27.00 1836.0015" BCCSP B 0.064"
0016 0806000000-E 310  2 EA  340.00 680.0015" BCCS ELB B 0.064"
0017 0995000000-E 340  55 LF  6.00 330.00PIPE REMOVAL
0018 1121000000-E 520  2,000 TON 20.00 40000.00AGGREGATE BASE COURSE
0019 1220000000-E 545  100 TON 20.00 2000.00INCIDENTAL STONE BASE
0020 1525000000-E SP   450 TON 70.00 31500.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  30 TON 350.00 10500.00ASP FOR PLANT MIX  PG64-22
0022 2000000000-N 806  24 EA  175.00 4200.00RIGHT OF WAY MARKERS
0023 2022000000-E 815  112 CY  5.00 560.00SUBDRAIN EXCAVATION
0024 2033000000-E 815  84 CY  60.00 5040.00SUBDRAIN FINE AGGREGATE
0025 2044000000-E 815  500 LF  11.00 5500.006" PERF SUBDRN PIPE
0026 2055000000-E 815  15 EA  28.00 420.006" SUBDRN Y,T,OR L
0027 2066000000-N 815  1 EA  300.00 300.00CONC PAD SUBDRN OUTLET
0028 2077000000-E 815  6 LF  24.00 144.006" OUTLET PIPE (SUBDRNS)
0029 2209000000-E 838 4.5 CY  1120.00 5040.00ENDWALLS
0030 2286000000-N 840  3 EA  2000.00 6000.00MASNRY DRAINAGE STRUCT
0031 2367000000-N 840  2 EA  500.00 1000.00FRAME W/2GRTS 840.29 STD
0032 2556000000-E 846  40 LF  80.00 3200.00SHOULDER BERM GUTTER
0033 3030000000-E 862  350 LF  17.00 5950.00STL BM GUARDRAIL
0034 3045000000-E 862  100 LF  25.00 2500.00SBGR SHOP CURVED
0035 3150000000-N 862  5 EA  50.00 250.00ADDIT GUARDRAIL POSTS
0036 3195000000-N 862  2 EA  1000.00 2000.00GR ANCHOR TYPE AT-1
0037 3215000000-N 862  4 EA  1200.00 4800.00GR ANCHOR TYPE III
0038 3270000000-N SP   2 EA  2000.00 4000.00GR ANCHOR TYPE 350
0039 3559000000-E 866  310 LF  7.50 2325.00** STRAND BW FENCE W/ POSTS

(4)
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0040 3628000000-E 876  150 TON 39.00 5850.00PLAIN RIP RAP, CLASS I
0041 3635000000-E 876  6 TON 70.00 420.00PLAIN RIP RAP, CLASS II
0042 3649000000-E 876  40 TON 34.00 1360.00PLAIN RIP RAP, CLASS B
0043 3656000000-E 876  1,235 SY  3.50 4322.50FILTER FABRIC FOR DRAINGE
0044 4412000000-E SP   428 SF  25.00 10700.00WORK ZONE SIGNS (STAT)
0045 4412100000-E SP   32 SF  25.00 800.00WORK ZONE SIGNS (PORT)
0046 4412200000-E SP   94 SF  25.00 2350.00WORK ZONE SIGNS (BARR)
0047 4425000000-N 1125  4 EA  30.00 120.00WARNING FLAG SETS
0048 4446100000-E SP   96 LF  60.00 5760.00BARRICADES (TYPE III)
0049 4847000000-E SP   6,300 LF  1.50 9450.00POLYUREA LINES 4"
0050 6000000000-E 1605  1,650 LF  3.50 5775.00TEMPORARY SILT FENCE
0051 6006000000-E 1610  75 TON 45.00 3375.00EROS CONTRL STONE CL A
0052 6009000000-E 1610  450 TON 42.00 18900.00EROS CONTRL STONE CL B
0053 6012000000-E 1610  510 TON 42.00 21420.00SEDIMENT CONTROL STONE
0054 6015000000-E 1615 5.5 ACR 1200.00 6600.00TEMPORARY MULCHING
0055 6018000000-E 1620  200 LB  11.00 2200.00SEED FOR TEMP SEEDING
0056 6021000000-E 1620 0.75 TON 2300.00 1725.00FERT FOR TEMP SEEDING
0057 6024000000-E 1622  120 LF  20.00 2400.00TEMPORARY SLOPE DRAINS
0058 6027000000-N 1622  3 EA  600.00 1800.00INLET PROTCN @ SLOPE DRNS
0059 6029000000-E SP   400 LF  2.50 1000.00SAFETY FENCE
0060 6030000000-E 1630  1,515 CY  5.00 7575.00SILT EXCAVATION
0061 6036000000-E 1631  1,800 SY  3.50 6300.00MATTING FOR EROS CONTROL
0062 6042000000-E 1632  40 LF  5.50 220.001/4" HARDWARE CLOTH
0063 6070000000-N SP   16 EA  1300.00 20800.00SPECIAL STILLING BASINS
0064 6084000000-E 1660  7 ACR 2300.00 16100.00SEEDING AND MULCHING
0065 6087000000-E 1660  3 ACR 110.00 330.00MOWING
0066 6090000000-E 1661  50 LB  15.00 750.00SEED FOR REPAIR SEEDING
0067 6093000000-E 1661 0.25 TON 4000.00 1000.00FERT FOR REPAIR SEEDING
0068 6096000000-E 1662  125 LB  8.00 1000.00SEED FOR SUPP SEEDING
0069 6108000000-E 1665 5.25 TON 750.00 3937.50FERTILIZER TOPDRESSING
0070 6114000000-N SP  1.5 HR  100.00 150.00SPECIALIZED HAND MOWING
0071 6117000000-N 1675  8 EA  220.00 1760.00RESPONSE FOR EROS CONTROL
0094 0000400000-N 801 Lump Sum 30000.00CONSTRUCTION SURVEYING

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 120000.00CM&R TEMP ACCESS ***********
(19 + 05.00 -L-)

0073 8021000000-N SP  Lump Sum 75000.00REMV EXIST STR **********
(19 + 05.00 -L-)

0074 8105540000-E SP  70.67 LF  800.00 56536.003'-6" DRILLD PIER IN SOIL
0075 8105640000-E SP   88 LF  1375.00 121000.003'-6" DRILLD PIER NO SOIL
0076 8111400000-E SP  14.09 LF  275.00 3874.75PERM STL CASING FOR 3'-6" PIER
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0077 8115000000-N SP   4 EA  2000.00 8000.00CROSSHOLE SONIC LOGGING
0078 8116000000-E SP  714.67 LF  16.00 11434.72CSL TUBES
0079 8147000000-E 420  10,624 SF  25.00 265600.00REINF CONCRETE DECK SLAB
0080 8161000000-E 420  9,195 SF  0.55 5057.25GROOVING BRIDGE FLOORS
0081 8182000000-E 420 96.3 CY  1350.00 130005.00CLASS A CONCRETE (BRIDGE)
0082 8210000000-N 422 Lump Sum 45000.00BRG APPR SLAB ***********

(19+ 05.00 -L-)
0083 8217000000-E 425  24,579 LB  1.05 25807.95REINF STEEL (BRIDGE)
0084 8238000000-E 425  5,368 LB  1.30 6978.40SPIRAL COL REINF STL BRG
0085 8280000000-E 440 Lump Sum 410000.00STRUCTURAL STEEL
0086 8364000000-E 450  210 LF  85.00 17850.00HP12X53 PILES
0087 8391000000-N 450  14 EA  100.00 1400.00STEEL PILE POINTS
0088 8503000000-E 460 779.77 LF  40.00 31190.80CONCRETE BARRIER RAIL
0089 8608000000-E 876  415 TON 38.00 15770.00PLAIN RIP RAP II (2'-0")
0090 8622000000-E 876  465 SY  2.00 930.00FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 Lump Sum 11500.00ELASTOMERIC BEARINGS
0092 8692000000-N SP  Lump Sum 10000.00EVAZOTE JOINT SEALS
0093 8990000000-N SP   500 DOL 270.00 135000.00CONTRACT TIME

 

    TOTAL 2639362.17CONTRACT TOTAL

 

    SUB-TOTAL 1131427.30ROADWAY ITEMS
    SUB-TOTAL 1507934.87STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2275886.97DANE CONSTRUCTION, INC.
     2  2296051.55SMITH-ROWE, INC.
     3  2442006.01JAMES R. VANNOY & SONS CONST., INCORPORATED
     4  2639362.17DLB, INC. D/B/A  DLB, INC., (OF VA.)
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TAYLOR & MURPHY
CONSTRUCTION CO., INC.

DANE CONSTRUCTION, INC.

ASHEVILLE,  NC MOORESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 42000.00 45000.00 50270.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 15000.00 17000.00 17500.00REINF BRG APPR **********

(16+99.00 -L-)
0003 0043000000-N 226 Lump Sum 75000.00 50000.00 118196.00GRADING
0004 0050000000-E 226  1 ACR 500.00 500.00 4000.00 4000.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  500 CY  6.00 3000.00 10.00 5000.00 8.00 4000.00UNDERCUT EXCAVATION
0006 0080000000-E SP   600 TON 15.00 9000.00 25.00 15000.00 25.00 15000.00CLASS IV SUBGRD STABILIZATION
0007 0195000000-E 265  500 CY  25.00 12500.00 40.00 20000.00 30.00 15000.00SELECT GRANULAR MATERIAL
0008 0196000000-E 270  500 SY  2.00 1000.00 5.00 2500.00 5.00 2500.00SOIL STABILIZATION FABRIC
0009 0241000000-E SP   480 SY  35.00 16800.00 45.00 21600.00 50.00 24000.00GENERIC GRADING ITEM (SY)

ROCK-PLATED EMBANKMENT
0010 0318000000-E 300  24 TON 50.00 1200.00 25.00 600.00 21.00 504.00FND CONDIT MATL MINOR STRS
0011 0366000000-E 310  92 LF  50.00 4600.00 50.00 4600.00 30.00 2760.0015" RC PIPE CULV III
0012 0576000000-E 310  105 LF  250.00 26250.00 180.00 18900.00 275.00 28875.00**" CS PIPE CULV *****"

(96", 0.109")
0013 0582000000-E 310  24 LF  50.00 1200.00 35.00 840.00 22.00 528.0015" CS PIPE CULV 0.064"
0014 0995000000-E 340  105 LF  25.00 2625.00 10.00 1050.00 7.00 735.00PIPE REMOVAL
0015 0996000000-N 350  1 EA  750.00 750.00 1000.00 1000.00 400.00 400.00PIPE CLEAN-OUT
0016 1121000000-E 520  115 TON 35.00 4025.00 25.00 2875.00 22.00 2530.00AGGREGATE BASE COURSE
0017 1220000000-E 545  50 TON 35.00 1750.00 25.00 1250.00 23.00 1150.00INCIDENTAL STONE BASE
0018 1330000000-E 607  100 SY  50.00 5000.00 50.00 5000.00 8.50 850.00INCIDENTAL MILLING
0019 1489000000-E 610  205 TON 99.00 20295.00 99.00 20295.00 99.00 20295.00ASP CONC BASE CRS B25.0B
0020 1525000000-E SP   140 TON 99.00 13860.00 99.00 13860.00 99.00 13860.00ASP CONC SURF CRS SF9.5A
0021 1560000000-E 620  18 TON 313.00 5634.00 313.00 5634.00 313.00 5634.00ASP FOR PLANT MIX  PG64-22
0022 1693000000-E 654  30 TON 150.00 4500.00 200.00 6000.00 200.00 6000.00ASPH PLT MIX PVMT REPAIR
0023 2000000000-N 806  12 EA  200.00 2400.00 125.00 1500.00 200.00 2400.00RIGHT OF WAY MARKERS
0024 2022000000-E 815 67.2 CY  15.00 1008.00 15.00 1008.00 13.00 873.60SUBDRAIN EXCAVATION
0025 2033000000-E 815 50.4 CY  40.00 2016.00 40.00 2016.00 31.00 1562.40SUBDRAIN FINE AGGREGATE
0026 2044000000-E 815  300 LF  10.00 3000.00 5.00 1500.00 8.00 2400.006" PERF SUBDRN PIPE
0027 2055000000-E 815  9 EA  1.00 9.00 5.00 45.00 25.00 225.006" SUBDRN Y,T,OR L
0028 2066000000-N 815  1 EA  250.00 250.00 250.00 250.00 350.00 350.00CONC PAD SUBDRN OUTLET
0029 2077000000-E 815  6 LF  50.00 300.00 10.00 60.00 25.00 150.006" OUTLET PIPE (SUBDRNS)
0030 2199000000-E SP   1,235 SF  35.00 43225.00 45.00 55575.00 22.69 28022.15SANDBAG HEADWALL
0031 2286000000-N 840  4 EA  2000.00 8000.00 1200.00 4800.00 2000.00 8000.00MASNRY DRAINAGE STRUCT
0032 2366000000-N 840  1 EA  650.00 650.00 500.00 500.00 600.00 600.00FRAME W/2GRTS 840.24 STD
0033 2367000000-N 840  3 EA  650.00 1950.00 500.00 1500.00 600.00 1800.00FRAME W/2GRTS 840.29 STD
0034 2516000000-E SP   135 CY  50.00 6750.00 500.00 67500.00 31.00 4185.00SELECT GRAN MATL TEMP FAB WALL
0035 2517000000-E SP   950 SY  15.00 14250.00 35.00 33250.00 8.50 8075.00FABRIC FOR TEMP FABRIC WALL
0036 2556000000-E 846  60 LF  25.00 1500.00 65.00 3900.00 25.00 1500.00SHOULDER BERM GUTTER
0037 2577000000-E 846  105 LF  25.00 2625.00 60.00 6300.00 30.00 3150.00CONC EXPRESSWAY GUTTER
0038 2619000000-E 850  20 SY  75.00 1500.00 100.00 2000.00 65.00 1300.004" CONCRETE PAVED DITCH
0039 3030000000-E 862  75 LF  13.00 975.00 20.00 1500.00 20.00 1500.00STL BM GUARDRAIL
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0040 3045000000-E 862  25 LF  16.00 400.00 25.00 625.00 25.00 625.00SBGR SHOP CURVED
0041 3150000000-N 862  5 EA  32.00 160.00 50.00 250.00 50.00 250.00ADDIT GUARDRAIL POSTS
0042 3180000000-N 862  2 EA  1300.00 2600.00 1500.00 3000.00 1500.00 3000.00GR ANCHOR TYPE **********

(TYPE III, SHOP CURVED)
0043 3195000000-N 862  1 EA  450.00 450.00 500.00 500.00 500.00 500.00GR ANCHOR TYPE AT-1
0044 3215000000-N 862  1 EA  1100.00 1100.00 1390.00 1390.00 1390.00 1390.00GR ANCHOR TYPE III
0045 3270000000-N SP   2 EA  1850.00 3700.00 1745.00 3490.00 1745.00 3490.00GR ANCHOR TYPE 350
0046 3380000000-E 862  250 LF  10.00 2500.00 8.80 2200.00 8.80 2200.00TEMP STL BM GUARDRAIL
0047 3389100000-N SP   4 EA  1350.00 5400.00 1140.00 4560.00 1140.00 4560.00GDRL ANCH UNITS 350 TEMP
0048 3649000000-E 876  26 TON 60.00 1560.00 30.00 780.00 31.00 806.00PLAIN RIP RAP, CLASS B
0049 3656000000-E 876  1,080 SY  5.00 5400.00 5.00 5400.00 6.50 7020.00FILTER FABRIC FOR DRAINGE
0050 3659000000-N SP   2 EA  1000.00 2000.00 500.00 1000.00 1750.00 3500.00PREFORMED SCOUR HOLES
0051 4412000000-E SP   154 SF  7.15 1101.10 12.00 1848.00 7.15 1101.10WORK ZONE SIGNS (STAT)
0052 4412100000-E SP   96 SF  9.35 897.60 12.00 1152.00 9.35 897.60WORK ZONE SIGNS (PORT)
0053 4412200000-E SP   32 SF  9.10 291.20 12.00 384.00 9.10 291.20WORK ZONE SIGNS (BARR)
0054 4430000000-N 1130  30 EA  75.00 2250.00 50.00 1500.00 22.00 660.00DRUMS
0055 4435000000-N 1135  15 EA  25.00 375.00 10.00 150.00 16.00 240.00CONES
0056 4446100000-E SP   48 LF  33.78 1621.44 20.00 960.00 33.78 1621.44BARRICADES (TYPE III)
0057 4450000000-N 1150  2,400 HR  10.00 24000.00 20.00 48000.00 15.00 36000.00FLAGGER
0058 4465000000-N 1160  1 EA  9000.00 9000.00 4000.00 4000.00 15540.00 15540.00TEMPORARY CRASH CUSHIONS
0059 4475000000-N 1165  2 EA  5000.00 10000.00 4000.00 8000.00 13500.00 27000.00TRUCK MTD IMP ATTN 45 MPH
0060 4485000000-E 1170  300 LF  22.00 6600.00 30.00 9000.00 25.00 7500.00PORT CONC BARRIER
0061 4650000000-N 1251  38 EA  8.50 323.00 8.50 323.00 8.50 323.00TEMP RAISED PVMT MRKS
0062 4810000000-E 1205  8,700 LF  0.35 3045.00 0.35 3045.00 0.35 3045.00PAINT PVMT MARKINGS 4"
0063 4835000000-E 1205  40 LF  5.75 230.00 5.75 230.00 5.75 230.00PAINT PVT MKG LINES 24"
0064 4900000000-N 1252  58 EA  7.50 435.00 7.50 435.00 7.50 435.00PERM RAISED PVMT MARKERS
0065 6000000000-E 1605  580 LF  3.00 1740.00 3.00 1740.00 6.20 3596.00TEMPORARY SILT FENCE
0066 6006000000-E 1610  75 TON 60.00 4500.00 30.00 2250.00 30.00 2250.00EROS CONTRL STONE CL A
0067 6009000000-E 1610  110 TON 60.00 6600.00 30.00 3300.00 30.00 3300.00EROS CONTRL STONE CL B
0068 6012000000-E 1610  235 TON 50.00 11750.00 30.00 7050.00 26.00 6110.00SEDIMENT CONTROL STONE
0069 6015000000-E 1615 0.5 ACR 1500.00 750.00 1500.00 750.00 1500.00 750.00TEMPORARY MULCHING
0070 6018000000-E 1620  50 LB  12.00 600.00 12.00 600.00 12.00 600.00SEED FOR TEMP SEEDING
0071 6021000000-E 1620 0.25 TON 2500.00 625.00 2500.00 625.00 2500.00 625.00FERT FOR TEMP SEEDING
0072 6024000000-E 1622  40 LF  13.19 527.60 15.00 600.00 25.00 1000.00TEMPORARY SLOPE DRAINS
0073 6027000000-N 1622  1 EA  290.79 290.79 200.00 200.00 350.00 350.00INLET PROTCN @ SLOPE DRNS
0074 6029000000-E SP   500 LF  3.00 1500.00 3.00 1500.00 3.00 1500.00SAFETY FENCE
0075 6030000000-E 1630  170 CY  20.00 3400.00 10.00 1700.00 12.00 2040.00SILT EXCAVATION
0076 6036000000-E 1631  435 SY  2.10 913.50 2.10 913.50 2.10 913.50MATTING FOR EROS CONTROL
0077 6042000000-E 1632  80 LF  5.00 400.00 5.00 400.00 5.00 400.001/4" HARDWARE CLOTH
0078 6070000000-N SP   8 EA  500.00 4000.00 500.00 4000.00 550.00 4400.00SPECIAL STILLING BASINS
0079 6084000000-E 1660 0.5 ACR 2500.00 1250.00 2500.00 1250.00 2500.00 1250.00SEEDING AND MULCHING
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0080 6087000000-E 1660 0.5 ACR 200.00 100.00 200.00 100.00 200.00 100.00MOWING
0081 6090000000-E 1661  50 LB  15.00 750.00 15.00 750.00 15.00 750.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 3500.00 875.00 3500.00 875.00 3500.00 875.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  50 LB  6.00 300.00 6.00 300.00 6.00 300.00SEED FOR SUPP SEEDING
0084 6108000000-E 1665 0.5 TON 600.00 300.00 600.00 300.00 600.00 300.00FERTILIZER TOPDRESSING
0085 6114000000-N SP  1.5 HR  75.00 112.50 75.00 112.50 75.00 112.50SPECIALIZED HAND MOWING
0086 6117000000-N 1675  8 EA  150.00 1200.00 150.00 1200.00 150.00 1200.00RESPONSE FOR EROS CONTROL
0087 6123000000-E 1670 0.28 ACR 1700.00 476.00 1700.00 476.00 1700.00 476.00REFORESTATION

STRUCTURE ITEMS

0088 8017000000-N SP  Lump Sum 20000.00 40000.00 48000.00CM&R TEMP ACCESS ***********
(16+99.00-L-)

0089 8035000000-N 402 Lump Sum 15000.00 25000.00 14000.00REMV EXIST STR **********
(16+99.00-L-)

0090 8105540000-E SP   12 LF  100.00 1200.00 500.00 6000.00 700.00 8400.003'-6" DRILLD PIER IN SOIL
0091 8105640000-E SP   32 LF  2000.00 64000.00 2500.00 80000.00 2700.00 86400.003'-6" DRILLD PIER NO SOIL
0092 8113000000-N SP   1 EA  500.00 500.00 1000.00 1000.00 500.00 500.00SID INSPECTION
0093 8114000000-N SP   1 EA  1000.00 1000.00 1000.00 1000.00 1500.00 1500.00SPT TESTING
0094 8115000000-N SP   2 EA  500.00 1000.00 1000.00 2000.00 3500.00 7000.00CROSSHOLE SONIC LOGGING
0095 8116000000-E SP   216 LF  12.00 2592.00 30.00 6480.00 11.80 2548.80CSL TUBES
0096 8121000000-N SP  Lump Sum 7500.00 5000.00 4800.00UNCL STR EXCAV STA *****

(16+99.00-L-)
0097 8182000000-E 420 61.9 CY  825.00 51067.50 550.00 34045.00 1000.00 61900.00CLASS A CONCRETE (BRIDGE)
0098 8210000000-N 422 Lump Sum 25000.00 21000.00 22500.00BRG APPR SLAB ***********

(16+99.00-L-)
0099 8217000000-E 425  13,475 LB  0.95 12801.25 1.00 13475.00 0.80 10780.00REINF STEEL (BRIDGE)
0100 8238000000-E 425  1,478 LB  1.50 2217.00 1.50 2217.00 1.30 1921.40SPIRAL COL REINF STL BRG
0101 8364000000-E 450  140 LF  75.00 10500.00 70.00 9800.00 90.00 12600.00HP12X53 PILES
0102 8503000000-E 460 214.21 LF  75.00 16065.75 85.00 18207.85 54.30 11631.60CONCRETE BARRIER RAIL
0103 8608000000-E 876  149 TON 50.00 7450.00 1.00 149.00 41.00 6109.00PLAIN RIP RAP II (2'-0")
0104 8622000000-E 876  167 SY  3.00 501.00 5.00 835.00 2.75 459.25FILTER FABRIC FOR DRAINAGE
0105 8657000000-N 430 Lump Sum 5000.00 2500.00 2750.00ELASTOMERIC BEARINGS
0106 8762000000-E 430 963.94 LF  125.00 120492.50 115.00 110853.10 155.00 149410.703'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 849183.73 TOTAL 957983.95 TOTAL 1005414.24CONTRACT TOTAL

 

    SUB-TOTAL 485296.73 SUB-TOTAL 578422.00 SUB-TOTAL 552203.49ROADWAY ITEMS
    SUB-TOTAL 363887.00 SUB-TOTAL 379561.95 SUB-TOTAL 453210.75STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  849183.73MOUNTAIN CREEK CONTRACTORS, LLC.



MAY 17, 2005 02:54 PM

TIP NO B-3709 2:00 PM 4 /  4 013

WATAUGA

33249.3.1

MAY 17 2005 C201258
FED AID NO BRZ-1111(1)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL FORK CREEK & APPROACHES ON SR-1111.

 

0.071 MI

  

     2  957983.95TAYLOR & MURPHY CONSTRUCTION CO., INC.
     3  1005414.24DANE CONSTRUCTION, INC.



MAY 17, 2005 02:54 PM

TIP NO B-3828 2:00 PM 1 /  9 014

CLEVELAND

33280.3.2

MAY 17 2005 C201223
FED AID NO BRZ-1906(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.134 MI

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 45500.00 49500.00 50000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 11000.00 12500.00 11000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 30000.00 30000.00 12000.00REINF BRG APPR **********

(14+65.00-L-)
0004 0043000000-N 226 Lump Sum 70000.00 101525.00 120000.00GRADING
0005 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 500.00 500.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  9.00 1350.00 20.00 3000.00 5.00 750.00UNDERCUT EXCAVATION
0007 0134000000-E 240  20 CY  8.00 160.00 50.00 1000.00 25.00 500.00DRAINAGE DITCH EXCAVATION
0008 0708000000-E 310  64 LF  50.00 3200.00 30.00 1920.00 40.00 2560.0015" BCCSP B 0.064"
0009 0806000000-E 310  6 EA  200.00 1200.00 150.00 900.00 250.00 1500.0015" BCCS ELB B 0.064"
0010 1220000000-E 545  50 TON 25.00 1250.00 30.00 1500.00 40.00 2000.00INCIDENTAL STONE BASE
0011 1489000000-E 610  470 TON 60.00 28200.00 55.00 25850.00 55.00 25850.00ASP CONC BASE CRS B25.0B
0012 1525000000-E SP   212 TON 70.00 14840.00 64.00 13568.00 64.00 13568.00ASP CONC SURF CRS SF9.5A
0013 1560000000-E 620  34 TON 250.00 8500.00 250.00 8500.00 250.00 8500.00ASP FOR PLANT MIX  PG64-22
0014 1693000000-E 654  25 TON 100.00 2500.00 265.00 6625.00 150.00 3750.00ASPH PLT MIX PVMT REPAIR
0015 2286000000-N 840  3 EA  2000.00 6000.00 2000.00 6000.00 2000.00 6000.00MASNRY DRAINAGE STRUCT
0016 2367000000-N 840  3 EA  500.00 1500.00 500.00 1500.00 500.00 1500.00FRAME W/2GRTS 840.29 STD
0017 2556000000-E 846  280 LF  28.00 7840.00 30.00 8400.00 35.00 9800.00SHOULDER BERM GUTTER
0018 3030000000-E 862  325 LF  12.00 3900.00 12.90 4192.50 13.75 4468.75STL BM GUARDRAIL
0019 3150000000-N 862  5 EA  35.00 175.00 20.00 100.00 40.00 200.00ADDIT GUARDRAIL POSTS
0020 3215000000-N 862  4 EA  1100.00 4400.00 1200.00 4800.00 950.00 3800.00GR ANCHOR TYPE III
0021 3270000000-N SP   4 EA  1700.00 6800.00 1750.00 7000.00 1885.00 7540.00GR ANCHOR TYPE 350
0022 3628000000-E 876  6 TON 90.00 540.00 100.00 600.00 50.00 300.00PLAIN RIP RAP, CLASS I
0023 3649000000-E 876  119 TON 40.00 4760.00 35.00 4165.00 35.00 4165.00PLAIN RIP RAP, CLASS B
0024 3656000000-E 876  804 SY  2.00 1608.00 4.00 3216.00 3.00 2412.00FILTER FABRIC FOR DRAINGE
0025 4412000000-E SP   424 SF  7.00 2968.00 10.00 4240.00 15.00 6360.00WORK ZONE SIGNS (STAT)
0026 4412200000-E SP   144 SF  9.50 1368.00 10.00 1440.00 20.00 2880.00WORK ZONE SIGNS (BARR)
0027 4446100000-E SP   104 LF  45.00 4680.00 40.00 4160.00 50.00 5200.00BARRICADES (TYPE III)
0028 4810000000-E 1205  5,640 LF  0.42 2368.80 0.42 2368.80 0.42 2368.80PAINT PVMT MARKINGS 4"
0029 5300000000-E 1505  10 TON 50.00 500.00 45.00 450.00 60.00 600.00FND CONDIT MAT CL *******

(IV)
0030 5306000000-E SP   10 TON 50.00 500.00 45.00 450.00 60.00 600.00BEDDING MATL, CL ********

(IV)
0031 5444000000-E 1510 93.5 LF  50.00 4675.00 50.00 4675.00 20.00 1870.006"PVC WATER PIPE ********

(SDR 21, 200# WP)
0032 5480000000-E 1510  200 LB  6.00 1200.00 21.00 4200.00 10.00 2000.00DI H2O FITTINGS 250# MIN
0033 5540000000-E 1510  2 EA  1000.00 2000.00 1500.00 3000.00 1000.00 2000.006" GATE V&VB 200# WP
0034 5888000000-E SP   591 LF  72.00 42552.00 101.55 60016.05 115.00 67965.00GENERIC UTILITY ITEM (LF)

8" HDPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL
BORE

0035 6000000000-E 1605  550 LF  3.50 1925.00 5.00 2750.00 5.00 2750.00TEMPORARY SILT FENCE
0036 6006000000-E 1610  75 TON 33.00 2475.00 25.00 1875.00 35.00 2625.00EROS CONTRL STONE CL A
0037 6009000000-E 1610  170 TON 33.00 5610.00 30.00 5100.00 35.00 5950.00EROS CONTRL STONE CL B



MAY 17, 2005 02:54 PM

TIP NO B-3828 2:00 PM 2 /  9 014

CLEVELAND

33280.3.2

MAY 17 2005 C201223
FED AID NO BRZ-1906(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.134 MI

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC CHARLOTTE,  NC

0038 6012000000-E 1610  255 TON 27.00 6885.00 25.00 6375.00 30.00 7650.00SEDIMENT CONTROL STONE
0039 6015000000-E 1615 1.5 ACR 900.00 1350.00 600.00 900.00 900.00 1350.00TEMPORARY MULCHING
0040 6018000000-E 1620  50 LB  7.00 350.00 2.00 100.00 7.00 350.00SEED FOR TEMP SEEDING
0041 6021000000-E 1620 0.25 TON 2000.00 500.00 90.00 22.50 2000.00 500.00FERT FOR TEMP SEEDING
0042 6024000000-E 1622  50 LF  15.00 750.00 20.00 1000.00 15.00 750.00TEMPORARY SLOPE DRAINS
0043 6027000000-N 1622  3 EA  100.00 300.00 75.00 225.00 250.00 750.00INLET PROTCN @ SLOPE DRNS
0044 6029000000-E SP   250 LF  3.50 875.00 4.00 1000.00 2.40 600.00SAFETY FENCE
0045 6030000000-E 1630  365 CY  5.00 1825.00 10.00 3650.00 5.00 1825.00SILT EXCAVATION
0046 6036000000-E 1631  850 SY  2.00 1700.00 3.00 2550.00 1.85 1572.50MATTING FOR EROS CONTROL
0047 6042000000-E 1632  60 LF  6.00 360.00 6.00 360.00 6.00 360.001/4" HARDWARE CLOTH
0048 6070000000-N SP   8 EA  200.00 1600.00 550.00 4400.00 750.00 6000.00SPECIAL STILLING BASINS
0049 6084000000-E 1660 1.5 ACR 1695.00 2542.50 1400.00 2100.00 1695.00 2542.50SEEDING AND MULCHING
0050 6087000000-E 1660  1 ACR 100.00 100.00 50.00 50.00 100.00 100.00MOWING
0051 6090000000-E 1661  50 LB  10.00 500.00 2.00 100.00 10.00 500.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 3000.00 750.00 90.00 22.50 3000.00 750.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  6.00 300.00 2.00 100.00 6.00 300.00SEED FOR SUPP SEEDING
0054 6108000000-E 1665  1 TON 600.00 600.00 100.00 100.00 600.00 600.00FERTILIZER TOPDRESSING
0055 6114000000-N SP  1.5 HR  60.00 90.00 20.00 30.00 60.00 90.00SPECIALIZED HAND MOWING
0056 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0057 8017000000-N SP  Lump Sum 30000.00 50000.00 30000.00CM&R TEMP ACCESS ***********
(14+65.00 -L-)

0058 8035000000-N 402 Lump Sum 15000.00 35000.00 95000.00REMV EXIST STR **********
(14+65.00 -L-)

0059 8105500000-E SP  70.58 LF  660.00 46582.80 700.00 49406.00 650.00 45877.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0060 8105600000-E SP   13 LF  2750.00 35750.00 3150.00 40950.00 3200.00 41600.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0061 8111000000-E SP  62.18 LF  1.00 62.18 12.00 746.16 1.00 62.18PERM STL CASING FOR ** PIER
(4'-6")

0062 8113000000-N SP   1 EA  500.00 500.00 500.00 500.00 500.00 500.00SID INSPECTION
0063 8115000000-N SP   1 EA  3500.00 3500.00 3500.00 3500.00 3500.00 3500.00CROSSHOLE SONIC LOGGING
0064 8116000000-E SP  354.33 LF  6.00 2125.98 12.25 4340.54 18.00 6377.94CSL TUBES
0065 8121000000-N SP  Lump Sum 3340.00 9670.00 30000.00UNCL STR EXCAV STA *****

(14+65.00 -L-)
0066 8147000000-E 420  4,622 SF  26.00 120172.00 24.75 114394.50 18.00 83196.00REINF CONCRETE DECK SLAB
0067 8161000000-E 420  4,848 SF  0.60 2908.80 0.67 3248.16 0.75 3636.00GROOVING BRIDGE FLOORS
0068 8182000000-E 420 70.9 CY  900.00 63810.00 1015.00 71963.50 1100.00 77990.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 33000.00 34200.00 30000.00BRG APPR SLAB ***********

(14+65.00 -L-)
0070 8217000000-E 425  16,609 LB  1.20 19930.80 1.00 16609.00 1.00 16609.00REINF STEEL (BRIDGE)
0071 8238000000-E 425  2,904 LB  2.50 7260.00 1.50 4356.00 2.00 5808.00SPIRAL COL REINF STL BRG
0072 8265000000-E 430 585.67 LF  196.00 114791.32 165.00 96635.55 150.00 87850.5054" PRESTR CONCRETE GIRDR



MAY 17, 2005 02:54 PM

TIP NO B-3828 2:00 PM 3 /  9 014

CLEVELAND

33280.3.2

MAY 17 2005 C201223
FED AID NO BRZ-1906(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

0.134 MI

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC CHARLOTTE,  NC

0073 8364000000-E 450  400 LF  56.00 22400.00 47.25 18900.00 50.00 20000.00HP12X53 PILES
0074 8503000000-E 460 295.83 LF  50.00 14791.50 42.75 12646.73 50.00 14791.50CONCRETE BARRIER RAIL
0075 8608000000-E 876  307 TON 35.00 10745.00 1.00 307.00 0.01 3.07PLAIN RIP RAP II (2'-0")
0076 8622000000-E 876  341 SY  3.00 1023.00 2.60 886.60 4.00 1364.00FILTER FABRIC FOR DRAINAGE
0077 8657000000-N 430 Lump Sum 5000.00 3500.00 5000.00ELASTOMERIC BEARINGS
0078 8692000000-N SP  Lump Sum 10000.00 5000.00 5000.00EVAZOTE JOINT SEALS

 

    TOTAL 912916.68 TOTAL 991831.09 TOTAL 1027387.74CONTRACT TOTAL

 

    SUB-TOTAL 350223.30 SUB-TOTAL 415071.35 SUB-TOTAL 423222.55ROADWAY ITEMS
    SUB-TOTAL 562693.38 SUB-TOTAL 576759.74 SUB-TOTAL 604165.19STRUCTURE ITEMS



MAY 17, 2005 02:54 PM

TIP NO B-3828 2:00 PM 4 /  9 014

CLEVELAND

33280.3.2

MAY 17 2005 C201223
FED AID NO BRZ-1906(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

0.134 MI

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION, INC.

ASHEVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 50000.00 55500.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 15000.00 25000.00 30000.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 25000.00 50000.00 24000.00REINF BRG APPR **********

(14+65.00-L-)
0004 0043000000-N 226 Lump Sum 80000.00 65000.00 220000.00GRADING
0005 0050000000-E 226  1 ACR 100.00 100.00 2500.00 2500.00 15250.00 15250.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  8.00 1200.00 15.00 2250.00 20.00 3000.00UNDERCUT EXCAVATION
0007 0134000000-E 240  20 CY  6.00 120.00 10.00 200.00 15.00 300.00DRAINAGE DITCH EXCAVATION
0008 0708000000-E 310  64 LF  30.00 1920.00 25.00 1600.00 50.00 3200.0015" BCCSP B 0.064"
0009 0806000000-E 310  6 EA  500.00 3000.00 200.00 1200.00 475.00 2850.0015" BCCS ELB B 0.064"
0010 1220000000-E 545  50 TON 25.00 1250.00 25.00 1250.00 25.50 1275.00INCIDENTAL STONE BASE
0011 1489000000-E 610  470 TON 65.00 30550.00 55.00 25850.00 55.00 25850.00ASP CONC BASE CRS B25.0B
0012 1525000000-E SP   212 TON 70.00 14840.00 64.00 13568.00 64.00 13568.00ASP CONC SURF CRS SF9.5A
0013 1560000000-E 620  34 TON 300.00 10200.00 250.00 8500.00 250.00 8500.00ASP FOR PLANT MIX  PG64-22
0014 1693000000-E 654  25 TON 150.00 3750.00 175.00 4375.00 100.00 2500.00ASPH PLT MIX PVMT REPAIR
0015 2286000000-N 840  3 EA  2000.00 6000.00 1500.00 4500.00 1750.00 5250.00MASNRY DRAINAGE STRUCT
0016 2367000000-N 840  3 EA  500.00 1500.00 500.00 1500.00 360.00 1080.00FRAME W/2GRTS 840.29 STD
0017 2556000000-E 846  280 LF  35.00 9800.00 35.00 9800.00 20.00 5600.00SHOULDER BERM GUTTER
0018 3030000000-E 862  325 LF  14.00 4550.00 12.90 4192.50 12.00 3900.00STL BM GUARDRAIL
0019 3150000000-N 862  5 EA  30.00 150.00 20.00 100.00 35.00 175.00ADDIT GUARDRAIL POSTS
0020 3215000000-N 862  4 EA  1450.00 5800.00 1200.00 4800.00 1100.00 4400.00GR ANCHOR TYPE III
0021 3270000000-N SP   4 EA  1950.00 7800.00 1750.00 7000.00 1700.00 6800.00GR ANCHOR TYPE 350
0022 3628000000-E 876  6 TON 50.00 300.00 50.00 300.00 40.00 240.00PLAIN RIP RAP, CLASS I
0023 3649000000-E 876  119 TON 35.00 4165.00 35.00 4165.00 35.00 4165.00PLAIN RIP RAP, CLASS B
0024 3656000000-E 876  804 SY  3.00 2412.00 5.00 4020.00 2.00 1608.00FILTER FABRIC FOR DRAINGE
0025 4412000000-E SP   424 SF  10.00 4240.00 10.00 4240.00 15.00 6360.00WORK ZONE SIGNS (STAT)
0026 4412200000-E SP   144 SF  10.00 1440.00 10.00 1440.00 10.00 1440.00WORK ZONE SIGNS (BARR)
0027 4446100000-E SP   104 LF  45.00 4680.00 25.00 2600.00 25.00 2600.00BARRICADES (TYPE III)
0028 4810000000-E 1205  5,640 LF  1.25 7050.00 1.00 5640.00 0.99 5583.60PAINT PVMT MARKINGS 4"
0029 5300000000-E 1505  10 TON 100.00 1000.00 50.00 500.00 40.00 400.00FND CONDIT MAT CL *******

(IV)
0030 5306000000-E SP   10 TON 75.00 750.00 50.00 500.00 40.00 400.00BEDDING MATL, CL ********

(IV)
0031 5444000000-E 1510 93.5 LF  35.00 3272.50 25.00 2337.50 30.00 2805.006"PVC WATER PIPE ********

(SDR 21, 200# WP)
0032 5480000000-E 1510  200 LB  10.00 2000.00 8.00 1600.00 5.00 1000.00DI H2O FITTINGS 250# MIN
0033 5540000000-E 1510  2 EA  950.00 1900.00 350.00 700.00 725.00 1450.006" GATE V&VB 200# WP
0034 5888000000-E SP   591 LF  150.00 88650.00 140.00 82740.00 135.00 79785.00GENERIC UTILITY ITEM (LF)

8" HDPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL
BORE

0035 6000000000-E 1605  550 LF  3.00 1650.00 5.00 2750.00 2.65 1457.50TEMPORARY SILT FENCE
0036 6006000000-E 1610  75 TON 40.00 3000.00 40.00 3000.00 40.00 3000.00EROS CONTRL STONE CL A
0037 6009000000-E 1610  170 TON 40.00 6800.00 35.00 5950.00 35.00 5950.00EROS CONTRL STONE CL B



MAY 17, 2005 02:54 PM

TIP NO B-3828 2:00 PM 5 /  9 014

CLEVELAND

33280.3.2

MAY 17 2005 C201223
FED AID NO BRZ-1906(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

0.134 MI

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION, INC.

ASHEVILLE,  NC CHARLOTTE,  NC

0038 6012000000-E 1610  255 TON 25.00 6375.00 35.00 8925.00 35.00 8925.00SEDIMENT CONTROL STONE
0039 6015000000-E 1615 1.5 ACR 1200.00 1800.00 900.00 1350.00 900.00 1350.00TEMPORARY MULCHING
0040 6018000000-E 1620  50 LB  9.00 450.00 7.00 350.00 7.00 350.00SEED FOR TEMP SEEDING
0041 6021000000-E 1620 0.25 TON 2000.00 500.00 2000.00 500.00 2000.00 500.00FERT FOR TEMP SEEDING
0042 6024000000-E 1622  50 LF  15.00 750.00 10.00 500.00 18.00 900.00TEMPORARY SLOPE DRAINS
0043 6027000000-N 1622  3 EA  200.00 600.00 200.00 600.00 300.00 900.00INLET PROTCN @ SLOPE DRNS
0044 6029000000-E SP   250 LF  5.00 1250.00 10.00 2500.00 2.45 612.50SAFETY FENCE
0045 6030000000-E 1630  365 CY  8.00 2920.00 10.00 3650.00 11.00 4015.00SILT EXCAVATION
0046 6036000000-E 1631  850 SY  2.00 1700.00 1.85 1572.50 1.85 1572.50MATTING FOR EROS CONTROL
0047 6042000000-E 1632  60 LF  10.00 600.00 5.00 300.00 6.00 360.001/4" HARDWARE CLOTH
0048 6070000000-N SP   8 EA  1000.00 8000.00 500.00 4000.00 175.00 1400.00SPECIAL STILLING BASINS
0049 6084000000-E 1660 1.5 ACR 1500.00 2250.00 1695.00 2542.50 1695.00 2542.50SEEDING AND MULCHING
0050 6087000000-E 1660  1 ACR 100.00 100.00 100.00 100.00 100.00 100.00MOWING
0051 6090000000-E 1661  50 LB  10.00 500.00 10.00 500.00 10.00 500.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 3000.00 750.00 3000.00 750.00 3000.00 750.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  8.00 400.00 6.00 300.00 6.00 300.00SEED FOR SUPP SEEDING
0054 6108000000-E 1665  1 TON 700.00 700.00 600.00 600.00 600.00 600.00FERTILIZER TOPDRESSING
0055 6114000000-N SP  1.5 HR  60.00 90.00 60.00 90.00 60.00 90.00SPECIALIZED HAND MOWING
0056 6117000000-N 1675  8 EA  100.00 800.00 100.00 800.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0057 8017000000-N SP  Lump Sum 25000.00 100000.00 60000.00CM&R TEMP ACCESS ***********
(14+65.00 -L-)

0058 8035000000-N 402 Lump Sum 20000.00 60000.00 25000.00REMV EXIST STR **********
(14+65.00 -L-)

0059 8105500000-E SP  70.58 LF  600.00 42348.00 500.00 35290.00 620.00 43759.60**'-**" DRILLD PIER IN SOIL
(4'-6")

0060 8105600000-E SP   13 LF  3000.00 39000.00 3500.00 45500.00 2750.00 35750.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0061 8111000000-E SP  62.18 LF  300.00 18654.00 300.00 18654.00 400.00 24872.00PERM STL CASING FOR ** PIER
(4'-6")

0062 8113000000-N SP   1 EA  2000.00 2000.00 1500.00 1500.00 1000.00 1000.00SID INSPECTION
0063 8115000000-N SP   1 EA  5000.00 5000.00 1500.00 1500.00 4000.00 4000.00CROSSHOLE SONIC LOGGING
0064 8116000000-E SP  354.33 LF  10.00 3543.30 25.00 8858.25 15.00 5314.95CSL TUBES
0065 8121000000-N SP  Lump Sum 20000.00 10000.00 10000.00UNCL STR EXCAV STA *****

(14+65.00 -L-)
0066 8147000000-E 420  4,622 SF  35.00 161770.00 25.00 115550.00 26.00 120172.00REINF CONCRETE DECK SLAB
0067 8161000000-E 420  4,848 SF  1.00 4848.00 1.70 8241.60 0.65 3151.20GROOVING BRIDGE FLOORS
0068 8182000000-E 420 70.9 CY  900.00 63810.00 600.00 42540.00 825.00 58492.50CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 50000.00 45000.00 40000.00BRG APPR SLAB ***********

(14+65.00 -L-)
0070 8217000000-E 425  16,609 LB  1.00 16609.00 1.00 16609.00 0.95 15778.55REINF STEEL (BRIDGE)
0071 8238000000-E 425  2,904 LB  1.50 4356.00 1.50 4356.00 1.25 3630.00SPIRAL COL REINF STL BRG
0072 8265000000-E 430 585.67 LF  180.00 105420.60 170.00 99563.90 160.00 93707.2054" PRESTR CONCRETE GIRDR



MAY 17, 2005 02:54 PM

TIP NO B-3828 2:00 PM 6 /  9 014

CLEVELAND

33280.3.2

MAY 17 2005 C201223
FED AID NO BRZ-1906(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

CLARK LEDBETTER GRADING &
HAULING, INC.

SHELBY,  NC

0.134 MI

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION, INC.

ASHEVILLE,  NC CHARLOTTE,  NC

0073 8364000000-E 450  400 LF  35.00 14000.00 38.00 15200.00 45.00 18000.00HP12X53 PILES
0074 8503000000-E 460 295.83 LF  50.00 14791.50 65.00 19228.95 45.00 13312.35CONCRETE BARRIER RAIL
0075 8608000000-E 876  307 TON 35.00 10745.00 1.00 307.00 10.00 3070.00PLAIN RIP RAP II (2'-0")
0076 8622000000-E 876  341 SY  2.50 852.50 5.00 1705.00 20.00 6820.00FILTER FABRIC FOR DRAINAGE
0077 8657000000-N 430 Lump Sum 9500.00 2500.00 5000.00ELASTOMERIC BEARINGS
0078 8692000000-N SP  Lump Sum 8500.00 5000.00 6250.00EVAZOTE JOINT SEALS

 

    TOTAL 1087122.40 TOTAL 1092701.70 TOTAL 1174889.95CONTRACT TOTAL

 

    SUB-TOTAL 446374.50 SUB-TOTAL 435598.00 SUB-TOTAL 577809.60ROADWAY ITEMS
    SUB-TOTAL 640747.90 SUB-TOTAL 657103.70 SUB-TOTAL 597080.35STRUCTURE ITEMS



MAY 17, 2005 02:54 PM

TIP NO B-3828 2:00 PM 7 /  9 014

CLEVELAND

33280.3.2

MAY 17 2005 C201223
FED AID NO BRZ-1906(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

SLOAN CONSTRUCTION CO., INC.

GREENVILLE,  SC

0.134 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 55000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14500.00CONSTRUCTION SURVEYING
0003 0029000000-N SP  Lump Sum 16700.00REINF BRG APPR **********

(14+65.00-L-)
0004 0043000000-N 226 Lump Sum 210000.00GRADING
0005 0050000000-E 226  1 ACR 725.00 725.00SUPP CLEARING & GRUBBING
0006 0057000000-E 226  150 CY  12.90 1935.00UNDERCUT EXCAVATION
0007 0134000000-E 240  20 CY  12.90 258.00DRAINAGE DITCH EXCAVATION
0008 0708000000-E 310  64 LF  27.25 1744.0015" BCCSP B 0.064"
0009 0806000000-E 310  6 EA  400.00 2400.0015" BCCS ELB B 0.064"
0010 1220000000-E 545  50 TON 37.50 1875.00INCIDENTAL STONE BASE
0011 1489000000-E 610  470 TON 55.00 25850.00ASP CONC BASE CRS B25.0B
0012 1525000000-E SP   212 TON 64.00 13568.00ASP CONC SURF CRS SF9.5A
0013 1560000000-E 620  34 TON 250.00 8500.00ASP FOR PLANT MIX  PG64-22
0014 1693000000-E 654  25 TON 140.00 3500.00ASPH PLT MIX PVMT REPAIR
0015 2286000000-N 840  3 EA  2200.00 6600.00MASNRY DRAINAGE STRUCT
0016 2367000000-N 840  3 EA  500.00 1500.00FRAME W/2GRTS 840.29 STD
0017 2556000000-E 846  280 LF  35.00 9800.00SHOULDER BERM GUTTER
0018 3030000000-E 862  325 LF  13.00 4225.00STL BM GUARDRAIL
0019 3150000000-N 862  5 EA  35.00 175.00ADDIT GUARDRAIL POSTS
0020 3215000000-N 862  4 EA  1100.00 4400.00GR ANCHOR TYPE III
0021 3270000000-N SP   4 EA  1750.00 7000.00GR ANCHOR TYPE 350
0022 3628000000-E 876  6 TON 42.50 255.00PLAIN RIP RAP, CLASS I
0023 3649000000-E 876  119 TON 42.50 5057.50PLAIN RIP RAP, CLASS B
0024 3656000000-E 876  804 SY  4.00 3216.00FILTER FABRIC FOR DRAINGE
0025 4412000000-E SP   424 SF  6.94 2942.56WORK ZONE SIGNS (STAT)
0026 4412200000-E SP   144 SF  9.21 1326.24WORK ZONE SIGNS (BARR)
0027 4446100000-E SP   104 LF  33.78 3513.12BARRICADES (TYPE III)
0028 4810000000-E 1205  5,640 LF  0.42 2368.80PAINT PVMT MARKINGS 4"
0029 5300000000-E 1505  10 TON 25.00 250.00FND CONDIT MAT CL *******

(IV)
0030 5306000000-E SP   10 TON 25.00 250.00BEDDING MATL, CL ********

(IV)
0031 5444000000-E 1510 93.5 LF  15.00 1402.506"PVC WATER PIPE ********

(SDR 21, 200# WP)
0032 5480000000-E 1510  200 LB  4.00 800.00DI H2O FITTINGS 250# MIN
0033 5540000000-E 1510  2 EA  657.00 1314.006" GATE V&VB 200# WP
0034 5888000000-E SP   591 LF  155.00 91605.00GENERIC UTILITY ITEM (LF)

8" HDPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL
BORE

0035 6000000000-E 1605  550 LF  2.65 1457.50TEMPORARY SILT FENCE
0036 6006000000-E 1610  75 TON 44.00 3300.00EROS CONTRL STONE CL A
0037 6009000000-E 1610  170 TON 42.50 7225.00EROS CONTRL STONE CL B



MAY 17, 2005 02:54 PM

TIP NO B-3828 2:00 PM 8 /  9 014

CLEVELAND

33280.3.2

MAY 17 2005 C201223
FED AID NO BRZ-1906(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

SLOAN CONSTRUCTION CO., INC.

GREENVILLE,  SC

0.134 MI

  

0038 6012000000-E 1610  255 TON 35.00 8925.00SEDIMENT CONTROL STONE
0039 6015000000-E 1615 1.5 ACR 900.00 1350.00TEMPORARY MULCHING
0040 6018000000-E 1620  50 LB  7.00 350.00SEED FOR TEMP SEEDING
0041 6021000000-E 1620 0.25 TON 2000.00 500.00FERT FOR TEMP SEEDING
0042 6024000000-E 1622  50 LF  13.00 650.00TEMPORARY SLOPE DRAINS
0043 6027000000-N 1622  3 EA  296.00 888.00INLET PROTCN @ SLOPE DRNS
0044 6029000000-E SP   250 LF  2.40 600.00SAFETY FENCE
0045 6030000000-E 1630  365 CY  10.00 3650.00SILT EXCAVATION
0046 6036000000-E 1631  850 SY  1.85 1572.50MATTING FOR EROS CONTROL
0047 6042000000-E 1632  60 LF  6.00 360.001/4" HARDWARE CLOTH
0048 6070000000-N SP   8 EA  250.00 2000.00SPECIAL STILLING BASINS
0049 6084000000-E 1660 1.5 ACR 1695.00 2542.50SEEDING AND MULCHING
0050 6087000000-E 1660  1 ACR 100.00 100.00MOWING
0051 6090000000-E 1661  50 LB  10.00 500.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 3000.00 750.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  6.00 300.00SEED FOR SUPP SEEDING
0054 6108000000-E 1665  1 TON 600.00 600.00FERTILIZER TOPDRESSING
0055 6114000000-N SP  1.5 HR  60.00 90.00SPECIALIZED HAND MOWING
0056 6117000000-N 1675  8 EA  100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0057 8017000000-N SP  Lump Sum 40000.00CM&R TEMP ACCESS ***********
(14+65.00 -L-)

0058 8035000000-N 402 Lump Sum 50000.00REMV EXIST STR **********
(14+65.00 -L-)

0059 8105500000-E SP  70.58 LF  420.00 29643.60**'-**" DRILLD PIER IN SOIL
(4'-6")

0060 8105600000-E SP   13 LF  5900.00 76700.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0061 8111000000-E SP  62.18 LF  285.00 17721.30PERM STL CASING FOR ** PIER
(4'-6")

0062 8113000000-N SP   1 EA  1740.00 1740.00SID INSPECTION
0063 8115000000-N SP   1 EA  2465.00 2465.00CROSSHOLE SONIC LOGGING
0064 8116000000-E SP  354.33 LF  11.60 4110.23CSL TUBES
0065 8121000000-N SP  Lump Sum 5000.00UNCL STR EXCAV STA *****

(14+65.00 -L-)
0066 8147000000-E 420  4,622 SF  30.00 138660.00REINF CONCRETE DECK SLAB
0067 8161000000-E 420  4,848 SF  1.00 4848.00GROOVING BRIDGE FLOORS
0068 8182000000-E 420 70.9 CY  1300.00 92170.00CLASS A CONCRETE (BRIDGE)
0069 8210000000-N 422 Lump Sum 40000.00BRG APPR SLAB ***********

(14+65.00 -L-)
0070 8217000000-E 425  16,609 LB  0.80 13287.20REINF STEEL (BRIDGE)
0071 8238000000-E 425  2,904 LB  1.10 3194.40SPIRAL COL REINF STL BRG
0072 8265000000-E 430 585.67 LF  175.00 102492.2554" PRESTR CONCRETE GIRDR



MAY 17, 2005 02:54 PM

TIP NO B-3828 2:00 PM 9 /  9 014

CLEVELAND

33280.3.2

MAY 17 2005 C201223
FED AID NO BRZ-1906(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

SLOAN CONSTRUCTION CO., INC.

GREENVILLE,  SC

0.134 MI

  

0073 8364000000-E 450  400 LF  46.00 18400.00HP12X53 PILES
0074 8503000000-E 460 295.83 LF  52.00 15383.16CONCRETE BARRIER RAIL
0075 8608000000-E 876  307 TON 32.00 9824.00PLAIN RIP RAP II (2'-0")
0076 8622000000-E 876  341 SY  5.00 1705.00FILTER FABRIC FOR DRAINAGE
0077 8657000000-N 430 Lump Sum 3000.00ELASTOMERIC BEARINGS
0078 8692000000-N SP  Lump Sum 8000.00EVAZOTE JOINT SEALS

 

    TOTAL 1221410.36CONTRACT TOTAL

 

    SUB-TOTAL 543066.22ROADWAY ITEMS
    SUB-TOTAL 678344.14STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  912916.68R. E. BURNS & SONS CO., INC.
     2  991831.09DANE CONSTRUCTION, INC.
     3  1027387.74CROWDER CONSTRUCTION COMPANY
     4  1087122.40CLARK LEDBETTER GRADING & HAULING, INC.
     5  1092701.70TAYLOR & MURPHY CONSTRUCTION CO., INC.
     6  1174889.95BLYTHE CONSTRUCTION, INC.
     7  1221410.36SLOAN CONSTRUCTION CO., INC.



MAY 17, 2005 02:54 PM

TIP NO 2:00 PM 1 /  4 016

UNION

37687

MAY 17 2005 C201486
FED AID NO STATE FUNDED

WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.

SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

GRANITE CONTRACTING, LLC

CONCORD,  NC

6.100 MI

BOGGS PAVING, INC. REA CONTRACTING, LLC

MONROE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 142500.00 145000.00 150000.00MOBILIZATION
0002 0057000000-E 226  2,000 CY  36.00 72000.00 15.00 30000.00 30.00 60000.00UNDERCUT EXCAVATION
0003 0063000000-N SP  Lump Sum 631000.00 706000.00 542000.00GRADING
0004 0360000000-E 310  100 LF  28.50 2850.00 50.00 5000.00 40.00 4000.0012" RC PIPE CULV III
0005 0366000000-E 310  1,900 LF  29.00 55100.00 34.00 64600.00 45.00 85500.0015" RC PIPE CULV III
0006 0372000000-E 310  32 LF  42.00 1344.00 47.00 1504.00 50.00 1600.0018" RC PIPE CULV III
0007 0378000000-E 310  36 LF  45.50 1638.00 61.00 2196.00 60.00 2160.0024" RC PIPE CULV III
0008 0384000000-E 310  12 LF  115.00 1380.00 90.00 1080.00 70.00 840.0030" RC PIPE CULV III
0009 0390000000-E 310  16 LF  95.00 1520.00 100.00 1600.00 100.00 1600.0036" RC PIPE CULV III
0010 0408000000-E 310  16 LF  150.00 2400.00 175.00 2800.00 200.00 3200.0054" RC PIPE CULV III
0011 0414000000-E 310  16 LF  175.00 2800.00 190.00 3040.00 250.00 4000.0060" RC PIPE CULV III
0012 0987000000-E 310  8 LF  200.00 1600.00 195.00 1560.00 200.00 1600.00GENERIC PIPE ITEM (LF) 310

54"X36" CMP ARCH PIPE
0013 0995000000-E 340  600 LF  14.00 8400.00 20.00 12000.00 30.00 18000.00PIPE REMOVAL
0014 1220000000-E 545  1,200 TON 33.00 39600.00 32.00 38400.00 40.00 48000.00INCIDENTAL STONE BASE
0015 1308000000-E 607  7,500 SY  1.95 14625.00 3.00 22500.00 1.50 11250.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0016 1491000000-E 610  4,670 TON 42.80 199876.00 45.00 210150.00 50.00 233500.00ASP CONC BASE CRS B25.0C
0017 1503000000-E 610  14,485 TON 30.80 446138.00 33.50 485247.50 40.00 579400.00ASP CONC INTR CRS I19.0C
0018 1523000000-E 610  9,085 TON 31.50 286177.50 36.00 327060.00 40.00 363400.00ASP CONC SURF CRS S9.5C
0019 1524000000-E SP   1,000 TON 36.65 36650.00 38.00 38000.00 40.00 40000.00ASP CONC SURF CRS S9.5C LEVEL
0020 1560000000-E 620  882 TON 264.00 232848.00 240.00 211680.00 270.00 238140.00ASP FOR PLANT MIX  PG64-22
0021 1565000000-E 620  610 TON 278.00 169580.00 250.00 152500.00 289.00 176290.00ASP FOR PLANT MIX PG70-22
0022 1704000000-E SP   1,260 TON 87.00 109620.00 100.00 126000.00 100.00 126000.00PATCHING EXIST PAVEMENT
0023 2253000000-E 840  24 CY  485.00 11640.00 750.00 18000.00 500.00 12000.00PIPE COLLARS
0024 2264000000-E 840  1 CY  1000.00 1000.00 1500.00 1500.00 500.00 500.00PIPE PLUGS
0025 2286000000-N 840  1 EA  1480.00 1480.00 2500.00 2500.00 3000.00 3000.00MASNRY DRAINAGE STRUCT
0026 2364000000-N 840  1 EA  445.00 445.00 400.00 400.00 500.00 500.00FRAME W/2GRTS 840.16 STD
0027 2612000000-E 848  640 SY  63.00 40320.00 70.00 44800.00 42.00 26880.006" CONCRETE DRIVEWAY
0028 2830000000-N 858  22 EA  750.00 16500.00 425.00 9350.00 760.00 16720.00ADJ MANHOLES
0029 2845000000-N 858  20 EA  750.00 15000.00 400.00 8000.00 740.00 14800.00ADJ METER OR VALVE BOXES
0030 3345000000-E 864  700 LF  9.40 6580.00 4.75 3325.00 4.75 3325.00REMOVE & RESET GUARDRAIL
0031 4420000000-N 1120  2 EA  24125.00 48250.00 17000.00 34000.00 22000.00 44000.00CHANGEABLE MESSAGE SIGNS
0032 4510000000-N SP   100 HR  30.00 3000.00 35.00 3500.00 50.00 5000.00POLICE
0033 4685000000-E 1205  60,123 LF  0.46 27656.58 0.44 26454.12 0.44 26454.12THERMO PVT MKG LINES 4"90
0034 4686000000-E 1205  67,503 LF  0.50 33751.50 0.48 32401.44 0.48 32401.44THERMO PVT MKG LINES 4"120
0035 4695000000-E 1205  959 LF  2.10 2013.90 2.00 1918.00 2.00 1918.008"WIDE THERMO 90 MILS
0036 4710000000-E 1205  440 LF  5.25 2310.00 5.00 2200.00 5.00 2200.0024"WIDE THERMO 120 MILS
0037 4725000000-E 1205  66 EA  105.00 6930.00 100.00 6600.00 100.00 6600.00THERMO PVT SYMBOL 90MILS
0038 4810000000-E 1205  127,626 LF  0.08 10210.08 0.08 10210.08 0.08 10210.08PAINT PVMT MARKINGS 4"
0039 4820000000-E 1205  959 LF  1.05 1006.95 1.00 959.00 1.00 959.00PAINT PVMT MARKINGS 8"



MAY 17, 2005 02:54 PM

TIP NO 2:00 PM 2 /  4 016

UNION

37687

MAY 17 2005 C201486
FED AID NO STATE FUNDED

WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.

SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

GRANITE CONTRACTING, LLC

CONCORD,  NC

6.100 MI

BOGGS PAVING, INC. REA CONTRACTING, LLC

MONROE,  NC CHARLOTTE,  NC

0040 4835000000-E 1205  440 LF  2.10 924.00 2.00 880.00 2.00 880.00PAINT PVT MKG LINES 24"
0041 4845000000-N 1205  66 EA  15.75 1039.50 15.00 990.00 15.00 990.00PAINT PVT MKG SYMBOL
0042 4900000000-N 1252  375 EA  5.25 1968.75 5.00 1875.00 5.00 1875.00PERM RAISED PVMT MARKERS
0043 5648000000-N 1510  10 EA  500.00 5000.00 1500.00 15000.00 1500.00 15000.00RELOCATE EXIST WAT METER
0044 6000000000-E 1605  6,000 LF  2.75 16500.00 2.50 15000.00 2.28 13680.00TEMPORARY SILT FENCE
0045 6009000000-E 1610  1,500 TON 45.00 67500.00 47.00 70500.00 40.00 60000.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  800 TON 41.00 32800.00 42.00 33600.00 40.00 32000.00SEDIMENT CONTROL STONE
0047 6030000000-E 1630  1,000 CY  20.00 20000.00 15.00 15000.00 5.00 5000.00SILT EXCAVATION
0048 6036000000-E 1631  2,000 SY  1.95 3900.00 2.00 4000.00 2.00 4000.00MATTING FOR EROS CONTROL
0049 6084000000-E 1660  10 ACR 1465.00 14650.00 1400.00 14000.00 1400.00 14000.00SEEDING AND MULCHING

 

    TOTAL 2852022.76 TOTAL 2964880.14 TOTAL 3045372.64CONTRACT TOTAL

 

    SUB-TOTAL 2852022.76 SUB-TOTAL 2964880.14 SUB-TOTAL 3045372.64ROADWAY ITEMS



MAY 17, 2005 02:54 PM

TIP NO 2:00 PM 3 /  4 016

UNION

37687

MAY 17 2005 C201486
FED AID NO STATE FUNDED

WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.

SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

6.100 MI

  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 176000.00MOBILIZATION
0002 0057000000-E 226  2,000 CY  24.00 48000.00UNDERCUT EXCAVATION
0003 0063000000-N SP  Lump Sum 1109130.00GRADING
0004 0360000000-E 310  100 LF  72.00 7200.0012" RC PIPE CULV III
0005 0366000000-E 310  1,900 LF  72.00 136800.0015" RC PIPE CULV III
0006 0372000000-E 310  32 LF  206.00 6592.0018" RC PIPE CULV III
0007 0378000000-E 310  36 LF  191.00 6876.0024" RC PIPE CULV III
0008 0384000000-E 310  12 LF  545.00 6540.0030" RC PIPE CULV III
0009 0390000000-E 310  16 LF  618.00 9888.0036" RC PIPE CULV III
0010 0408000000-E 310  16 LF  657.00 10512.0054" RC PIPE CULV III
0011 0414000000-E 310  16 LF  675.00 10800.0060" RC PIPE CULV III
0012 0987000000-E 310  8 LF  1320.00 10560.00GENERIC PIPE ITEM (LF) 310

54"X36" CMP ARCH PIPE
0013 0995000000-E 340  600 LF  31.00 18600.00PIPE REMOVAL
0014 1220000000-E 545  1,200 TON 26.00 31200.00INCIDENTAL STONE BASE
0015 1308000000-E 607  7,500 SY  2.20 16500.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0016 1491000000-E 610  4,670 TON 48.00 224160.00ASP CONC BASE CRS B25.0C
0017 1503000000-E 610  14,485 TON 41.00 593885.00ASP CONC INTR CRS I19.0C
0018 1523000000-E 610  9,085 TON 37.00 336145.00ASP CONC SURF CRS S9.5C
0019 1524000000-E SP   1,000 TON 44.00 44000.00ASP CONC SURF CRS S9.5C LEVEL
0020 1560000000-E 620  882 TON 275.00 242550.00ASP FOR PLANT MIX  PG64-22
0021 1565000000-E 620  610 TON 318.00 193980.00ASP FOR PLANT MIX PG70-22
0022 1704000000-E SP   1,260 TON 95.00 119700.00PATCHING EXIST PAVEMENT
0023 2253000000-E 840  24 CY  1755.00 42120.00PIPE COLLARS
0024 2264000000-E 840  1 CY  1755.00 1755.00PIPE PLUGS
0025 2286000000-N 840  1 EA  2900.00 2900.00MASNRY DRAINAGE STRUCT
0026 2364000000-N 840  1 EA  685.00 685.00FRAME W/2GRTS 840.16 STD
0027 2612000000-E 848  640 SY  90.00 57600.006" CONCRETE DRIVEWAY
0028 2830000000-N 858  22 EA  630.00 13860.00ADJ MANHOLES
0029 2845000000-N 858  20 EA  525.00 10500.00ADJ METER OR VALVE BOXES
0030 3345000000-E 864  700 LF  4.50 3150.00REMOVE & RESET GUARDRAIL
0031 4420000000-N 1120  2 EA  21100.00 42200.00CHANGEABLE MESSAGE SIGNS
0032 4510000000-N SP   100 HR  55.00 5500.00POLICE
0033 4685000000-E 1205  60,123 LF  0.46 27656.58THERMO PVT MKG LINES 4"90
0034 4686000000-E 1205  67,503 LF  0.50 33751.50THERMO PVT MKG LINES 4"120
0035 4695000000-E 1205  959 LF  2.10 2013.908"WIDE THERMO 90 MILS
0036 4710000000-E 1205  440 LF  5.25 2310.0024"WIDE THERMO 120 MILS
0037 4725000000-E 1205  66 EA  105.00 6930.00THERMO PVT SYMBOL 90MILS
0038 4810000000-E 1205  127,626 LF  0.08 10210.08PAINT PVMT MARKINGS 4"
0039 4820000000-E 1205  959 LF  1.05 1006.95PAINT PVMT MARKINGS 8"



MAY 17, 2005 02:54 PM

TIP NO 2:00 PM 4 /  4 016

UNION

37687

MAY 17 2005 C201486
FED AID NO STATE FUNDED

WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.

SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE,  NC

6.100 MI

  

0040 4835000000-E 1205  440 LF  2.10 924.00PAINT PVT MKG LINES 24"
0041 4845000000-N 1205  66 EA  15.75 1039.50PAINT PVT MKG SYMBOL
0042 4900000000-N 1252  375 EA  5.25 1968.75PERM RAISED PVMT MARKERS
0043 5648000000-N 1510  10 EA  785.00 7850.00RELOCATE EXIST WAT METER
0044 6000000000-E 1605  6,000 LF  2.75 16500.00TEMPORARY SILT FENCE
0045 6009000000-E 1610  1,500 TON 50.00 75000.00EROS CONTRL STONE CL B
0046 6012000000-E 1610  800 TON 51.00 40800.00SEDIMENT CONTROL STONE
0047 6030000000-E 1630  1,000 CY  21.00 21000.00SILT EXCAVATION
0048 6036000000-E 1631  2,000 SY  2.00 4000.00MATTING FOR EROS CONTROL
0049 6084000000-E 1660  10 ACR 1500.00 15000.00SEEDING AND MULCHING

 

    TOTAL 3807849.26CONTRACT TOTAL

 

    SUB-TOTAL 3807849.26ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2852022.76GRANITE CONTRACTING, LLC
     2  2964880.14BOGGS PAVING, INC.
     3  3045372.64REA CONTRACTING, LLC
     4  3807849.26ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.


